

City of San Leandro
Civic Center, 835 E. 14th Street
San Leandro, California 94577



**PREDA STREET PIPE BRIDGES UPGRADE
PROJECT NO. 09-593-52-121
BID NO. 10-11.021**

ADDENDUM NO. 1

April 26, 2011

TO: All Prospective Bidders

The additions and/or deletions contained in this Addendum shall be made a part of the plans and specifications and contract documents for the above described project, and shall be subject to all applicable requirements thereunder, as if originally shown and/or specified.

THE CONTRACT BOOK SHALL BE REVISED AS FOLLOWS:

1. On page 59, Section 6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK. The number of working days allowed to complete the work is revised as follows:

75 working days

2. On page 97, Section 304-5.1 QUALIFICATIONS. The added text is replaced with:
 - a) Fabricator Qualifications: Firm with at least 5 years minimum documented experience in producing metal fabrications similar to those indicated for this Project with a record of successful in-service performance, and with sufficient production capacity to produce required units without delaying the work
 - b) Erector Qualifications: Firm with at least 5 years minimum documented experience in constructing and erecting structural steel framing and metal fabrications similar to those indicated for this Project with a record of successful in-service performance, and with sufficient production capacity to erect required units without delaying the work.

Stephen H. Cassidy, Mayor

City Council:

Pauline Russo Cutter
Ursula Reed

Michael J. Gregory
Diana M. Souza

Jim Prola
Joyce R. Starosciak



3. Reference is made to the following supporting information:

- a) "Geotechnical Engineering Investigation Preda Street Pipeline Bridges Upgrade Project," dated June 2008, by Parikh Consultants, Inc.
- b) "Temporary Flow Monitoring Study," Completed May 2008 by V&A Consultants


The referenced documents are located on the City's website at www.sanleandro.org/depts/finance/purchasing/bids

PLEASE NOTE:

**The Bid Opening Date Remains on
Tuesday, May 3, 2011, at 3:00 P.M.**

Acknowledge this addendum and include a signed copy of the Acknowledgement Form in your Proposal. If you have any questions, please call the Project Engineer, John O'Driscoll, at 577-3494.

Very truly yours,


Kenneth Joseph, P.E., City Engineer *for*
Engineering and Transportation Department

KJ:pdt

ACKNOWLEDGEMENT ADDENDUM NO. 1

(Include a signed copy of this form in your proposal)

I hereby acknowledge receipt of this Addendum for the above noted project.

_____ Date: _____
(Signature)

(Business Name – Please Print)

cc: Internal Plans & Specs Distribution List
COSL Current Plan-holders