BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Preda Street Pipe Bridges Upgrades**
PROJECT NO.: **09-593-52-121**
BID NO.: **10-11.021**

BID OPENING	**ENGINEER'S ESTIMATE**	Redwood Engineering Const.	Tidelands Construction Company	
DATE: **Tuesday, May 3, 2011**	Date Approved: **4/4/2011**	2336 El Camino Real	P. O. Box 607	
TIME: **3:00 PM**	Prepared by: **JOD**	Redwood City, CA 94063	Brentwood, CA 94513	
LOCATION: **City Clerk**		Phone: 925-819-2960	Phone: 925-516-4600	Phone:
		Fax: 650-368-9915	Fax: 925-516-4602	Fax:

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Provide Railrad Flagman: Provide Railroad Liability Insurance	$25,000.00	$25,000.00	$10,000.00	$10,000.00	$10,000.00	$10,000.00		$0.00
2	1 LS	Mobilization & Demobilization	$39,000.00	$39,000.00	$15,000.00	$15,000.00	$5,000.00	$5,000.00		$0.00
3	1 LS	Site Access & Site Preparation	$15,000.00	$15,000.00	$32,000.00	$32,000.00	$40,000.00	$40,000.00		$0.00
4	180 LF	Remove Existing Pipe	$3.00	$540.00	$65.00	$11,700.00	$130.00	$23,400.00		$0.00
5	4 EA	Pipe Connection	$1,000.00	$4,000.00	$1,500.00	$6,000.00	$10,000.00	$40,000.00		$0.00
6	78 EA	Install 18" Pipe	$250.00	$19,500.00	$180.00	$14,040.00	$200.00	$15,600.00		$0.00
7	78 EA	Install 20" Pipe	$260.00	$20,280.00	$200.00	$15,600.00	$210.00	$16,380.00		$0.00
8	1 EA	Install 18" Flexible Expansion Joint	$35,000.00	$35,000.00	$27,000.00	$27,000.00	$27,000.00	$27,000.00		$0.00
9	1 EA	Install 20" Flexible Expansion Joint	$40,000.00	$40,000.00	$33,000.00	$33,000.00	$32,000.00	$32,000.00		$0.00
10	2 EA	Install Concrete Deadman	$10,000.00	$20,000.00	$32,000.00	$64,000.00	$40,000.00	$80,000.00		$0.00
11	1 LS	Bridge Retrofit	$220,000.00	$220,000.00	$93,900.00	$93,900.00	$138,000.00	$138,000.00		$0.00
12	4 EA	Tree Removal	$3,125.00	$12,500.00	$300.00	$1,200.00	$500.00	$2,000.00		$0.00
13	12 EA	Replacement Tree Planting	$1,041.67	$12,500.04	$500.00	$6,000.00	$300.00	$3,600.00		$0.00
		TOTAL BASE BID:		**$463,320.04**		**$329,440.00**		**$432,980.00**		**$0.00**
		SUBCONTRACTORS:			ER Bacon Company, Inc., RMT Landscape		Martin's Metals Fab & Welding, Jeffco Painting			
		SECURITIES:			10% Bid Bond		10% Bid Bond			
		NOTES:								

BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Preda Street Pipe Bridges Upgrades**
PROJECT NO.: **09-593-52-121**
BID NO.: **10-11.021**

BID OPENING	ENGINEER'S ESTIMATE	Redwood Engineering Const.	Tidelands Construction Company	
DATE: **Tuesday, May 3, 2011** TIME: **3:00 PM** LOCATION: **City Clerk**	Date Approved: **4/4/2011** Prepared by: **JOD**	2336 El Camino Real Redwood City, CA 94063 Phone: 925-819-2960 Fax: 650-368-9915	P. O. Box 607 Brentwood, CA 94513 Phone: 925-516-4600 Fax: 925-516-4602	Phone: Fax:

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST

Reviewed by: _____ **Date:** _____
John O'Driscoll, Project Manager

Reviewed by: _____ **Date:** 5/3/11
Austine Osakwe, Senior Engineer