



# BID SUMMARY - Revised

PROJECT TITLE: WATER POLLUTION CONTROL PLANT - AERATION TANK "B" UPGRADE

PROJECT NO.: 03-593-52-204

BID NO.: 02-03.033

BID OPENING			ENGINEER'S ESTIMATE		Blocka Construction, Inc.		D.W. Nicholson Corporation		Manito Construction, Inc.	
DATE: <b>Thursday, July 31, 2003</b> TIME: <b>3:00 p.m.</b> LOCATION: <b>Finance</b>			Date Approved: <b>7/15/2003</b> Prepared by: <b>TF</b>		4455 Enterprise Street Fremont, CA 94538  Phone: 510-657-3686 Fax: 510-657-3688		24747 Clawiter Road Hayward, CA 94540-4197  Phone: 510-887-0900 Fax: 510-783-9948		1048 Serpentine Lane, Suite 306 Pleasanton, CA 94566  Phone: 925-600-0220 Fax: 925-600-1098	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction of the WATER POLLUTION CONTROL PLANT AERATION TANK "B" UPGRADE Project, complete and in satisfactory operation condition, except for Bid Items 2 and 3.	\$871,000.00	\$871,000.00	\$720,190.00	\$720,190.00	\$752,000.00	\$752,000.00	\$785,300.00	\$785,300.00
2	1 LS	Sheeting and Shoring: Labor, equipment, and materials required to provide adequate shoring of all trenches, as required by the Specifications.	\$6,000.00	\$6,000.00	\$3,800.00	\$3,800.00	\$0.00	\$0.00	\$2,200.00	\$2,200.00
3	1 LS	Disposal of excavated soil and other waste materials.	\$10,000.00	\$10,000.00	\$4,700.00	\$4,700.00	\$1,000.00	\$1,000.00	\$5,600.00	\$5,600.00
<b>TOTAL BASE BID:</b>			<b>\$887,000.00</b>		<b>\$728,690.00</b>		<b>\$753,000.00</b>		<b>\$793,100.00</b>	
<b>SUBCONTRACTORS:</b>					TDW Construction Calcon Systems, Inc. Electrotest		Jeffco Painting Concrete Wall Sawing		Vickers Concrete Saw Jeffco Painting Albay Electric	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					Addendum No. 1		<b>No Addendum Included</b>		Addendum No. 1	
							<b>NON RESPONSIVE</b>		<b>WITHDRAWN</b>	

**Reviewed by:** Original Signature  
Toyin Fawehinmi, Project Manager

**Date:** 8/1/2003

**Reviewed by:** Original Signature  
Austine Osakwe, Senior Engineer

**Date:** 8/1/2003



# BID SUMMARY - Revised

PROJECT TITLE: WATER POLLUTION CONTROL PLANT - AERATION TANK "B" I

PROJECT NO.: 03-593-52-204

BID NO.: 02-03.033

BID OPENING			ENGINEER'S ESTIMATE		Monterey Mechanical Co.		Pete Fuller Construction		Pacific Infrastructure Corp.	
DATE: <b>Thursday, July 31, 2003</b> TIME: <b>3:00 p.m.</b> LOCATION: <b>Finance</b>			Date Approved: <b>7/15/2003</b> Prepared by: <b>TF</b>		8275 San Leandro Street Oakland, CA 94621  Phone: 510-632-3173 Fax: 510-632-0761		P.O. Box 1090 Vacaville, CA 95696  Phone: 707-437-0991 Fax: 707-437-0993		2134 Rheem Drive, Suite C Pleasanton, CA 94566  Phone: 925-249-0011 Fax: 925-249-0009	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction of the WATER POLLUTION CONTROL PLANT AERATION TANK "B" UPGRADE Project, complete and in satisfactory operation condition, except for Bid Items 2 and 3.	\$871,000.00	\$871,000.00	\$796,257.00	\$796,257.00	\$802,049.00	\$802,049.00	\$826,500.00	\$826,500.00
2	1 LS	Sheeting and Shoring: Labor, equipment, and materials required to provide adequate shoring of all trenches, as required by the Specifications.	\$6,000.00	\$6,000.00	\$500.00	\$500.00	\$1.00	\$1.00	\$100.00	\$100.00
3	1 LS	Disposal of excavated soil and other waste materials.	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$900.00	\$900.00
<b>TOTAL BASE BID:</b>			<b>\$887,000.00</b>		<b>\$797,757.00</b>		<b>\$803,550.00</b>		<b>\$827,500.00</b>	
<b>SUBCONTRACTORS:</b>					Jeffco Painting HGH Electric		Little Electric Jeffco Paint Antioch Paving		Jeffco Painting Little Electric	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					Addendum No. 1		Addendum No. 1		Addendum No. 1	

**Reviewed by:** Original Signature  
Toyin Fawehinmi, Project Manager

**Date:** 8/1/2003

**Reviewed by:** Original Signature  
Austine Osakwe, Senior Engineer

**Date:** 8/1/2003



# BID SUMMARY - Revised

PROJECT TITLE: WATER POLLUTION CONTROL PLANT - AERATION TANK "B" I

PROJECT NO.: 03-593-52-204

BID NO.: 02-03.033

BID OPENING			ENGINEER'S ESTIMATE		G.S.E. Construction Co., Inc.		N.V. Heathorn, Inc.		Albay Construction Co.	
DATE: <b>Thursday, July 31, 2003</b> TIME: <b>3:00 p.m.</b> LOCATION: <b>Finance</b>			Date Approved: <b>7/15/2003</b> Prepared by: <b>TF</b>		1020 Shannon Court Livermore, CA 94550  Phone: 925-447-0292 Fax: 925-447-0962		1155 Beecher Street San Leandro, CA 94577  Phone: 510-569-9100 Fax: 510-569-9106		865 Howe Road Martinez, CA 94553  Phone: 925-228-5400 Fax: 925-228-0821	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction of the WATER POLLUTION CONTROL PLANT AERATION TANK "B" UPGRADE Project, complete and in satisfactory operation condition, except for Bid Items 2 and 3.	\$871,000.00	\$871,000.00	\$835,300.00	\$835,300.00	\$843,060.00	\$843,060.00	\$855,000.00	\$855,000.00
2	1 LS	Sheeting and Shoring: Labor, equipment, and materials required to provide adequate shoring of all trenches, as required by the Specifications.	\$6,000.00	\$6,000.00	\$600.00	\$600.00	\$0.00	\$0.00	\$500.00	\$500.00
3	1 LS	Disposal of excavated soil and other waste materials.	\$10,000.00	\$10,000.00	\$4,100.00	\$4,100.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00
<b>TOTAL BASE BID:</b>				<b>\$887,000.00</b>	<b>\$840,000.00</b>		<b>\$845,060.00</b>		<b>\$856,000.00</b>	
<b>SUBCONTRACTORS:</b>					Little Electric		Little Electric Jeffco Painting County Paving Bess Testlab		Jeffco Paint Little Electric	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					Addendum No. 1		Addendum No. 1		Addendum No. 1	

**Reviewed by:** Original Signature  
Toyin Fawehinmi, Project Manager

**Date:** 8/1/2003

**Reviewed by:** Original Signature  
Austine Osakwe, Senior Engineer

**Date:** 8/1/2003



# BID SUMMARY - Revised

PROJECT TITLE: WATER POLLUTION CONTROL PLANT - AERATION TANK "B" UPGRADE

PROJECT NO.: 03-593-52-204

BID NO.: 02-03.033

BID OPENING			ENGINEER'S ESTIMATE		Pacific Mechanical Corporation		Power Engineering Contractors, Inc.		L.C. General Engineering & Construction, Inc.	
DATE: <b>Thursday, July 31, 2003</b> TIME: <b>3:00 p.m.</b> LOCATION: <b>Finance</b>			Date Approved: <b>7/15/2003</b> Prepared by: <b>TF</b>		2501 Annalisa Drive Concord, CA 94520  Phone: 925-827-4940 Fax: 925-827-0519		1501 Viking Street, Suite 200 Alameda, CA 94501  Phone: 510-337-3800 Fax: 510-337-3808		1596 Hudson Avenue San Francisco, CA 94124  Phone: 415-643-2888 Fax: 415-643-2889	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction of the WATER POLLUTION CONTROL PLANT AERATION TANK "B" UPGRADE Project, complete and in satisfactory operation condition, except for Bid Items 2 and 3.	\$871,000.00	\$871,000.00	\$868,000.00	\$868,000.00	\$1,056,000.00	\$1,056,000.00	\$1,300,000.00	\$1,300,000.00
2	1 LS	Sheeting and Shoring: Labor, equipment, and materials required to provide adequate shoring of all trenches, as required by the Specifications.	\$6,000.00	\$6,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00
3	1 LS	Disposal of excavated soil and other waste materials.	\$10,000.00	\$10,000.00	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00
<b>TOTAL BASE BID:</b>			<b>\$887,000.00</b>		<b>\$869,000.00</b>		<b>\$1,059,000.00</b>		<b>\$1,315,000.00</b>	
<b>SUBCONTRACTORS:</b>					Jeffco Painting Little Electric		Jeffco Painting Mark Olson Electric		J.M. Plumbing Co. Security Electric Co. Jeffco Painting	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					Addendum No. 1		Addendum No. 1		Addendum No. 1	

**Reviewed by:** Original Signature  
Toyin Fawehinmi, Project Manager

**Date:** 8/1/2003

**Reviewed by:** Original Signature  
Austine Osakwe, Senior Engineer

**Date:** 8/1/2003