BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Doolittle Drive Entryway Improvements, Phase 1**
PROJECT NO.: **# 02-230-43-155**
BID NO.: **N/A**

BID OPENING	ENGINEER'S ESTIMATE	McGuire and Hester	Bay Cities Paving & Grading, Inc.	Sposeto Engineering, Inc.
DATE: **Tuesday, February 6, 2007**	Date Approved: **12/19/2006**	9009 Railroad Avenue	5029 Forni Drive	4301 Bettencourt Way
TIME: **3:00 P.M.**	Prepared by: **AO**	Oakland, CA 94603	Concord, CA 94520	Union City, CA 94587
LOCATION: **Manager Large Conference Room**		Phone: (510) 632-7676	Phone: (925) 687-6666	Phone: (510) 487-2424
		Fax: (510) 562-5209	Fax: (925) 687-2122	Fax: (510) 487-6210

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID:										
1	1 LS	Mobilization (5%)	$97,518.02	$97,518.02	$113,600.00	$113,600.00	$137,923.50	$137,923.50	$265,000.00	$265,000.00
2	1 LS	Water Pollution Control	$10,000.00	$10,000.00	$8,000.00	$8,000.00	$11,000.00	$11,000.00	$10,000.00	$10,000.00
3	1 LS	Temporary Concrete Wash-out Facility	$5,000.00	$5,000.00	$3,000.00	$3,000.00	$6,600.00	$6,600.00	$7,000.00	$7,000.00
4	1 LS	Traffic Control System and Construction Area Signs	$60,000.00	$60,000.00	$38,000.00	$38,000.00	$62,460.00	$62,460.00	$82,000.00	$82,000.00
5	1 LS	Pedestrian Access	$1,000.00	$1,000.00	$2,500.00	$2,500.00	$22,000.00	$22,000.00	$10,000.00	$10,000.00
6	5,020 M3	Demolition, Saw-Cutting, Excavation & Off-haul	$65.00	$326,300.00	$60.00	$301,200.00	$112.00	$562,240.00	$144.00	$722,880.00
7	1 LS	Grading & Drainage Systems (including new inlets and piping)	$75,000.00	$75,000.00	$87,300.00	$87,300.00	$94,874.00	$94,874.00	$144,000.00	$144,000.00
8	3 EA	Adjust Manholes	$2,000.00	$6,000.00	$1,300.00	$3,900.00	$880.00	$2,640.00	$1,400.00	$4,200.00
9	3 EA	Convert SD into MH	$3,000.00	$9,000.00	$4,800.00	$14,400.00	$3,300.00	$9,900.00	$2,600.00	$7,800.00
10	1 LS	Site Electric (New Light Poles, Uplights and Fixtures)	$180,000.00	$180,000.00	$223,000.00	$223,000.00	$240,000.00	$240,000.00	$228,000.00	$228,000.00
11	540 TN	Asphalt Paving	$190.00	$102,600.00	$137.00	$73,980.00	$275.00	$148,500.00	$209.00	$112,860.00
12	1 LS	Striping and Signage	$85,000.00	$85,000.00	$91,229.00	$91,229.00	$62,706.60	$62,706.60	$58,000.00	$58,000.00
13	469 M	Concrete Curb & Gutter	$98.50	$46,196.50	$80.00	$37,520.00	$106.00	$49,714.00	$190.00	$89,110.00
14	654 M	Concrete Curb & Medians	$95.00	$62,130.00	$53.00	$34,662.00	$88.00	$57,552.00	$190.00	$124,260.00
15	427 M2	Concrete Sidewalk	$130.00	$55,510.00	$67.00	$28,609.00	$98.00	$41,846.00	$151.00	$64,477.00
16	591 M2	Concrete Driveway	$129.20	$76,357.20	$87.00	$51,417.00	$143.00	$84,513.00	$160.00	$94,560.00

BID SUMMARY

BID OPENING	ENGINEER'S ESTIMATE	McGuire and Hester	Bay Cities Paving & Grading, Inc.	Sposeto Engineering, Inc.
DATE: **Tuesday, February 6, 2007**	Date Approved: **12/19/2006**	9009 Railroad Avenue	5029 Forni Drive	4301 Bettencourt Way
TIME: **3:00 P.M.**	Prepared by: **AO**	Oakland, CA 94603	Concord, CA 94520	Union City, CA 94587
LOCATION: **Manager Large Conference Room**		Phone: (510) 632-7676	Phone: (925) 687-6666	Phone: (510) 487-2424
		Fax: (510) 562-5209	Fax: (925) 687-2122	Fax: (510) 487-6210

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
17	91 M	Concrete Band at Median	$45.00	$4,095.00	$61.00	$5,551.00	$90.00	$8,190.00	$83.00	$7,553.00
18	63 M	Precast Concrete Bands at Gateway Monument Plaza	$60.00	$3,780.00	$71.00	$4,473.00	$4.00	$252.00	$83.00	$5,229.00
19	85 M2	Stamped Concrete at Gateway Monument	$107.64	$9,149.40	$190.00	$16,150.00	$212.00	$18,020.00	$410.00	$34,850.00
20	143 M2	Cobble paving at Median	$140.00	$20,020.00	$188.00	$26,884.00	$250.00	$35,750.00	$197.00	$28,171.00
21	71 M2	Decomposed Granite at Median	$32.24	$2,289.04	$62.00	$4,402.00	$9.60	$681.60	$76.00	$5,396.00
22	1 LS	Chain-linked Fence at Gateway Monuments	$4,000.00	$4,000.00	$5,600.00	$5,600.00	$6,113.00	$6,113.00	$6,000.00	$6,000.00
23	2 EA	Gateway Monument	$82,000.00	$164,000.00	$85,000.00	$170,000.00	$98,578.50	$197,157.00 *	$130,000.00	$260,000.00
24	0 M	Header (50x101)	$10.00	$0.00		$0.00		$0.00	$0.00	$0.00
25	450 M	Header (50x300)	$30.00	$13,500.00	$25.00	$11,250.00	$49.50	$22,275.00	$49.00	$22,050.00
26	3,596 M3	Import Topsoil (40" deep)	$50.00	$179,800.00	$54.00	$194,184.00	$49.50	$178,002.00	$45.00	$161,820.00
27	4,870 M2	Fine Grading	$5.00	$24,350.00	$5.00	$24,350.00	$1.76	$8,571.20	$6.40	$31,168.00
28	1 LS	Automatic Irrigation	$180,000.00	$180,000.00	$79,000.00	$79,000.00	$147,280.00	$147,280.00	$170,000.00	$170,000.00
29	87 EA	Plant 24" Box Trees	$325.00	$28,275.00	$302.00	$26,274.00	$220.00	$19,140.00	$350.00	$30,450.00
30	1,247 EA	Plant 5 gallon Trees	$32.00	$39,904.00	$17.00	$21,199.00	$23.10	$28,805.70	$23.00	$28,681.00
31	510 EA	Plant 1 gallon Trees	$15.00	$7,650.00	$9.00	$4,590.00	$11.00	$5,610.00	$10.00	$5,100.00
32	2,377 M2	Bark Mulch	$4.00	$9,508.00	$3.00	$7,131.00	$3.30	$7,844.10	$3.00	$7,131.00
33	1 LS	180 Day Plant Establishment & Maintenance	$10,000.00	$10,000.00	$12,000.00	$12,000.00	$4,400.00	$4,400.00	$7,000.00	$7,000.00
34	1 LS	Signal Relocation	$150,000.00	$150,000.00	$66,000.00	$66,000.00	$87,725.00	$87,725.00	$85,000.00	$85,000.00
35	1 LS	Paint existing electroliers, light poles and fixtures	$75,000.00	$75,000.00	$14,700.00	$14,700.00	$66,000.00	$66,000.00	$5,600.00	$5,600.00
		TOTAL BASE BID		$2,122,932.16		$1,806,055.00		$2,436,285.70 *		$2,925,346.00
BID ALTERNATE NO. 1										
36	1 LS	Additional Landscaping on West and East sides of Doolittle Dr.	$76,830.00	$76,830.00	$46,000.00	$46,000.00	$20,000.00	$20,000.00	$4,600.00	$4,600.00
		TOTAL BID ALTERNATE NO. 1:		$76,830.00		$46,000.00		$20,000.00		$4,600.00

BID SUMMARY

BID OPENING	ENGINEER'S ESTIMATE	McGuire and Hester	Bay Cities Paving & Grading, Inc.	Sposeto Engineering, Inc.
DATE: **Tuesday, February 6, 2007** TIME: **3:00 P.M.** LOCATION: **Manager Large Conference Room**	Date Approved: **12/19/2006** Prepared by: **AO**	9009 Railroad Avenue Oakland, CA 94603 Phone: (510) 632-7676 Fax: (510) 562-5209	5029 Forni Drive Concord, CA 94520 Phone: (925) 687-6666 Fax: (925) 687-2122	4301 Bettencourt Way Union City, CA 94587 Phone: (510) 487-2424 Fax: (510) 487-6210

ITEM NO.	QUANTITY	ITEM	ENGINEER'S ESTIMATE UNIT COST	ENGINEER'S ESTIMATE ITEM COST	McGuire and Hester UNIT COST	McGuire and Hester ITEM COST	Bay Cities Paving & Grading, Inc. UNIT COST	Bay Cities Paving & Grading, Inc. ITEM COST	Sposeto Engineering, Inc. UNIT COST	Sposeto Engineering, Inc. ITEM COST
BID ALTERNATE NO. 2										
37	1 LS	Remove and Replace Chain Link Fences and Gates	$66,500.00	$66,500.00	$68,822.00	$68,822.00	$65,000.00	$65,000.00	$70,000.00	$70,000.00
		TOTAL BID ALTERNATE NO. 2:		$66,500.00		$68,822.00		$65,000.00		$70,000.00
		TOTAL BASE BID:		**$2,122,932.16**		**$1,806,055.00**		**$2,436,285.70**		**$2,925,346.00**
		TOTAL BID ALTERNATE NO. 1:		**$76,830.00**		**$46,000.00**		**$20,000.00**		**$4,600.00**
		TOTAL BID ALTERNATE NO. 2:		**$66,500.00**		**$68,822.00**		**$65,000.00**		**$70,000.00**
		TOTAL BID:		**$2,266,262.16**		**$1,920,877.00**		**$2,521,285.70**		**$2,999,946.00**

	McGuire and Hester	Bay Cities Paving & Grading, Inc.	Sposeto Engineering, Inc.
SUBCONTRACTORS:	Missionary Rebar; Ray's Electric; Bailey Fence; Williams Trucking; Marshall Trucking; Linda's Trucking	Bailey Fence; MF Maher; Chrisp Co.; RMT Landscaping; St. Francis Electric	Chrisp Company; Diaz Zerys; All-Dura; R&O Masonry; B&B Landscaping; Z&Z Trucking; ABSI Construction; Bailey Fence Co.; Atlas Tree Surgery
SECURITIES:	10% Bid Bond	10% Bid Bond	10% Bid Bond
NOTES:	**Addendums 1, 2 & 3 Submitted**	*** Math Errors in two (2) different locations; Addendums 1, 2 & 3 Submitted**	**Addendums 1 & 2 Submitted (Missing Addendum #3 and DID NOT submit Contract Price Schedule on the Yellow Sheets)**

Reviewed by: Kevin Chun, Project Manager **Date:** 2/7/07

Reviewed by: Austine Osakwe, Senior Engineer **Date:** 2/7/07