

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Fire Station No. 9 Re-Roofing  
 PROJECT NO.: 04-210-28-170  
 BID NO.: 04-05.019

BID OPENING			ENGINEER'S ESTIMATE		Acker & Guerrero Roof Company, Inc.		Alcal-Arcade Contracting dba Alcal Roofing & Insulation		State Roofing Systems, Inc.	
DATE: <b>Monday, November 15, 2004</b> TIME: <b>3:00 p.m.</b> LOCATION: <b>Finance</b>			Date Approved: <b>10/21/2004</b> Prepared by: <b>MS</b>		1092 Caclot Place Oakland, CA 94606 Phone: 510-261-7227 Fax: 510-261-7269		31164 Huntwood Avenue Hayward, CA 94544 Phone: 510-477-9380 Fax: 510-477-9786		15444 Hesperian Blvd. San Leandro, CA 94578 Phone: 510-317-1477 Fax: 510-317-1470	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction of the Fire Station NO. 9 Re-roofing project, complete and in satisfactory operating condition.	\$66,500.00	\$66,500.00	\$98,650.00	\$98,650.00	\$89,000.00	\$89,000.00	\$98,300.00	\$98,300.00
2	1 LS	Remove and Replace HVAC Ducts	\$27,750.00	\$27,750.00	\$29,000.00	\$29,000.00	\$39,970.00	\$39,970.00	\$39,000.00	\$39,000.00
3	10 Sheets	Repair of Plywood Deck	\$75.00	\$750.00	\$50.00	\$500.00	\$77.50	\$775.00 **	\$80.00	\$800.00
4	240 LF	Repair of Wood Blocking and Nailer	\$5.00	\$1,200.00	\$5.00	\$1,200.00	\$2.29	\$549.60 **	\$2.92	\$699.84 **
<b>TOTAL BASE BID:</b>			<b>\$96,200.00</b>		<b>\$129,350.00</b>		<b>\$130,294.60 **</b>		<b>\$138,799.84 **</b>	
<b>SUBCONTRACTORS:</b>					Clinton Heating & Air		ARS Mechanical		Clinton Heating & Air	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>ADDENDUMS:</b>					Addendum No. 1 Rec'd.		MISSING ADDENDUM NO. 1		Addendum No. 1 Rec'd.	
<b>NOTES:</b>							<b>** Math Error Corrected</b>		<b>** Math Error Corrected</b>	

**Reviewed by:** \_\_\_\_\_ (Original Signature)  
 Marian Scholle, Project Manager  
**Reviewed by:** \_\_\_\_\_ (Original Signature)  
 Austine Osakwe, Senior Engineer

**Date:** 11/16/2004  
**Date:** 11/16/2004

# BID SUMMARY



PROJECT TITLE: Fire Station No. 9 Re-Roofing  
 PROJECT NO.: 04-210-28-170  
 BID NO.: 04-05.019

BID OPENING			ENGINEER'S ESTIMATE							
DATE: <b>Monday, November 15, 2004</b> TIME: <b>3:00 p.m.</b> LOCATION: <b>Finance</b>			Date Approved: <b>10/21/2004</b> Prepared by: <b>MS</b>		Enterprise Roofing Service, Inc. P.O. Box 27368 Concord, CA 94527-0368  Phone: 925-689-8100 Fax: 925-825-5027		Roofing Constructors, Inc. dba Western Roofing Service 2594 Oakdale Avenue San Francisco, CA 94124 Phone: 415-648-6472 Fax: 415-648-5164		Best Roofing & Waterproofing, Inc. 29300 Pacific Street Hayward, CA 94544 Phone: 510-886-7240 Fax: 510-886-7322	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction of the Fire Station NO. 9 Re-roofing project, complete and in satisfactory operating condition.	\$66,500.00	\$66,500.00	\$105,287.00	\$105,287.00	\$143,261.00	\$143,261.00	\$175,000.00	\$175,000.00
2	1 LS	Remove and Replace HVAC Ducts	\$27,750.00	\$27,750.00	\$52,000.00	\$52,000.00	\$24,000.00	\$24,000.00	\$74,600.00	\$74,600.00
3	10 Sheets	Repair of Plywood Deck	\$75.00	\$750.00	\$90.00	\$900.00	\$120.00	\$1,200.00	\$98.00	\$980.00
4	240 LF	Repair of Wood Blocking and Nailer	\$5.00	\$1,200.00	\$8.00	\$1,920.00	\$5.00	\$1,200.00	\$10.00	\$2,400.00
<b>TOTAL BASE BID:</b>			<b>\$96,200.00</b>		<b>\$160,107.00 **</b>		<b>\$169,661.00</b>		<b>\$252,980.00</b>	
<b>SUBCONTRACTORS:</b>					Peterson Sheet Metal		Cal-Neva		SHC Campbell's Air Conditioning	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>ADDENDUMS:</b>					Addendum No. 1 Rec'd.		Addendum No. 1 Rec'd.		MISSING ADDENDUM NO. 1	
<b>NOTES:</b>					<b>** Math Error Corrected</b>					

**Reviewed by:** \_\_\_\_\_ (Original Signature)  
 Marian Scholle, Project Manager  
**Reviewed by:** \_\_\_\_\_ (Original Signature)  
 Austine Osakwe, Senior Engineer

**Date:** 11/16/2004  
**Date:** 11/16/2004