




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING		ENGINEER'S ESTIMATE		K.J. Woods Construction, Inc.		D & D Pipelines, Inc.		Hudson Excavation		
DATE: Friday, January 25, 2008		Date Approved: 12/28/2007		2625 Judah Street, No. 2		629 Divisadero Street		4325 Cordelia Road		
TIME: 3:00 PM		Prepared by: JOD		San Francisco, CA 94122		San Francisco, CA 94117		Fairfield, CA 94534		
LOCATION: Finance				Phone: (415) 759-0506		Phone: (415) 441-2006		Phone: (707) 864-9685		
				Fax: (415) 759-1348		Fax: (415) 441-2491		Fax: (707) 864-9684		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization/Demobilization	\$27,134.00	\$27,134.00	\$14,000.00	\$14,000.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00
2	1 LS	Traffic Control	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$20,000.00	\$20,000.00	\$2,000.00	\$2,000.00
3	1,606 LF	Excavation & Backfill, 4' to 8' Deep	\$130.00	\$208,780.00	\$20.00	\$32,120.00	\$50.00	\$80,300.00	\$65.00	\$104,390.00
4	1 LS	Sheeting, Shoring and Bracing	\$20,000.00	\$20,000.00	\$10,593.00	\$10,593.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
5	4 EA	New MH Type A, with PVC Liner	\$7,500.00	\$30,000.00	\$8,000.00	\$32,000.00	\$6,000.00	\$24,000.00	\$6,800.00	\$27,200.00
6	2 EA	New MH Type A, without PVC Liner	\$5,000.00	\$10,000.00	\$6,000.00	\$12,000.00	\$4,000.00	\$8,000.00	\$5,600.00	\$11,200.00
7	771 LF	12-inch PVC Pipeline Installation	\$110.00	\$84,810.00	\$83.00	\$63,993.00	\$30.00	\$23,130.00	\$30.00	\$23,130.00
8	650 LF	8-inch PVC Pipeline Installation	\$100.00	\$65,000.00	\$80.00	\$52,000.00	\$20.00	\$13,000.00	\$25.00	\$16,250.00
9	137 LF	4" or 6" PVC Pipeline Installation	\$50.00	\$6,850.00	\$50.00	\$6,850.00	\$15.00	\$2,055.00	\$20.00	\$2,740.00
10	5 EA	Lateral Connection to 12" Sewer	\$90.00	\$450.00	\$300.00	\$1,500.00	\$400.00	\$2,000.00	\$250.00	\$1,250.00
11	16 EA	Lateral Connection to 8" Sewer	\$70.00	\$1,120.00	\$400.00	\$6,400.00	\$300.00	\$4,800.00	\$250.00	\$4,000.00
12	55 LF	Abandon Sanitary Sewer Pipeline	\$20.00	\$1,100.00	\$10.00	\$550.00	\$20.00	\$1,100.00	\$100.00	\$5,500.00
13	3,110 SF	Pavement, 6 inches	\$8.00	\$24,880.00	\$3.00	\$9,330.00	\$6.50	\$20,215.00	\$6.00	\$18,660.00



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING			ENGINEER'S ESTIMATE		K.J. Woods Construction, Inc.		D & D Pipelines, Inc.		Hudson Excavation	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 12/28/2007 Prepared by: JOD		2625 Judah Street, No. 2 San Francisco, CA 94122 Phone: (415) 759-0506 Fax: (415) 759-1348		629 Divisadero Street San Francisco, CA 94117 Phone: (415) 441-2006 Fax: (415) 441-2491		4325 Cordelia Road Fairfield, CA 94534 Phone: (707) 864-9685 Fax: (707) 864-9684	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	5,916 SF	Pavement, 9 inches	\$10.00	\$59,160.00	\$4.00	\$23,664.00	\$9.50	\$56,202.00	\$7.00	\$41,412.00
15	1 LS	Miscellaneous Construction Tasks	\$15,000.00	\$15,000.00	\$3,000.00	\$3,000.00	\$14,198.00	\$14,198.00	\$20,000.00	\$20,000.00
16	1 LS	Salvage and Re-install Ped Crosswalk IRWL	\$20,000.00	\$20,000.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
TOTAL BASE BID:				\$579,284.00	\$278,000.00		\$289,000.00		\$299,732.00 **	
SUBCONTRACTORS:					Barry Foster Electrical Contractor		WK McLellan Co., Inc. Barry Foster Electrical Striping Graphics		Rain for Rent MCK Services	
SECURITIES:					10% Bid Bond		10% Bid Bond		Cashier's check for \$29,973.20 Addendum No. 1 acknowledged	
NOTES:					No addendum acknowledged		Addendum No. 1 acknowledged		** Math Error Corrected	

Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager
 Reviewed by: Ausine Osakwe
 Ausine Osakwe, Senior Engineer

Date: 1/28/08
 Date: 1/29/08




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING		ENGINEER'S ESTIMATE			W.R. Forde Associates		Pacific Trenches, Inc.		California Trenchless, Inc.	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance		Date Approved: 12/28/2007 Prepared by: JOD			984 Hensley Street Richmond, CA 94801 Phone: (510) 215-9338 Fax: (510) 215-9867		1619A Campbell Street Oakland, CA 94607 Phone: (415) 559-0983 Fax: (415) 647-8166		2283 Dunn Road Hayward, CA 94545 Phone: (510) 782-5335 Fax: (510) 266-1543	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization/Demobilization	\$27,134.00	\$27,134.00	\$10,000.00	\$10,000.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00
2	1 LS	Traffic Control	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$3,500.00	\$3,500.00
3	1,606 LF	Excavation & Backfill, 4' to 8' Deep	\$130.00	\$208,780.00	\$65.00	\$104,390.00	\$60.00	\$96,360.00	\$25.00	\$40,150.00
4	1 LS	Sheeting, Shoring and Bracing	\$20,000.00	\$20,000.00	\$6,500.00	\$6,500.00	\$16,000.00	\$16,000.00	\$12,000.00	\$12,000.00
5	4 EA	New MH Type A, with PVC Liner	\$7,500.00	\$30,000.00	\$7,500.00	\$30,000.00	\$3,500.00	\$14,000.00	\$3,500.00	\$14,000.00
6	2 EA	New MH Type A, without PVC Liner	\$5,000.00	\$10,000.00	\$3,500.00	\$7,000.00	\$3,000.00	\$6,000.00	\$3,100.00	\$6,200.00
7	771 LF	12-inch PVC Pipeline Installation	\$110.00	\$84,810.00	\$25.00	\$19,275.00	\$60.00	\$46,260.00	\$110.00	\$84,810.00
8	650 LF	8-inch PVC Pipeline Installation	\$100.00	\$65,000.00	\$23.00	\$14,950.00	\$40.00	\$26,000.00	\$85.00	\$55,250.00
9	137 LF	4" or 6" PVC Pipeline Installation	\$50.00	\$6,850.00	\$22.00	\$3,014.00	\$10.00	\$1,370.00	\$85.00	\$11,645.00
10	5 EA	Lateral Connection to 12" Sewer	\$90.00	\$450.00	\$350.00	\$1,750.00	\$140.00	\$700.00	\$500.00	\$2,500.00
11	16 EA	Lateral Connection to 8" Sewer	\$70.00	\$1,120.00	\$350.00	\$5,600.00	\$120.00	\$1,920.00	\$400.00	\$6,400.00
12	55 LF	Abandon Sanitary Sewer Pipeline	\$20.00	\$1,100.00	\$25.00	\$1,375.00	\$5.00	\$275.00	\$40.00	\$2,200.00
13	3,110 SF	Pavement, 6 inches	\$8.00	\$24,880.00	\$6.70	\$20,837.00	\$6.00	\$18,660.00	\$4.95	\$15,394.50



BID SUMMARY


This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING		ENGINEER'S ESTIMATE		W.R. Forde Associates		Pacific Trenches, Inc.		California Trenchless, Inc.		
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance		Date Approved: 12/28/2007 Prepared by: JOD		984 Hensley Street Richmond, CA 94801 Phone: (510) 215-9338 Fax: (510) 215-9867		1619A Campbell Street Oakland, CA 94607 Phone: (415) 559-0983 Fax: (415) 647-8166		2283 Dunn Road Hayward, CA 94545 Phone: (510) 782-5335 Fax: (510) 266-1543		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	5,916 SF	Pavement, 9 inches	\$10.00	\$59,160.00	\$9.00	\$53,244.00	\$7.00	\$41,412.00	\$7.45	\$44,074.20
15	1 LS	Miscellaneous Construction Tasks	\$15,000.00	\$15,000.00	\$4,000.00	\$4,000.00	\$20,000.00	\$20,000.00	\$2,500.00	\$2,500.00
16	1 LS	Salvage and Re-install Ped Crosswalk IRWL	\$20,000.00	\$20,000.00	\$7,000.00	\$7,000.00	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
TOTAL BASE BID:			\$579,284.00		\$308,935.00		\$318,957.00		\$321,623.70	
SUBCONTRACTORS:					Barry Foster		Bayline Construction AJW Construction		Columbia Electric	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:					Addendum No. 1 acknowledged		Addendum No. 1 acknowledged		Addendum No. 1 acknowledged	

Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 1/28/08
 Date: 1/29/08



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING			ENGINEER'S ESTIMATE		TerraCon Pipelines, Inc.		D'Arcy & Harty Construction, Inc.		Mitchell Engineering	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 12/28/2007 Prepared by: JOD		110 Dry Creek Road Healdsburg, CA 95448 Phone: (707) 433-0323 Fax: (707) 433-0322		1300 Cand? Avenue San Francisco, CA 94124 Phone: (415) 822-5200 Fax: (415) 822-0747		250 Executive Park Blvd., #4000 San Francisco, CA 94134 Phone: (415) 227-1040 Fax: (415) 227-1049	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization/Demobilization	\$27,134.00	\$27,134.00	\$15,745.00	\$15,745.00	\$10,000.00	\$10,000.00	\$37,500.00	\$37,500.00
2	1 LS	Traffic Control	\$5,000.00	\$5,000.00	\$3,273.00	\$3,273.00	\$10,000.00	\$10,000.00	\$14,000.00	\$14,000.00
3	1,606 LF	Excavation & Backfill, 4' to 8' Deep	\$130.00	\$208,780.00	\$63.00	\$101,178.00	\$40.00	\$64,240.00	\$84.00	\$134,904.00
4	1 LS	Sheeting, Shoring and Bracing	\$20,000.00	\$20,000.00	\$569.00	\$569.00	\$20,000.00	\$20,000.00	\$14,000.00	\$14,000.00
5	4 EA	New MH Type A, with PVC Liner	\$7,500.00	\$30,000.00	\$7,287.00	\$29,148.00	\$4,000.00	\$16,000.00	\$7,000.00	\$28,000.00
6	2 EA	New MH Type A, without PVC Liner	\$5,000.00	\$10,000.00	\$6,661.00	\$13,322.00	\$3,000.00	\$6,000.00	\$6,000.00	\$12,000.00
7	771 LF	12-inch PVC Pipeline Installation	\$110.00	\$84,810.00	\$43.00	\$33,153.00	\$120.00	\$92,520.00	\$40.00	\$30,840.00
8	650 LF	8-inch PVC Pipeline Installation	\$100.00	\$65,000.00	\$31.00	\$20,150.00	\$112.00	\$72,800.00	\$30.00	\$19,500.00
9	137 LF	4" or 6" PVC Pipeline Installation	\$50.00	\$6,850.00	\$157.00	\$21,509.00	\$65.00	\$8,905.00	\$25.00	\$3,425.00
10	5 EA	Lateral Connection to 12" Sewer	\$90.00	\$450.00	\$1,031.00	\$5,155.00	\$250.00	\$1,250.00	\$1,200.00	\$6,000.00
11	16 EA	Lateral Connection to 8" Sewer	\$70.00	\$1,120.00	\$757.00	\$12,112.00	\$200.00	\$3,200.00	\$1,000.00	\$16,000.00
12	55 LF	Abandon Sanitary Sewer Pipeline	\$20.00	\$1,100.00	\$47.00	\$2,585.00	\$50.00	\$2,750.00	\$40.00	\$2,200.00
13	3,110 SF	Pavement, 6 inches	\$8.00	\$24,880.00	\$5.00	\$15,550.00	\$7.00	\$21,770.00	\$7.50	\$23,325.00



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013


BID OPENING		ENGINEER'S ESTIMATE		TerraCon Pipelines, Inc.		D'Arcy & Harty Construction, Inc.		Mitchell Engineering		
DATE: Friday, January 25, 2008		Date Approved: 12/28/2007		110 Dry Creek Road		1300 Cand? Avenue		250 Executive Park Blvd., #4000		
TIME: 3:00 PM		Prepared by: JOD		Healdsburg, CA 95448		San Francisco, CA 94124		San Francisco, CA 94134		
LOCATION: Finance				Phone: (707) 433-0323		Phone: (415) 822-5200		Phone: (415) 227-1040		
				Fax: (707) 433-0322		Fax: (415) 822-0747		Fax: (415) 227-1049		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	5,916 SF	Pavement, 9 inches	\$10.00	\$59,160.00	\$7.00	\$41,412.00	\$8.00	\$47,328.00	\$8.00	\$47,328.00
15	1 LS	Miscellaneous Construction Tasks	\$15,000.00	\$15,000.00	\$9,595.00	\$9,595.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00
16	1 LS	Salvage and Re-install Ped Crosswalk IRWL	\$20,000.00	\$20,000.00	\$15,675.00	\$15,675.00	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00
TOTAL BASE BID:				\$579,284.00		\$340,131.00		\$391,763.00		\$394,522.00
SUBCONTRACTORS:					Mike Brown Electric Chrisp Company		W. Bradley Electric Interstate Grading and Paving		N/A	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:					Addendum No. 1 acknowledged		Addendum No. 1 acknowledged * Revision not initialled		Addendum No. 1 acknowledged	

Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager

Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 1/28/08

Date: 1/29/08




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING			ENGINEER'S ESTIMATE		J. W. Ebert Corp.		Ranger Pipelines, Incorporated		Harty Pipelines, Inc.	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 12/28/2007 Prepared by: JOD		1620 South Seventh Street San Jose, CA 95112 Phone: (408) 297-1031 Fax: (408) 287-4576		P.O. Box 24109 San Francisco, CA 94124 Phone: (415) 822-3700 Fax: (415) 822-3703		4085 - 19th Avenue San Francisco, CA 94132 Phone: (415) 585-6023 Fax: (415) 585-6436	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization/Demobilization	\$27,134.00	\$27,134.00	\$21,250.00	\$21,250.00	\$8,000.00	\$8,000.00	\$20,000.00	\$20,000.00
2	1 LS	Traffic Control	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00
3	1,606 LF	Excavation & Backfill, 4' to 8' Deep	\$130.00	\$208,780.00	\$107.00	\$171,842.00 **	\$100.00	\$160,600.00	\$60.00	\$96,360.00
4	1 LS	Sheeting, Shoring and Bracing	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
5	4 EA	New MH Type A, with PVC Liner	\$7,500.00	\$30,000.00	\$6,500.00	\$26,000.00	\$6,000.00	\$24,000.00	\$3,000.00	\$12,000.00
6	2 EA	New MH Type A, without PVC Liner	\$5,000.00	\$10,000.00	\$5,200.00	\$10,400.00	\$5,000.00	\$10,000.00	\$2,200.00	\$4,400.00
7	771 LF	12-inch PVC Pipeline Installation	\$110.00	\$84,810.00	\$21.00	\$16,191.00	\$130.00	\$100,230.00	\$100.00	\$77,100.00
8	650 LF	8-inch PVC Pipeline Installation	\$100.00	\$65,000.00	\$10.00	\$6,500.00	\$90.00	\$58,500.00	\$90.00	\$58,500.00
9	137 LF	4" or 6" PVC Pipeline Installation	\$50.00	\$6,850.00	\$4.00	\$548.00	\$60.00	\$8,220.00	\$85.00	\$11,645.00
10	5 EA	Lateral Connection to 12" Sewer	\$90.00	\$450.00	\$2,200.00	\$11,000.00	\$150.00	\$750.00	\$600.00	\$3,000.00
11	16 EA	Lateral Connection to 8" Sewer	\$70.00	\$1,120.00	\$1,950.00	\$31,200.00	\$100.00	\$1,600.00	\$500.00	\$8,000.00
12	55 LF	Abandon Sanitary Sewer Pipeline	\$20.00	\$1,100.00	\$26.00	\$1,430.00	\$3.00	\$165.00	\$60.00	\$3,300.00
13	3,110 SF	Pavement, 6 inches	\$8.00	\$24,880.00	\$10.00	\$31,100.00	\$3.00	\$9,330.00	\$8.00	\$24,880.00



BID SUMMARY


This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING			ENGINEER'S ESTIMATE		J. W. Ebert Corp.		Ranger Pipelines, Incorporated		Harty Pipelines, Inc.	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 12/28/2007 Prepared by: JOD		1620 South Seventh Street San Jose, CA 95112 Phone: (408) 297-1031 Fax: (408) 287-4576		P.O. Box 24109 San Francisco, CA 94124 Phone: (415) 822-3700 Fax: (415) 822-3703		4085 - 19th Avenue San Francisco, CA 94132 Phone: (415) 585-6023 Fax: (415) 585-6436	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	5,916 SF	Pavement, 9 inches	\$10.00	\$59,160.00	\$11.00	\$65,076.00	\$4.00	\$23,664.00	\$12.00	\$70,992.00
15	1 LS	Miscellaneous Construction Tasks	\$15,000.00	\$15,000.00	\$1,750.00	\$1,750.00	\$1,000.00	\$1,000.00	\$4,500.00	\$4,500.00
16	1 LS	Salvage and Re-install Ped Crosswalk IRWL	\$20,000.00	\$20,000.00	\$7,295.00	\$7,295.00	\$1,000.00	\$1,000.00	\$15,000.00	\$15,000.00
TOTAL BASE BID:			\$579,284.00		\$411,582.00		\$415,059.00		\$424,677.00	
SUBCONTRACTORS:					PCS Pacific Coast Barry Foster Electrical Contractor		N/A		N/A	
SECURITIES:					10% Bid Bond Addendum No. 1 acknowledged ** Math Error Corrected		10% Bid Bond Addendum No. 1 acknowledged		10% Bid Bond Addendum No. 1 acknowledged	
NOTES:										

Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 1/28/08
 Date: 1/29/08




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING			ENGINEER'S ESTIMATE		Delta Excavating, Inc.		J&M Inc.		EPS Inc., dba Express Plumbing	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 12/28/2007 Prepared by: JOD		P.O. Box 400 Antioch, CA 94509 Phone: (925) 778-1000 Fax: (925) 778-1001		6700 National Drive Livermore, CA 94550 Phone: (925) 724-0300 Fax: (925) 724-0160		307 N. Amphlett Blvd. San Mateo, CA 94401 Phone: (650) 343-9477 Fax: (650) 343-8256	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization/Demobilization	\$27,134.00	\$27,134.00	\$15,000.00	\$15,000.00	\$21,890.00	\$21,890.00	\$22,549.00	\$22,549.00
2	1 LS	Traffic Control	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$13,860.00	\$13,860.00	\$11,000.00	\$11,000.00
3	1,606 LF	Excavation & Backfill, 4' to 8' Deep	\$130.00	\$208,780.00	\$75.00	\$120,450.00	\$35.00	\$56,210.00	\$33.00	\$52,998.00
4	1 LS	Sheeting, Shoring and Bracing	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$5,300.00	\$5,300.00	\$22,000.00	\$22,000.00
5	4 EA	New MH Type A, with PVC Liner	\$7,500.00	\$30,000.00	\$8,000.00	\$32,000.00	\$4,030.00	\$16,120.00	\$11,000.00	\$44,000.00
6	2 EA	New MH Type A, without PVC Liner	\$5,000.00	\$10,000.00	\$7,300.00	\$14,600.00	\$3,960.00	\$7,920.00	\$7,000.00	\$14,000.00
7	771 LF	12-inch PVC Pipeline Installation	\$110.00	\$84,810.00	\$55.00	\$42,405.00	\$92.00	\$70,932.00	\$92.00	\$70,932.00
8	650 LF	8-inch PVC Pipeline Installation	\$100.00	\$65,000.00	\$42.00	\$27,300.00	\$76.00	\$49,400.00	\$70.00	\$45,500.00
9	137 LF	4" or 6" PVC Pipeline Installation	\$50.00	\$6,850.00	\$103.00	\$14,111.00	\$100.00	\$13,700.00	\$55.00	\$7,535.00
10	5 EA	Lateral Connection to 12" Sewer	\$90.00	\$450.00	\$1,200.00	\$6,000.00	\$3,500.00	\$17,500.00	\$4,500.00	\$22,500.00
11	16 EA	Lateral Connection to 8" Sewer	\$70.00	\$1,120.00	\$1,100.00	\$17,600.00	\$2,375.00	\$38,000.00	\$4,000.00	\$64,000.00
12	55 LF	Abandon Sanitary Sewer Pipeline	\$20.00	\$1,100.00	\$35.00	\$1,925.00	\$50.00	\$2,750.00	\$40.00	\$2,200.00
13	3,110 SF	Pavement, 6 inches	\$8.00	\$24,880.00	\$10.00	\$31,100.00	\$10.30	\$32,033.00	\$7.00	\$21,770.00



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Sewer Pipeline Replacements--Dutton/Beverly Avenue
 PROJECT NO.: 07-593-52-241
 BID NO.: 07-08.013

BID OPENING			ENGINEER'S ESTIMATE		Delta Excavating, Inc.		J&M Inc.		EPS Inc., dba Express Plumbing	
DATE: Friday, January 25, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 12/28/2007 Prepared by: JOD		P.O. Box 400 Antioch, CA 94509 Phone: (925) 778-1000 Fax: (925) 778-1001		6700 National Drive Livermore, CA 94550 Phone: (925) 724-0300 Fax: (925) 724-0160		307 N. Amphlett Blvd. San Mateo, CA 94401 Phone: (650) 343-9477 Fax: (650) 343-8256	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	5,916 SF	Pavement, 9 inches	\$10.00	\$59,160.00	\$12.00	\$70,992.00	\$12.00	\$70,992.00	\$10.00	\$59,160.00
15	1 LS	Miscellaneous Construction Tasks	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$9,200.00	\$9,200.00	\$10,000.00	\$10,000.00
16	1 LS	Salvage and Re-install Ped Crosswalk IRWL	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00	\$4,400.00	\$4,400.00	\$3,400.00	\$3,400.00
TOTAL BASE BID:				\$579,284.00	\$429,483.00		\$430,207.00		\$473,544.00	
SUBCONTRACTORS:					San Jose Transport Mike Brown Electric Barry Foster Electrical Interstate Grading & Paving, Inc.		M.C.E. Corp. Barry Foster Electrical		Coastal Paving, Inc. Fine Line Sawing & Drilling Quality Striping, Inc. Greg's Trucking Service	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:					Addendum No. 1 acknowledged		Addendum No. 1 acknowledged		Addendum No. 1 acknowledged	

Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 1/28/08
 Date: 1/29/08