

BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Annual Overlay/Rehabilitation 2007-2008
 PROJECT NO.: 07-144-38-286
 BID NO.: 07-08.036

BID OPENING			ENGINEER'S ESTIMATE		FCI Constructors, Inc.		Top Grade Construction, Inc.		Bay Cities Paving & Grading	
DATE: Tuesday, September 9, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 8/29/2008 Prepared by: NN		2100 Goodyear Road Benicia, CA 94510 Phone: 707-742-6000 Fax: 707-746-0849		50 Contractors St. Livermore, CA 94551 Phone: 925-449-5764 Fax: 925-449-5875		5029 Forni Drive Concord, CA 94520 Phone: 925-687-6666 Fax: 925-687-2122	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$90,000.00	\$90,000.00	\$92,500.00	\$92,500.00	\$96,000.00	\$96,000.00	\$92,200.00	\$92,200.00
2	1 LS	Traffic Control & Construction Area Signs, Lane Closures & Detours	\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00	\$37,000.00	\$37,000.00	\$48,500.00	\$48,500.00
3	6,269 CY	Roadway Excavation and Off Haul	\$55.00	\$344,795.00	\$29.00	\$181,801.00	\$30.00	\$188,070.00	\$28.65	\$179,606.85
4	400 LF	Remove AC/Concrete in Gutter	\$8.00	\$3,200.00	\$7.00	\$2,800.00	\$4.00	\$1,600.00	\$2.45	\$980.00
5	33 EA	Adjust EBMUD Water Valve Pot to Grade	\$500.00	\$16,500.00	\$650.00	\$21,450.00	\$730.00	\$24,090.00	\$720.00	\$23,760.00
6	15 EA	Adjust Sanitary Sewer Manhole Frame and Cover to Grade	\$1,100.00	\$16,500.00	\$1,100.00	\$16,500.00	\$1,300.00	\$19,500.00	\$1,035.00	\$15,525.00
7	13 EA	Adjust Storm Water Manhole Frame and Cover to Grade	\$1,100.00	\$14,300.00	\$1,100.00	\$14,300.00	\$1,300.00	\$16,900.00	\$1,035.00	\$13,455.00
8	7 EA	Adjust Survey Monument Cover to Grade	\$800.00	\$5,600.00	\$650.00	\$4,550.00	\$800.00	\$5,600.00	\$720.00	\$5,040.00
9	2 EA	Adjust Communication Manhole to Grade	\$1,100.00	\$2,200.00	\$1,100.00	\$2,200.00	\$1,300.00	\$2,600.00	\$2,600.00	\$5,200.00
10	215,572 SF	Soil Stabilization FDR Method	\$2.00	\$431,144.00	\$1.25	\$269,465.00	\$1.20	\$258,686.40	\$1.35	\$291,022.20
11	13,339 TN	Asphalt Concrete Paving	\$90.00	\$1,200,510.00	\$87.00	\$1,160,493.00	\$89.00	\$1,187,171.00	\$92.00	\$1,227,188.00
12	17 EA	Install Traffic Loops	\$700.00	\$11,900.00	\$550.00	\$9,350.00	\$580.00	\$9,860.00	\$487.00	\$8,279.00
13	1 LS	Remove and Replace Thermoplastic Stripes, Pavement Markings and Markers	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$14,000.00	\$14,000.00	\$18,144.00	\$18,144.00



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Annual Overlay/Rehabilitation 2007-2008
 PROJECT NO.: 07-144-38-286
 BID NO.: 07-08.036

BID OPENING			ENGINEER'S ESTIMATE		FCI Constructors, Inc.		Top Grade Construction, Inc.		Bay Cities Paving & Grading	
DATE: Tuesday, September 9, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 8/29/2008 Prepared by: NN		2100 Goodyear Road Benicia, CA 94510 Phone: 707-742-6000 Fax: 707-746-0849		50 Contractors St. Livermore, CA 94551 Phone: 925-449-5764 Fax: 925-449-5875		5029 Forni Drive Concord, CA 94520 Phone: 925-687-6666 Fax: 925-687-2122	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	1 EA	Furnish and Install SS or SD Manhole Frame and Cover, Dispose Existing	\$1,500.00	\$1,500.00	\$12,500.00	\$12,500.00	\$1,400.00	\$1,400.00	\$1,575.00	\$1,575.00
15	6 EA	Install AC Speed Humps and Signs	\$7,500.00	\$45,000.00	\$3,500.00	\$21,000.00	\$4,400.00	\$26,400.00	\$4,400.00	\$26,400.00
16	3 EA	Install AC Speed Lumps and Signs	\$10,000.00	\$30,000.00	\$3,500.00	\$10,500.00	\$4,400.00	\$13,200.00	\$5,070.00	\$15,210.00
17	1 LS	Removal and Disposal of Tracks at Adams	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$2,900.00	\$2,900.00
18	1 LS	Potholing	\$38,000.00	\$38,000.00	\$7,500.00	\$7,500.00	\$7,000.00	\$7,000.00	\$7,900.00	\$7,900.00
TOTAL BASE BID:			\$2,391,149.00		\$1,881,909.00		\$1,924,077.40		\$1,982,885.05	
SUBCONTRACTORS:					Griffin Soil, Colombia Electric, Bayside Stripe & Seal		El Camino Paving, L.I.R, Striping Graphics, Western Stabilization		Union City Const., Mike Brown Electric, Western Stabilization, Bay Strip & Seal	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:										

Reviewed by: Nicole Moronha
 Nicole Moronha, Project Manager
 Reviewed by: Austin Osakwe
 Austin Osakwe, Senior Engineer

Date: 9/10/08
 Date: 9/10/08




BID SUMMARY

PROJECT TITLE: Annual Overlay/Rehabilitation 2007-2008

PROJECT NO.: 07-144-38-286

BID NO.: 07-08.036

BID OPENING			ENGINEER'S ESTIMATE		McGuire & Hester		Gallagher & Burk, Inc.		O'Grady Paving, Inc.	
DATE: Tuesday, September 9, 2008			Date Approved: 8/29/2008		9009 Railroad Avenue		344 High Street		2513 Wyandotte Street	
TIME: 3:00 PM			Prepared by: NN		Oakland, CA 94603		Oakland, CA 94601		Mountain View, CA 94043	
LOCATION: Finance					Phone: 510-632-7676		Phone: 510-261-0466		Phone: 650-966-1926	
					Fax: 510-562-5209		Fax: 510-261-0478		Fax: 650-966-1946	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$90,000.00	\$90,000.00	\$98,962.80	\$98,962.80	\$75,000.00	\$75,000.00	\$97,000.00	\$97,000.00
2	1 LS	Traffic Control & Construction Area Signs, Lane Closures & Detours	\$80,000.00	\$80,000.00	\$86,125.00	\$86,125.00	\$40,000.00	\$40,000.00	\$32,000.00	\$32,000.00
3	6,269 CY	Roadway Excavation and Off Haul	\$55.00	\$344,795.00	\$37.00	\$231,953.00	\$55.00	\$344,795.00	\$38.00	\$238,222.00
4	400 LF	Remove AC/Concrete in Gutter	\$8.00	\$3,200.00	\$4.00	\$1,600.00	\$7.00	\$2,800.00	\$10.00	\$4,000.00
5	33 EA	Adjust EBMUD Water Valve Pot to Grade	\$500.00	\$16,500.00	\$240.00	\$7,920.00	\$700.00	\$23,100.00	\$450.00	\$14,850.00
6	15 EA	Adjust Sanitary Sewer Manhole Frame and Cover to Grade	\$1,100.00	\$16,500.00	\$730.00	\$10,950.00	\$1,200.00	\$18,000.00	\$600.00	\$9,000.00
7	13 EA	Adjust Storm Water Manhole. Frame and Cover to Grade	\$1,100.00	\$14,300.00	\$830.00	\$10,790.00	\$1,200.00	\$15,600.00	\$600.00	\$7,800.00
8	7 EA	Adjust Survey Monument Cover to Grade	\$800.00	\$5,600.00	\$950.00	\$6,650.00	\$700.00	\$4,900.00	\$450.00	\$3,150.00
9	2 EA	Adjust Communication Manhole to Grade	\$1,100.00	\$2,200.00	\$690.00	\$1,380.00	\$1,200.00	\$2,400.00	\$1,000.00	\$2,000.00
10	215,572 SF	Soil Stabilization FDR Method	\$2.00	\$431,144.00	\$1.00	\$215,572.00	\$1.00	\$215,572.00	\$1.25	\$269,465.00
11	13,339 TN	Asphalt Concrete Paving	\$90.00	\$1,200,510.00	\$94.80	\$1,264,537.20	\$92.00	\$1,227,188.00	\$97.00	\$1,293,883.00
12	17 EA	Install Traffic Loops.	\$700.00	\$11,900.00	\$440.00	\$7,480.00	\$400.00	\$6,800.00	\$500.00	\$8,500.00
13	1 LS	Remove and Replace Thermoplastic Stripes, Pavement Markings and Markers	\$50,000.00	\$50,000.00	\$22,000.00	\$22,000.00	\$10,000.00	\$10,000.00	\$17,000.00	\$17,000.00




BID SUMMARY

PROJECT TITLE: Annual Overlay/Rehabilitation 2007-2008
 PROJECT NO.: 07-144-38-286
 BID NO.: 07-08.036

BID OPENING			ENGINEER'S ESTIMATE		McGuire & Hester		Gallagher & Burk, Inc.		O'Grady Paving, Inc.	
DATE: Tuesday, September 9, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 8/29/2008 Prepared by: NN		9009 Railroad Avenue Oakland, CA 94603 Phone: 510-632-7676 Fax: 510-562-5209		344 High Street Oakland, CA 94601 Phone: 510-261-0466 Fax: 510-261-0478		2513 Wyandotte Street Mountain View, CA 94043 Phone: 650-966-1926 Fax: 650-966-1946	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	1 EA	Furnish and Install SS or SD Manhole Frame and Cover, Dispose Existing	\$1,500.00	\$1,500.00	\$650.00	\$650.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
15	6 EA	Install AC Speed Humps and Signs	\$7,500.00	\$45,000.00	\$3,600.00	\$21,600.00	\$3,000.00	\$18,000.00	\$5,400.00	\$32,400.00
16	3 EA	Install AC Speed Lumps and Signs	\$10,000.00	\$30,000.00	\$3,000.00	\$9,000.00	\$5,000.00	\$15,000.00	\$5,700.00	\$17,100.00
17	1 LS	Removal and Disposal of Tracks at Adams	\$10,000.00	\$10,000.00	\$4,700.00	\$4,700.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00
18	1 LS	Potholing	\$38,000.00	\$38,000.00	\$22,600.00	\$22,600.00	\$15,000.00	\$15,000.00	\$19,000.00	\$19,000.00
TOTAL BASE BID:			\$2,391,149.00		\$2,024,470.00		\$2,040,155.00		\$2,069,870.00 **	
SUBCONTRACTORS:					Griffin Soil, Striping & Graphic		El Camino Paving, Inc., Western Stabilization		Griffin Soil	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:									** Math Addition Error Corrected	

Reviewed by: Nicole Noronha
 Nicole Noronha, Project Manager
 Reviewed by: Auztine Osakwe
 Auztine Osakwe, Senior Engineer

Date: 9/10/08
 Date: 9/10/08




BID SUMMARY

PROJECT TITLE: Annual Overlay/Rehabilitation 2007-2008

PROJECT NO.: 07-144-38-286

BID NO.: 07-08.036

BID OPENING			ENGINEER'S ESTIMATE		Granite Construction Company		C.F. Archibald Paving, Inc.	
DATE: Tuesday, September 9, 2008			Date Approved: 8/29/2008		P.O. Box 50085		P.O. Box 37	
TIME: 3:00 PM			Prepared by: NN		Watsonville, CA 95077-5085		Redwood City, CA 94064	
LOCATION: Finance					Phone: 831-724-1011		Phone: 650-364-3045	
				Fax: 831-768-4021		Fax: 650-366-8777		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$90,000.00	\$90,000.00	\$85,900.00	\$85,900.00	\$100,000.00	\$100,000.00
2	1 LS	Traffic Control & Construction Area Signs, Lane Closures & Detours	\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00	\$150,000.00	\$150,000.00
3	6,269 CY	Roadway Excavation and Off Haul	\$55.00	\$344,795.00	\$36.10	\$226,310.90	\$46.00	\$288,374.00
4	400 LF	Remove AC/Concrete in Gutter	\$8.00	\$3,200.00	\$6.00	\$2,400.00	\$2.00	\$800.00
5	33 EA	Adjust EBMUD Water Valve Pot to Grade	\$500.00	\$16,500.00	\$710.00	\$23,430.00	\$500.00	\$16,500.00
6	15 EA	Adjust Sanitary Sewer Manhole Frame and Cover to Grade	\$1,100.00	\$16,500.00	\$1,210.00	\$18,150.00	\$1,000.00	\$15,000.00
7	13 EA	Adjust Storm Water Manhole Frame and Cover to Grade	\$1,100.00	\$14,300.00	\$1,210.00	\$15,730.00	\$1,000.00	\$13,000.00
8	7 EA	Adjust Survey Monument Cover to Grade	\$800.00	\$5,600.00	\$765.00	\$5,355.00	\$1,000.00	\$7,000.00
9	2 EA	Adjust Communication Manhole to Grade	\$1,100.00	\$2,200.00	\$1,260.00	\$2,520.00	\$1,500.00	\$3,000.00
10	215,572 SF	Soil Stabilization FDR Method	\$2.00	\$431,144.00	\$1.27	\$273,776.44	\$1.75	\$377,251.00
11	13,339 TN	Asphalt Concrete Paving	\$90.00	\$1,200,510.00	\$102.00	\$1,360,578.00	\$100.00	\$1,333,900.00
12	17 EA	Install Traffic Loops	\$700.00	\$11,900.00	\$410.00	\$6,970.00	\$500.00	\$8,500.00
13	1 LS	Remove and Replace Thermoplastic Stripes, Pavement Markings and Markers	\$50,000.00	\$50,000.00	\$17,280.00	\$17,280.00	\$20,000.00	\$20,000.00



BID SUMMARY

PROJECT TITLE: Annual Overlay/Rehabilitation 2007-2008
 PROJECT NO.: 07-144-38-286
 BID NO.: 07-08.036

BID OPENING			ENGINEER'S ESTIMATE		Granite Construction Company		C.F. Archibald Paving, Inc.	
DATE: Tuesday, September 9, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 8/29/2008 Prepared by: NN		P.O. Box 50085 Watsonville, CA 95077-5085 Phone: 831-724-1011 Fax: 831-768-4021		P.O. Box 37 Redwood City, CA 94064 Phone: 650-364-3045 Fax: 650-366-8777	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	1 EA	Furnish and Install SS or SD Manhole Frame and Cover, Dispose Existing	\$1,500.00	\$1,500.00	\$1,360.00	\$1,360.00	\$1,500.00	\$1,500.00
15	6 EA	Install AC Speed Humps and Signs	\$7,500.00	\$45,000.00	\$1,018.00	\$6,108.00	\$3,500.00	\$21,000.00
16	3 EA	Install AC Speed Lumps and Signs	\$10,000.00	\$30,000.00	\$1,018.00	\$3,054.00	\$3,500.00	\$10,500.00
17	1 LS	Removal and Disposal of Tracks at Adams	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00
18	1 LS	Potholing	\$38,000.00	\$38,000.00	\$11,000.00	\$11,000.00	\$5,000.00	\$5,000.00
TOTAL BASE BID:			\$2,391,149.00		\$2,098,922.34		\$2,380,325.00	
SUBCONTRACTORS:					El Camino Paving, Durham Stabilization,		Loop Installation Repair	
SECURITIES:					10% Bid Bond		10% Bid Bond	
NOTES:								

Reviewed by: Nicole Moronha
 Nicole Moronha, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 9/10/08
 Date: 9/10/08