

BID SUMMARY

DRAFT

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.



PROJECT TITLE: ACTIA 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMPROVEMENTS

PROJECT NO.: 07-144-39-007

BID NO.: N/A

BID OPENING

DATE: Tuesday, June 24, 2008
 TIME: 3:00 PM
 LOCATION: City Clerk or Finance

ENGINEER'S ESTIMATE

Date Approved: 5/5/2008
 Prepared by: MG

Bay Cities Paving & Grading, Inc.
 5029 Forni Drive
 Concord, CA 94520
 Phone: 925-687-6666
 Fax: 925-687-2122

Pavex Construction
 120 Granite Rock Way
 San Jose, CA 95136
 Phone: 408-574-1400
 Fax: 408-365-8349

Granite Construction Company
 P.O. Box 50085
 Watsonville, CA 95077-5085
 Phone: 831-724-1011
 Fax: 831-768-4021

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST						
1	1 LS	Construction Site Management	\$15,000.00	\$15,000.00	\$2,600.00	\$2,600.00	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00
2	1 LS	Prepare Water Pollution Control Program	\$2,000.00	\$2,000.00	\$1,575.00	\$1,575.00	\$900.00	\$900.00	\$800.00	\$800.00
3	1 LS	Water Pollution Control	\$10,000.00	\$10,000.00	\$2,600.00	\$2,600.00	\$19,500.00	\$19,500.00	\$10,000.00	\$10,000.00
4	1 LS	Construction Area Signs	\$25,000.00	\$25,000.00	\$11,500.00	\$11,500.00	\$10,900.00	\$10,900.00	\$12,000.00	\$12,000.00
5	1 LS	Traffic Control System	\$90,000.00	\$90,000.00	\$61,300.00	\$61,300.00	\$50,204.00	\$50,204.00	\$97,680.00	\$97,680.00
6	1 LS	Temporary Traffic Stripe, Temporary Pavement Marking and Temporary Pavement Marker	\$20,000.00	\$20,000.00	\$31,400.00	\$31,400.00	\$15,300.00	\$15,300.00	\$20,000.00	\$20,000.00
7	3,110 LF	Temporary Railing (Type K)	\$10.00	\$31,100.00	\$20.00	\$62,200.00	\$18.65	\$58,001.50	\$18.50	\$57,535.00
8	35 EA	Temporary Crash Cushion Module	\$180.00	\$6,300.00	\$195.00	\$6,825.00	\$492.00	\$17,220.00	\$450.00	\$15,750.00
9	2 EA	Remove Irrigation Facility	\$1,500.00	\$3,000.00	\$2,100.00	\$4,200.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00
10	1 LS	Remove Thermoplastic: Traffic Stripe, Pavement Markings/Markers	\$7,500.00	\$7,500.00	\$13,000.00	\$13,000.00	\$10,200.00	\$10,200.00	\$15,000.00	\$15,000.00



BID SUMMARY DRAFT


This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: ACTIA 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMPROVEMENTS

PROJECT NO.: 07-144-39-007

BID NO.: N/A

ITEM NO.		QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BID OPENING				ENGINEER'S ESTIMATE		Bay Cities Paving & Grading, Inc. 5029 Forni Drive Concord, CA 94520 Phone: 925-687-6666 Fax: 925-687-2122					
DATE: Tuesday, June 24, 2008				Date Approved: 6/5/2008		Pavex Construction 120 Granite Rock Way San Jose, CA 95136 Phone: 408-574-1400 Fax: 408-365-8349					
TIME: 3:00 PM				Prepared by: MG		Granite Construction Company P.O. Box 50085 Watsonville, CA 95077-5085 Phone: 831-724-1011 Fax: 831-768-4021					
LOCATION: City Clerk or Finance											
11	4 EA	Remove Roadside Sign	\$80.00	\$320.00	\$100.00	\$400.00	\$100.00	\$400.00	\$100.00	\$400.00	
12	1 LS	Relocate Irrigation Facility	\$1,000.00	\$1,000.00	\$18,000.00	\$18,000.00	\$38,400.00	\$38,400.00	\$15,000.00	\$15,000.00	
13	8 EA	Relocate Roadside Sign	\$350.00	\$2,800.00	\$230.00	\$1,840.00	\$200.00	\$1,600.00	\$275.00	\$2,200.00	
14	1 EA	Adjust Frame and Grate to Grade	\$1,200.00	\$1,200.00	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	
15	180 SF	Cold Plane AC Pavement	\$10.00	\$1,800.00	\$17.00	\$3,060.00	\$18.60	\$3,348.00	\$15.00	\$2,700.00	
16	1 LS	Remove Concrete (Curb, Gutter and Sidewalk)	\$40,000.00	\$40,000.00	\$5,800.00	\$5,800.00	\$39,875.00	\$39,875.00	\$85,000.00	\$85,000.00	
17	1 LS	Clearing and Grubbing	\$20,000.00	\$20,000.00	\$16,000.00	\$16,000.00	\$15,500.00	\$15,500.00	\$20,000.00	\$20,000.00	
18	2,580 CY	Roadway Excavation (Final Quantity)	\$45.00	\$116,100.00	\$30.00	\$77,400.00	\$43.75	\$112,875.00	\$50.00	\$129,000.00	
19	130 CY	Roadway Excavation (Type Z-2) (Aerial Deposited Lead) - (Final Quantity)	\$225.00	\$29,250.00	\$210.00	\$27,300.00	\$250.00	\$33,250.00	\$165.00	\$21,450.00	
20	1 LS	Lead Compliance Plan	\$7,500.00	\$7,500.00	\$2,600.00	\$2,600.00	\$4,000.00	\$4,000.00	\$1,000.00	\$1,000.00	
21	280 TON	Shoulder Backing	\$200.00	\$56,000.00	\$46.00	\$12,880.00	\$31.00	\$8,680.00	\$55.00	\$15,400.00	
22	1,810 CY	Class 2 Aggregate Subbase	\$45.00	\$81,450.00	\$32.00	\$57,920.00	\$38.50	\$69,685.00	\$60.00	\$108,600.00	
23	1,110 CY	Class 2 Aggregate Base	\$55.00	\$61,050.00	\$39.00	\$43,290.00	\$84.00	\$93,240.00	\$85.00	\$94,350.00	
24	1,510 TON	Hot Mix Asphalt (Type A)	\$80.00	\$120,800.00	\$90.00	\$135,900.00	\$117.35	\$177,198.50	\$150.00	\$226,500.00	
25	750 LF	Place Hot Mix Asphalt Dike (Type E)	\$10.00	\$7,500.00	\$4.20	\$3,150.00	\$4.00	\$3,000.00	\$10.00	\$7,500.00	



BID SUMMARY DRAFT

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: ACTIA 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMPROVEMENTS

PROJECT NO.: 07-144-39-007

BID NO.: N/A

BID OPENING		ENGINEER'S ESTIMATE		SUBCONTRACTORS:														
DATE: Tuesday, June 24, 2008 TIME: 3:00 PM		Date Approved: 6/5/2008		Echo Landscape Tennyson Electrical														
LOCATION: City Clerk or Finance		Prepared by: MG		MR. Maher Farwest Safety Hirne Brothers Linear Options														
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	
26	3 EA	Roadside Sign	\$350.00	\$1,050.00	\$450.00	\$1,350.00	\$400.00	\$1,200.00	\$350.00	\$1,050.00	\$350.00	\$1,050.00	\$350.00	\$1,050.00	\$350.00	\$1,050.00	\$350.00	\$1,050.00
27	100 CY	Minor Concrete (Curb, Sidewalk, Gutter, Island Paving, and Curb Ramp) (Final Quantity)	\$445.00	\$44,500.00	\$994.00	\$99,400.00	\$1,025.00	\$102,500.00**	\$1,000.00	\$100,000.00	\$1,000.00	\$100,000.00	\$1,000.00	\$100,000.00	\$1,000.00	\$100,000.00	\$1,000.00	\$100,000.00
28	1 LS	Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking and Thermoplastic Pavement Marking	\$20,000.00	\$20,000.00	\$29,000.00	\$29,000.00	\$13,575.00	\$13,575.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
29	3 EA	Relocate Lighting Standard	\$10,000.00	\$30,000.00	\$6,300.00	\$18,900.00	\$2,058.00	\$6,174.00	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00
30	1 LS	Modify Signal (At Washington/Beartrace)	\$200,000.00	\$200,000.00	\$205,000.00	\$205,000.00	\$200,483.00	\$200,483.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00
31	1 LS	Modify Signal (At Washington/Fargo)	\$185,000.00	\$185,000.00	\$279,000.00	\$279,000.00	\$273,090.00	\$273,090.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00
32	1 LS	Mobilization (5% Max)	\$65,755.00	\$65,755.00	\$65,500.00	\$65,500.00	\$23,800.00	\$23,800.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00
TOTAL BASE BID:			\$1,302,975.00			\$1,292,390.00			\$1,416,849.00**			\$1,682,915.00						

BID SUMMARY

DRAFT



PROJECT TITLE: ACT1A 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMP;
 PROJECT NO.: 07-144-39-007
 BID NO.: N/A

BID OPENING

DATE: Tuesday, June 24, 2008
 TIME: 3:00 PM
 LOCATION: City Clerk or Finance

ENGINEER'S ESTIMATE
 Date Approved: 5/5/2008
 Prepared by: MG

Ray's Electric
 606 E. 11th Street
 Oakland, CA 94606
 Phone: 510-251-6175
 Fax: 510-451-2713

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Construction Site Mangement	\$15,000.00	\$15,000.00	\$37,500.00	\$37,500.00
2	1 LS	Prepare Water Pollution Control Program	\$2,000.00	\$2,000.00	\$3,400.00	\$3,400.00
3	1 LS	Water Pollution Control	\$10,000.00	\$10,000.00	\$5,800.00	\$5,800.00
4	1 LS	Construction Area Signs	\$25,000.00	\$25,000.00	\$16,500.00	\$16,500.00
5	1 LS	Traffic Control System	\$90,000.00	\$90,000.00	\$87,000.00	\$87,000.00
6	1 LS	Temporary Traffic Stripe, Temporary Pavement Marking and Temporary Pavement Marker	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00
7	3,110 LF	Temporary Railing (Type K)	\$10.00	\$31,100.00	\$18.00	\$55,980.00
8	35 EA	Temporary Crash Cushion Module	\$180.00	\$6,300.00	\$180.00	\$6,300.00
9	2 EA	Remove Irrigation Facility	\$1,500.00	\$3,000.00	\$2,250.00	\$4,500.00
10	1 LS	Remove Thermoplastic: Traffic Stripe, Pavement Markings/Markers	\$7,500.00	\$7,500.00	\$24,300.00	\$24,300.00



BID SUMMARY DRAFT

PROJECT TITLE: ACTIA 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMPR
 PROJECT NO.: 07-144-39-007
 BID NO.: N/A

BID OPENING
 DATE: Tuesday, June 24, 2008
 TIME: 3:00 PM
 LOCATION: City Clerk or Finance

ENGINEER'S ESTIMATE
 Date Approved: 5/5/2008
 Prepared by: MG

Ray's Electric
 606 E. 11th Street
 Oakland, CA 94606
 Phone: 510-251-6175
 Fax: 510-451-2713

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST
11	4 EA	Remove Roadside Sign	\$80.00	\$320.00	\$100.00	\$400.00
12	1 LS	Relocate Irrigation Facility	\$1,000.00	\$1,000.00	\$6,000.00	\$6,000.00
13	8 EA	Relocate Roadside Sign	\$350.00	\$2,800.00	\$200.00	\$1,600.00
14	1 EA	Adjust Frame and Grate to Grade	\$1,200.00	\$1,200.00	\$2,300.00	\$2,300.00
15	180 SF	Cold Plane AC Pavement	\$10.00	\$1,800.00	\$21.00	\$3,780.00
16	1 LS	Remove Concrete (Curb, Gutter and Sidewalk)	\$40,000.00	\$40,000.00	\$120,000.00	\$120,000.00
17	1 LS	Clearing and Grubbing	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
18	2,580 CY	Roadway Excavation (Final Quantity)	\$45.00	\$116,100.00	\$95.00	\$245,100.00
19	130 CY	Roadway Excavation (Type Z-2) (Aerial Deposited Lead) - (Final Quantity)	\$225.00	\$29,250.00	\$200.00	\$26,000.00
20	1 LS	Lead Compliance Plan	\$7,500.00	\$7,500.00	\$3,500.00	\$3,500.00
21	280 TON	Shoulder Backing	\$200.00	\$56,000.00	\$52.00	\$14,560.00
22	1,810 CY	Class 2 Aggregate Subbase	\$45.00	\$81,450.00	\$50.00	\$90,500.00
23	1,110 CY	Class 2 Aggregate Base	\$55.00	\$61,050.00	\$52.00	\$57,720.00
24	1,510 TON	Hot Mix Asphalt (Type A)	\$80.00	\$120,800.00	\$140.00	\$211,400.00
25	750 LF	Place Hot Mix Asphalt Dike (Type E)	\$10.00	\$7,500.00	\$10.00	\$7,500.00



BID SUMMARY

DRAFT

PROJECT TITLE: ACTIA 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMP
 PROJECT NO.: 07-144-39-007
 BID NO.: N/A


BID OPENING		ENGINEER'S ESTIMATE	
DATE: Tuesday, June 24, 2008 TIME: 3:00 PM LOCATION: City Clerk or Finance		Date Approved: 5/5/2008 Prepared by: MG	
		Ray's Electric 606 E. 11th Street Oakland, CA 94606 Phone: 510-251-6175 Fax: 510-451-2713	

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST
26	3 EA	Roadside Sign	\$350.00	\$1,050.00	\$450.00	\$1,350.00
27	100 CY	Minor Concrete (Curb, Sidewalk, Gutter, Island Paving, and Curb Ramp) (Final Quantity)	\$445.00	\$44,500.00	\$1,240.00	\$124,000.00
28	1 LS	Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking and Thermoplastic Pavement Marking	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
29	3 EA	Relocate Lighting Standard	\$10,000.00	\$30,000.00	\$2,900.00	\$8,700.00
30	1 LS	Modify Signal (At Washington/Beatrice)	\$200,000.00	\$200,000.00	\$336,000.00	\$336,000.00
31	1 LS	Modify Signal (At Washington/Fargo)	\$185,000.00	\$185,000.00	\$339,000.00	\$339,000.00
32	1 LS	Mobilization (5% Max)	\$65,755.00	\$65,755.00	\$76,000.00	\$76,000.00

TOTAL BASE BID: \$1,302,975.00 \$1,992,690.00

SUBCONTRACTORS:

- Global Environmental
- Highway Technologies
- Western Traffic Supply
- Lane Safety Co.
- Ramos Happy Yard Landscaping
- Williams Trucking
- Jam Services, Inc.
- McGuire & Hester



BID SUMMARY DRAFT

PROJECT TITLE: ACTIA 11 - 1880-WASHINGTON AVENUE INTERCHANGE IMP
PROJECT NO.: 07-144-39-007
BID NO.: N/A

BID OPENING		ENGINEER'S ESTIMATE		Ray's Electric	
DATE: Tuesday, June 24, 2008 TIME: 3:00 PM LOCATION: City Clerk or Finance		Date Approved: 5/5/2008 Prepared by: MG		606 E. 11th Street Oakland, CA 94606 Phone: 510-251-6175 Fax: 510-451-2713	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	ITEM COST
SECURITIES:					
NOTES:					
			UNIT COST	ITEM COST	ITEM COST
			10% Bid Bond		

Reviewed by: [Signature] Date: 6/30/08
 Mark Appalka, Project Manager

Reviewed by: [Signature] Date: 6/30/08
 Austine Osakwe, Senior Engineer