



BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Bay Trail Slough Bridge
PROJECT NO.: 144-39-012
BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		RGW Construction, Inc.		AIS Construction		Maggiora & Ghilotti	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 2/11/2009 Prepared by: JO		550 Greenville Road Livermore, CA 94550 Phone: 925-606-2400 Fax: 925-961-1925		6420 Via Real, Ste. 6 Carpinteria, CA 93013 Phone: 805-684-4344 Fax: 805-566-6534		555 Dubois Street San Rafael, CA 94901 Phone: 415-459-8640 Fax: 415-459-2065	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$233,046.00	\$233,046.00	\$150,000.00	\$150,000.00	\$280,000.00	\$280,000.00	\$149,396.00	\$149,396.00
2	1 LS	Statonary Mounted Construction Area Sign	\$618.00	\$618.00	\$2,950.00	\$2,950.00	\$3,900.00	\$3,900.00	\$3,500.00	\$3,500.00
3	1 LS	Roadside Signs	\$1,800.00	\$1,800.00	\$500.00	\$500.00	\$2,800.00	\$2,800.00	\$2,000.00	\$2,000.00
4	989 LF	Temporary Silt Fence	\$7.00	\$6,923.00	\$1.50	\$1,483.50	\$3.00	\$2,967.00	\$6.00	\$5,934.00
5	901 LF	Temporary Fence	\$7.00	\$6,307.00	\$3.00	\$2,703.00	\$4.00	\$3,604.00	\$5.00	\$4,505.00
6	1 LS	Clearing & Grubbing	\$12,000.00	\$12,000.00	\$16,000.00	\$16,000.00	\$9,500.00	\$9,500.00	\$21,700.00	\$21,700.00
7	611 LF	Remove Chain-Link Fence	\$5.00	\$3,055.00	\$3.00	\$1,833.00	\$3.40	\$2,077.40	\$6.00	\$3,666.00
8	157 LF	Remove and Reconstruct Wire Fence	\$16.00	\$2,512.00	\$15.00	\$2,355.00	\$23.00	\$3,611.00	\$20.00	\$3,140.00
9	300 SY	Temporary Cover	\$9.00	\$2,700.00	\$3.00	\$900.00	\$2.00	\$600.00	\$3.30	\$990.00
10	2 EA	Temporary Concrete Washout	\$3,000.00	\$6,000.00	\$1,800.00	\$3,600.00	\$1,700.00	\$3,400.00	\$2,800.00	\$5,600.00
11	224 CY	Unclassified Excavation (FQ)	\$50.00	\$11,200.00	\$100.00	\$22,400.00	\$15.00	\$3,360.00	\$86.50	\$19,376.00
12	943 CY	Imported Borrow (Lightweight Aggregate)	\$104.00	\$98,072.00	\$100.00	\$94,300.00	\$75.00	\$70,725.00	\$79.00	\$74,497.00
13	719 TN	Aggregates Base	\$37.00	\$26,603.00	\$30.00	\$21,570.00	\$34.00	\$24,446.00	\$49.00	\$35,231.00
14	604 SF	Cold Milling	\$2.00	\$1,208.00	\$3.00	\$1,812.00	\$6.00	\$3,624.00	\$6.00	\$3,624.00
15	199 TN	Asphalt Concrete	\$159.00	\$31,641.00	\$85.00	\$16,915.00	\$129.00	\$25,671.00	\$128.00	\$25,472.00
16	611 LF	Chain-link Fence (6')	\$21.00	\$12,831.00	\$16.50	\$10,081.50	\$19.00	\$11,609.00	\$17.00	\$10,387.00
17	1 EA	16' Chain-link Gate	\$2,400.00	\$2,400.00	\$1,295.00	\$1,295.00	\$1,475.00	\$1,475.00	\$1,295.00	\$1,295.00
18	6,047 SF	Biofiltration Strip	\$1.00	\$6,047.00	\$0.30	\$1,814.10	\$5.00	\$30,235.00	\$1.00	\$6,047.00
19	2 EA	Removable Bollard	\$800.00	\$1,600.00	\$540.00	\$1,080.00	\$1,100.00	\$2,200.00	\$534.00	\$1,068.00
20	32 CY	Structure Excavation (Bridge {FQ})	\$115.00	\$3,680.00	\$800.00	\$25,600.00	\$91.00	\$2,912.00	\$75.00	\$2,400.00




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		RGW Construction, Inc.		AIS Construction		Maggiore & Ghilotti	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 2/11/2009 Prepared by: JO		550 Greenville Road Livermore, CA 94550 Phone: 925-606-2400 Fax: 925-961-1925		6420 Via Real, Ste. 6 Carpinteria, CA 93013 Phone: 805-684-4344 Fax: 805-566-6534		555 Dubois Street San Rafael, CA 94901 Phone: 415-459-8640 Fax: 415-459-2065	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
21	13 CY	Structure Backfill (Bridge {FQ})	\$110.00	\$1,430.00	\$1,100.00	\$14,300.00	\$145.00	\$1,885.00	\$75.00	\$975.00
22	6 EA	Furnish Pre-stressed Concrete Pile	\$1,670.00	\$10,020.00	\$1,700.00	\$10,200.00	\$2,200.00	\$13,200.00	\$2,300.00	\$13,800.00
23	6 EA	Drive Pre-Stressed Concrete Pile	\$2,400.00	\$14,400.00	\$3,000.00	\$18,000.00	\$3,700.00	\$22,200.00	\$3,800.00	\$22,800.00
24	3 EA	Furnish CISS Pile	\$80,000.00	\$240,000.00	\$36,000.00	\$108,000.00	\$33,500.00	\$100,500.00	\$28,000.00	\$84,000.00
25	3 EA	Drive CISS Pile	\$97,000.00	\$291,000.00	\$130,000.00	\$390,000.00	\$45,500.00	\$136,500.00	\$157,000.00	\$471,000.00
26	39 CY	Structural Concrete (Bridge)	\$975.00	\$38,025.00	\$2,300.00	\$89,700.00	\$1,250.00	\$48,750.00	\$1,630.00	\$63,570.00
27	5,238 LB	Bar Reinforcing Steel (Bridge)	\$2.00	\$10,476.00	\$2.00	\$10,476.00	\$1.60	\$8,380.80	\$1.50	\$7,857.00
28	4 EA	Furnish Steel Truss	\$145,000.00	\$580,000.00	\$86,000.00	\$344,000.00	\$90,000.00	\$360,000.00	\$85,000.00	\$340,000.00
29	4 EA	Erect Steel Truss	\$14,500.00	\$58,000.00	\$7,300.00	\$29,200.00	\$21,075.00	\$84,300.00	\$20,340.00	\$81,360.00
30	60 CY	Lightweight Concrete Deck	\$675.00	\$40,500.00	\$450.00	\$27,000.00	\$1,300.00	\$78,000.00	\$700.00	\$42,000.00
31	337 CY	Structure Excavation (Soldier Pile Wall {FQ})	\$116.00	\$39,092.00	\$50.00	\$16,850.00	\$52.00	\$17,524.00	\$75.00	\$25,275.00
32	337 CY	Structure Backfill (Soldier Pile Wall {FQ})	\$104.00	\$35,048.00	\$30.00	\$10,110.00	\$63.00	\$21,231.00	\$75.00	\$25,275.00
33	1,654 LF	24" Drilled Hole	\$50.00	\$82,700.00	\$52.00	\$86,008.00	\$36.00	\$59,544.00	\$26.00	\$43,004.00
34	158 CY	Concrete Backfill	\$610.00	\$96,380.00	\$230.00	\$36,340.00	\$345.00	\$54,510.00	\$175.00	\$27,650.00
35	36 CY	Controlled Low Strength Material	\$550.00	\$19,800.00	\$160.00	\$5,760.00	\$275.00	\$9,900.00	\$224.00	\$8,064.00
36	2,194 LF	Steel Soldier Pile	\$183.00	\$401,502.00	\$50.00	\$109,700.00	\$55.00	\$120,670.00	\$39.00	\$85,566.00
37	60 CY	Timber Lagging	\$1,830.00	\$109,800.00	\$500.00	\$30,000.00	\$1,600.00	\$96,000.00	\$1,130.00	\$67,800.00
38	1 LS	Clean & Paint Steel Soldier Pile	\$14,500.00	\$14,500.00	\$23,000.00	\$23,000.00	\$24,000.00	\$24,000.00	\$14,000.00	\$14,000.00
39	588 LF	Chain-link Fence (4')	\$18.00	\$10,584.00	\$25.00	\$14,700.00	\$28.00	\$16,464.00	\$25.50	\$14,994.00
TOTAL BASE BID:			\$2,563,500.00		\$1,752,536.10	**	\$1,762,275.20	**	\$1,818,818.00	



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING		ENGINEER'S ESTIMATE		RGW Construction, Inc.		AIS Construction		Maggiora & Ghilotti		
DATE: Tuesday, April 7, 2009		Date Approved: 2/11/2009		550 Greenville Road		6420 Via Real, Ste. 6		555 Dubois Street		
TIME: 3:00 PM		Prepared by: JO		Livermore, CA 94550		Carpinteria, CA 93013		San Rafael, CA 94901		
LOCATION: City Clerk				Phone: 925-606-2400		Phone: 805-684-4344		Phone: 415-459-8640		
				Fax: 925-961-1925		Fax: 805-566-6534		Fax: 415-459-2065		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SUBCONTRACTORS:					Hillside Drilling, Stroer & Graff Golden Bay Fence, Alamillo Rebar		CMC/Fontana Steel, Calco Fence, Fremont Paving, Excel Bridge Manufacturing		R&B Protective Coatings Superior Hydroseeding, CMC Fontana, West Coast Fence, Stroer & Graf	
SECURITIES: NOTES:					10% Bid Bond ** Math Error Corrected		10% Bid Bond ** Math Error Corrected		10% Bid Bond	


Reviewed by: John O. Driscoll
 John O. Driscoll, Project Manager

Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 4/16/09


Date: 4/16/09

BID SUMMARY



PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016


BID OPENING			ENGINEER'S ESTIMATE		Robert A. Bothman, Inc.		Valentine Corporation		William P. Young Construction	
DATE: Tuesday, April 7, 2009			Date Approved: 2/11/2009		650 Quinn Avenue		P.O. Box 9337		1777 Neptune Drive	
TIME: 3:00 PM			Prepared by: JO		San Jose, CA 95112		San Rafael, CA 94912		San Leandro, CA 94577	
LOCATION: City Clerk					Phone: 408-279-2277		Phone: 415-453-3732		Phone: 510-351-7004	
					Fax: 408-279-2286		Fax: 415-457-5820		Fax: 510-351-8102	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$233,046.00	\$233,046.00	\$265,462.20	\$265,462.20	\$118,755.00	\$118,755.00	\$119,665.55	\$119,665.55
2	1 LS	Statonary Mounted Construction Area Sign	\$618.00	\$618.00	\$1,330.00	\$1,330.00	\$700.00	\$700.00	\$1,300.00	\$1,300.00
3	1 LS	Roadside Signs	\$1,800.00	\$1,800.00	\$2,613.00	\$2,613.00	\$1,800.00	\$1,800.00	\$300.00	\$300.00
4	989 LF	Temporary Silt Fence	\$7.00	\$6,923.00	\$1.00	\$989.00	\$2.00	\$1,978.00	\$4.00	\$3,956.00
5	901 LF	Temporary Fence	\$7.00	\$6,307.00	\$3.00	\$2,703.00	\$4.00	\$3,604.00	\$6.00	\$5,406.00
6	1 LS	Clearing & Grubbing	\$12,000.00	\$12,000.00	\$3,483.00	\$3,483.00	\$2,500.00	\$2,500.00	\$6,000.00	\$6,000.00
7	611 LF	Remove Chain-Link Fence	\$5.00	\$3,055.00	\$3.00	\$1,833.00	\$4.00	\$2,444.00	\$7.00	\$4,277.00
8	157 LF	Remove and Reconstruct Wire Fence	\$16.00	\$2,512.00	\$10.00	\$1,570.00	\$14.00	\$2,198.00	\$25.00	\$3,925.00
9	300 SY	Temporary Cover	\$9.00	\$2,700.00	\$0.80	\$240.00	\$3.50	\$1,050.00	\$6.00	\$1,800.00
10	2 EA	Temporary Concrete Washout	\$3,000.00	\$6,000.00	\$739.00	\$1,478.00	\$950.00	\$1,900.00	\$2,000.00	\$4,000.00
11	224 CY	Unclassified Excavation (FQ)	\$50.00	\$11,200.00	\$156.00	\$34,944.00	\$51.00	\$11,424.00	\$60.00	\$13,440.00
12	943 CY	Imported Borrow (Lightweight Aggregate)	\$104.00	\$98,072.00	\$81.00	\$76,383.00	\$71.00	\$66,953.00	\$115.00	\$108,445.00
13	719 TN	Aggregates Base	\$37.00	\$26,603.00	\$32.00	\$23,008.00	\$35.00	\$25,165.00	\$28.00	\$20,132.00
14	604 SF	Cold Milling	\$2.00	\$1,208.00	\$6.00	\$3,624.00	\$8.50	\$5,134.00	\$8.00	\$4,832.00
15	199 TN	Asphalt Concrete	\$159.00	\$31,641.00	\$142.00	\$28,258.00	\$147.00	\$29,253.00	\$118.00	\$23,482.00
16	611 LF	Chain-link Fence (6')	\$21.00	\$12,831.00	\$18.00	\$10,998.00	\$21.00	\$12,831.00	\$17.00	\$10,387.00
17	1 EA	16' Chain-link Gate	\$2,400.00	\$2,400.00	\$1,437.00	\$1,437.00	\$1,640.00	\$1,640.00	\$1,300.00	\$1,300.00
18	6,047 SF	Biofiltration Strip	\$1.00	\$6,047.00	\$1.00	\$6,047.00	\$1.00	\$6,047.00	\$0.35	\$2,116.45
19	2 EA	Removable Bollard	\$800.00	\$1,600.00	\$590.00	\$1,180.00	\$675.00	\$1,350.00	\$535.00	\$1,070.00
20	32 CY	Structure Excavation (Bridge {FQ})	\$115.00	\$3,680.00	\$40.00	\$1,280.00	\$173.00	\$5,536.00	\$150.00	\$4,800.00



BID SUMMARY

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		Robert A. Bothman, Inc.		Valentine Corporation		William P. Young Construction	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 2/11/2009 Prepared by: JO		650 Quinn Avenue San Jose, CA 95112 Phone: 408-279-2277 Fax: 408-279-2286		P.O. Box 9337 San Rafael, CA 94912 Phone: 415-453-3732 Fax: 415-457-5820		1777 Neptune Drive San Leandro, CA 94577 Phone: 510-351-7004 Fax: 510-351-8102	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
21	13 CY	Structure Backfill (Bridge {FQ})	\$110.00	\$1,430.00	\$134.00	\$1,742.00	\$270.00	\$3,510.00	\$220.00	\$2,860.00
22	6 EA	Furnish Pre-stressed Concrete Pile	\$1,670.00	\$10,020.00	\$1,900.00	\$11,400.00	\$2,150.00	\$12,900.00	\$1,700.00	\$10,200.00
23	6 EA	Drive Pre-Stressed Concrete Pile	\$2,400.00	\$14,400.00	\$3,300.00	\$19,800.00	\$4,260.00	\$25,560.00	\$3,000.00	\$18,000.00
24	3 EA	Furnish CISS Pile	\$80,000.00	\$240,000.00	\$31,000.00	\$93,000.00	\$47,000.00	\$141,000.00	\$28,000.00	\$84,000.00
25	3 EA	Drive CISS Pile	\$97,000.00	\$291,000.00	\$130,000.00	\$390,000.00	\$165,000.00	\$495,000.00	\$129,000.00	\$387,000.00
26	39 CY	Structural Concrete (Bridge)	\$975.00	\$38,025.00	\$1,000.00	\$39,000.00	\$1,300.00	\$50,700.00	\$3,700.00	\$144,300.00
27	5,238 LB	Bar Reinforcing Steel (Bridge)	\$2.00	\$10,476.00	\$1.60	\$8,380.80	\$1.50	\$7,857.00	\$2.00	\$10,476.00
28	4 EA	Furnish Steel Truss	\$145,000.00	\$580,000.00	\$94,000.00	\$376,000.00	\$70,000.00	\$280,000.00	\$65,000.00	\$260,000.00
29	4 EA	Erect Steel Truss	\$14,500.00	\$58,000.00	\$19,000.00	\$76,000.00	\$6,000.00	\$24,000.00	\$11,100.00	\$44,400.00
30	60 CY	Lightweight Concrete Deck	\$675.00	\$40,500.00	\$300.00	\$18,000.00	\$590.00	\$35,400.00	\$900.00	\$54,000.00
31	337 CY	Structure Excavation (Soldier Pile Wall {FQ})	\$116.00	\$39,092.00	\$16.00	\$5,392.00	\$70.00	\$23,590.00	\$25.00	\$8,425.00
32	337 CY	Structure Backfill (Soldier Pile Wall {FQ})	\$104.00	\$35,048.00	\$33.00	\$11,121.00	\$57.00	\$19,209.00	\$70.00	\$23,590.00
33	1,654 LF	24" Drilled Hole	\$50.00	\$82,700.00	\$40.00	\$66,160.00	\$91.00	\$150,514.00	\$65.00	\$107,510.00
34	158 CY	Concrete Backfill	\$610.00	\$96,380.00	\$460.00	\$72,680.00	\$405.00	\$63,990.00	\$572.00	\$90,376.00
35	36 CY	Controlled Low Strength Material	\$550.00	\$19,800.00	\$340.00	\$12,240.00	\$348.00	\$12,528.00	\$103.00	\$3,708.00
36	2,194 LF	Steel Soldier Pile	\$183.00	\$401,502.00	\$40.00	\$87,760.00	\$47.00	\$103,118.00	\$55.00	\$120,670.00
37	60 CY	Timber Lagging	\$1,830.00	\$109,800.00	\$420.00	\$25,200.00	\$850.00	\$51,000.00	\$1,393.00	\$83,580.00
38	1 LS	Clean & Paint Steel Soldier Pile	\$14,500.00	\$14,500.00	\$30,200.00	\$30,200.00	\$27,000.00	\$27,000.00	\$45,000.00	\$45,000.00
39	588 LF	Chain-link Fence (4')	\$18.00	\$10,584.00	\$28.00	\$16,464.00	\$31.00	\$18,228.00	\$28.00	\$16,464.00
TOTAL BASE BID:			\$2,563,500.00		\$1,829,400.00		\$1,847,366.00 **		\$1,855,193.00	



BID SUMMARY

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			ENGINEER'S ESTIMATE Date Approved: 2/11/2009 Prepared by: JO		Robert A. Bothman, Inc. 650 Quinn Avenue San Jose, CA 95112 Phone: 408-279-2277 Fax: 408-279-2286		Valentine Corporation P.O. Box 9337 San Rafael, CA 94912 Phone: 415-453-3732 Fax: 415-457-5820		William P. Young Construction 1777 Neptune Drive San Leandro, CA 94577 Phone: 510-351-7004 Fax: 510-351-8102	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SUBCONTRACTORS: SECURITIES: NOTES:					Stoer & Graff, CMC Fontana Steel, West Coast Fence, Duran & Venables, Streoer & Graff, Inc., R&B Protective Coating, California Caissons 10% Bid Bond		Hillside Drilling, Stroer & Graf, Alamillo, Fremont Paving, Calco Fence, Superior Hydroseed 10% Bid Bond ** Math Error Corrected		Stroer & Graff, Malcolm Drilling Jeffco Painting, Dolan Concrete, Fremont Paving, Golden Bay Fence, West Coast Drilling; Alamillo Rebar 10% Bid Bond Signed Addenda Acknowledgement Not Provided	

Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer


Date: 4/16/09
 Date: 4/16/09

BID SUMMARY



PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016


BID OPENING			ENGINEER'S ESTIMATE		Precision Engineering, Inc.		McGuire and Hester		Gordon N. Ball, Inc.	
DATE: Tuesday, April 7, 2009			Date Approved: 2/11/2009		92 Natomas Street		9009 Railroad Avenue		333 Camille Avenue	
TIME: 3:00 PM			Prepared by: JO		San Francisco, CA 94105		Oakland, CA 94603		Alamo, CA 94507	
LOCATION: City Clerk					Phone: 415-621-4882		Phone: 510-632-7676		Phone: 925-838-5675	
					Fax: 415-621-4812		Fax: 510-562-5209		Fax: 925-838-5915	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$233,046.00	\$233,046.00	\$194,100.00	\$194,100.00	\$120,914.00	\$120,914.00	\$200,000.00	\$200,000.00
2	1 LS	Stationary Mounted Construction Area Sign	\$618.00	\$618.00	\$4,800.00	\$4,800.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
3	1 LS	Roadside Signs	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00
4	989 LF	Temporary Silt Fence	\$7.00	\$6,923.00	\$2.53	\$2,502.17	\$4.00	\$3,956.00	\$4.00	\$3,956.00
5	901 LF	Temporary Fence	\$7.00	\$6,307.00	\$3.66	\$3,297.66	\$3.00	\$2,703.00	\$2.00	\$1,802.00
6	1 LS	Clearing & Grubbing	\$12,000.00	\$12,000.00	\$21,400.00	\$21,400.00	\$21,000.00	\$21,000.00	\$40,000.00	\$40,000.00
7	611 LF	Remove Chain-Link Fence	\$5.00	\$3,055.00	\$4.42	\$2,700.62	\$3.00	\$1,833.00	\$8.00	\$4,888.00
8	157 LF	Remove and Reconstruct Wire Fence	\$16.00	\$2,512.00	\$22.29	\$3,499.53	\$2.00	\$314.00	\$12.00	\$1,884.00
9	300 SY	Temporary Cover	\$9.00	\$2,700.00	\$8.33	\$2,499.00	\$3.00	\$900.00	\$2.00	\$600.00
10	2 EA	Temporary Concrete Washout	\$3,000.00	\$6,000.00	\$5,500.00	\$11,000.00	\$600.00	\$1,200.00	\$1,000.00	\$2,000.00
11	224 CY	Unclassified Excavation (FQ)	\$50.00	\$11,200.00	\$75.89	\$16,999.36	\$75.00	\$16,800.00	\$150.00	\$33,600.00
12	943 CY	Imported Borrow (Lightweight Aggregate)	\$104.00	\$98,072.00	\$61.93	\$58,399.99	\$120.00	\$113,160.00	\$60.00	\$56,580.00
13	719 TN	Aggregates Base	\$37.00	\$26,603.00	\$36.30	\$26,099.70	\$53.00	\$38,107.00	\$38.00	\$27,322.00
14	604 SF	Cold Milling	\$2.00	\$1,208.00	\$6.62	\$3,998.48	\$1.00	\$604.00	\$4.00	\$2,416.00
15	199 TN	Asphalt Concrete	\$159.00	\$31,641.00	\$137.69	\$27,400.31	\$210.00	\$41,790.00	\$150.00	\$29,850.00
16	611 LF	Chain-link Fence (6')	\$21.00	\$12,831.00	\$27.66	\$16,900.26	\$19.00	\$11,609.00	\$32.00	\$19,552.00
17	1 EA	16' Chain-link Gate	\$2,400.00	\$2,400.00	\$1,800.00	\$1,800.00	\$1,450.00	\$1,450.00	\$2,000.00	\$2,000.00
18	6,047 SF	Biofiltration Strip	\$1.00	\$6,047.00	\$0.28	\$1,693.16	\$0.50	\$3,023.50	\$0.60	\$3,628.20
19	2 EA	Removable Bollard	\$800.00	\$1,600.00	\$1,150.00	\$2,300.00	\$850.00	\$1,700.00	\$500.00	\$1,000.00
20	32 CY	Structure Excavation (Bridge [FQ])	\$115.00	\$3,680.00	\$68.75	\$2,200.00	\$130.00	\$4,160.00	\$150.00	\$4,800.00



BID SUMMARY

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		Precision Engineering, Inc.		McGuire and Hester		Gordon N. Ball, Inc.	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 2/11/2009 Prepared by: JO		92 Natomas Street San Francisco, CA 94105 Phone: 415-621-4882 Fax: 415-621-4812		9009 Railroad Avenue Oakland, CA 94603 Phone: 510-632-7676 Fax: 510-562-5209		333 Camille Avenue Alamo, CA 94507 Phone: 925-838-5675 Fax: 925-838-5915	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
21	13 CY	Structure Backfill (Bridge {FQ})	\$110.00	\$1,430.00	\$84.62	\$1,100.06	\$650.00	\$8,450.00	\$100.00	\$1,300.00
22	6 EA	Furnish Pre-stressed Concrete Pile	\$1,670.00	\$10,020.00	\$1,883.33	\$11,299.98	\$1,922.00	\$11,532.00	\$2,000.00	\$12,000.00
23	6 EA	Drive Pre-Stressed Concrete Pile	\$2,400.00	\$14,400.00	\$3,316.67	\$19,900.02	\$3,720.00	\$22,320.00	\$5,000.00	\$30,000.00
24	3 EA	Furnish CISS Pile	\$80,000.00	\$240,000.00	\$46,866.67	\$140,600.01	\$30,000.00	\$90,000.00	\$41,000.00	\$123,000.00
25	3 EA	Drive CIs Pile	\$97,000.00	\$291,000.00	\$141,733.33	\$425,199.99	\$178,000.00	\$534,000.00	\$165,000.00	\$495,000.00
26	39 CY	Structural Concrete (Bridge)	\$975.00	\$38,025.00	\$2,456.41	\$95,799.99	\$1,750.00	\$68,250.00	\$3,000.00	\$117,000.00
27	5,238 LB	Bar Reinforcing Steel (Bridge)	\$2.00	\$10,476.00	\$0.86	\$4,504.68	\$1.80	\$9,428.40	\$1.50	\$7,857.00
28	4 EA	Furnish Steel Truss	\$145,000.00	\$580,000.00	\$80,750.00	\$323,000.00	\$91,000.00	\$364,000.00	\$62,000.00	\$248,000.00
29	4 EA	Erect Steel Truss	\$14,500.00	\$58,000.00	\$16,200.00	\$64,800.00	\$15,000.00	\$60,000.00	\$20,000.00	\$80,000.00
30	60 CY	Lightweight Concrete Deck	\$675.00	\$40,500.00	\$488.33	\$29,299.80	\$534.00	\$32,040.00	\$500.00	\$30,000.00
31	337 CY	Structure Excavation (Soldier Pile Wall {FQ})	\$116.00	\$39,092.00	\$19.88	\$6,699.56	\$30.00	\$10,110.00	\$50.00	\$16,850.00
32	337 CY	Structure Backfill (Soldier Pile Wall {FQ})	\$104.00	\$35,048.00	\$33.23	\$11,198.51	\$74.00	\$24,938.00	\$30.00	\$10,110.00
33	1,654 LF	24" Drilled Hole	\$50.00	\$82,700.00	\$64.81	\$107,195.74	\$44.00	\$72,776.00	\$100.00	\$165,400.00
34	158 CY	Concrete Backfill	\$610.00	\$96,380.00	\$348.10	\$54,999.80	\$360.00	\$56,880.00	\$170.00	\$26,860.00
35	36 CY	Controlled Low Strength Material	\$550.00	\$19,800.00	\$350.00	\$12,600.00	\$315.00	\$11,340.00	\$150.00	\$5,400.00
36	2,194 LF	Steel Soldier Pile	\$183.00	\$401,502.00	\$40.00	\$87,760.00	\$55.00	\$120,670.00	\$38.00	\$83,372.00
37	60 CY	Timber Lagging	\$1,830.00	\$109,800.00	\$1,326.67	\$79,600.20	\$834.00	\$50,040.00	\$1,000.00	\$60,000.00
38	1 LS	Clean & Paint Steel Soldier Pile	\$14,500.00	\$14,500.00	\$23,200.00	\$23,200.00	\$26,000.00	\$26,000.00	\$40,000.00	\$40,000.00
39	588 LF	Chain-link Fence (4')	\$18.00	\$10,584.00	\$38.78	\$22,802.64	\$29.00	\$17,052.00	\$50.00	\$29,400.00
TOTAL BASE BID:			\$2,563,500.00	\$1,926,651.22 **	\$1,977,549.90	\$2,024,427.20				



BID SUMMARY

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

ITEM NO.		QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BID OPENING				ENGINEER'S ESTIMATE		Precision Engineering, Inc. 92 Natomas Street San Francisco, CA 94105 Phone: 415-621-4882 Fax: 415-621-4812		McGuire and Hester 9009 Railroad Avenue Oakland, CA 94603 Phone: 510-632-7676 Fax: 510-562-5209		Gordon N. Ball, Inc. 333 Camille Avenue Alamo, CA 94507 Phone: 925-838-5675 Fax: 925-838-5915	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk				Date Approved: 2/11/2009 Prepared by: JO							
SUBCONTRACTORS:											
SECURITIES:											
NOTES:											
Harris Salinas Rebar, Oliveira Fence, Stroer & Graff, Malcolm Drilling						Calco Fence, CMC Fontana Steel, Stroer & Graff, West Coast Drilling			Golden Bay Fence, Stroer & Graff, CMC Fontana Steel, Bragg, Baldry Bros., Jeffco, Malcolm Drilling		
10% Bid Bond						10% Bid Bond			10% Bid Bond		
** Math Error Corrected Signed Addenda Acknowledgement Not Provided											


Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager

Date: 4/16/09

Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 4/16/09

BID SUMMARY




PROJECT TITLE: Bay Trail Slough Bridge

PROJECT NO.: 144-39-012

BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		AJ Vasconi, Inc.		JMB Construction, Inc.		MCM Construction, Inc.	
DATE: Tuesday, April 7, 2009			Date Approved: 2/11/2009		1136 Willow Pass Court		132 South Maple Avenue		P. O. Box 620	
TIME: 3:00 PM			Prepared by: JO		Concord, CA 94520		S. San Francisco, CA 94080		North Highlands, CA 95660	
LOCATION: City Clerk					Phone: 925-691-9400		Phone: 650-267-5300		Phone: 916-334-1221	
					Fax: 925-691-3900		Fax: 650-267-5301		Fax: 916-334-0562	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$233,046.00	\$233,046.00	\$176,500.00	\$176,500.00	\$100,000.00	\$100,000.00	\$217,500.00	\$217,500.00
2	1 LS	Stationary Mounted Construction Area Sign	\$618.00	\$618.00	\$1,300.00	\$1,300.00	\$4,000.00	\$4,000.00	\$1,000.00	\$1,000.00
3	1 LS	Roadside Signs	\$1,800.00	\$1,800.00	\$300.00	\$300.00	\$2,500.00	\$2,500.00	\$300.00	\$300.00
4	989 LF	Temporary Silt Fence	\$7.00	\$6,923.00	\$4.50	\$4,450.50	\$3.25	\$3,214.25	\$3.00	\$2,967.00
5	901 LF	Temporary Fence	\$7.00	\$6,307.00	\$6.00	\$5,406.00	\$4.00	\$3,604.00	\$4.00	\$3,604.00
6	1 LS	Clearing & Grubbing	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
7	611 LF	Remove Chain-Link Fence	\$5.00	\$3,055.00	\$3.00	\$1,833.00	\$5.00	\$3,055.00	\$3.00	\$1,833.00
8	157 LF	Remove and Reconstruct Wire Fence	\$16.00	\$2,512.00	\$20.00	\$3,140.00	\$23.00	\$3,611.00	\$15.00	\$2,355.00
9	300 SY	Temporary Cover	\$9.00	\$2,700.00	\$6.50	\$1,950.00	\$2.00	\$600.00	\$3.00	\$900.00
10	2 EA	Temporary Concrete Washout	\$3,000.00	\$6,000.00	\$1,120.00	\$2,240.00	\$1,000.00	\$2,000.00	\$300.00	\$600.00
11	224 CY	Unclassified Excavation (FQ)	\$50.00	\$11,200.00	\$166.00	\$37,184.00	\$75.00	\$16,800.00	\$130.00	\$29,120.00
12	943 CY	Imported Borrow (Lightweight Aggregate)	\$104.00	\$98,072.00	\$139.00	\$131,077.00	\$85.00	\$80,155.00	\$225.00	\$212,175.00
13	719 TN	Aggregates Base	\$37.00	\$26,603.00	\$53.00	\$38,107.00	\$36.00	\$25,884.00	\$40.00	\$28,760.00
14	604 SF	Cold Milling	\$2.00	\$1,208.00	\$9.00	\$5,436.00	\$5.00	\$3,020.00	\$4.00	\$2,416.00
15	199 TN	Asphalt Concrete	\$159.00	\$31,641.00	\$170.00	\$33,830.00	\$155.00	\$30,845.00	\$110.00	\$21,890.00
16	611 LF	Chain-link Fence (6')	\$21.00	\$12,831.00	\$20.00	\$12,220.00	\$20.00	\$12,220.00	\$17.00	\$10,387.00
17	1 EA	16' Chain-link Gate	\$2,400.00	\$2,400.00	\$1,295.00	\$1,295.00	\$1,600.00	\$1,600.00	\$1,300.00	\$1,300.00
18	6,047 SF	Biofiltration Strip	\$1.00	\$6,047.00	\$2.00	\$12,094.00	\$1.00	\$6,047.00	\$2.00	\$12,094.00
19	2 EA	Removable Bollard	\$800.00	\$1,600.00	\$525.00	\$1,050.00	\$600.00	\$1,200.00	\$550.00	\$1,100.00
20	32 CY	Structure Excavation (Bridge {FQ})	\$115.00	\$3,680.00	\$255.00	\$8,160.00	\$85.00	\$2,720.00	\$300.00	\$9,600.00




BID SUMMARY

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		AJ Vasconi, Inc.		JMB Construction, Inc.		MCM Construction, Inc.	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 2/11/2009 Prepared by: JO		1136 Willow Pass Court Concord, CA 94520 Phone: 925-691-9400 Fax: 925-691-3900		132 South Maple Avenue S. San Francisco, CA 94080 Phone: 650-267-5300 Fax: 650-267-5301		P. O. Box 620 North Highlands, CA 95660 Phone: 916-334-1221 Fax: 916-334-0562	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
21	13 CY	Structure Backfill (Bridge {FQ})	\$110.00	\$1,430.00	\$320.00	\$4,160.00	\$190.00	\$2,470.00	\$450.00	\$5,850.00
22	6 EA	Furnish Pre-stressed Concrete Pile	\$1,670.00	\$10,020.00	\$1,700.00	\$10,200.00	\$2,000.00	\$12,000.00	\$1,500.00	\$9,000.00
23	6 EA	Drive Pre-Stressed Concrete Pile	\$2,400.00	\$14,400.00	\$4,520.00	\$27,120.00	\$3,500.00	\$21,000.00	\$3,700.00	\$22,200.00
24	3 EA	Furnish CISS Pile	\$80,000.00	\$240,000.00	\$35,510.00	\$106,530.00	\$27,000.00	\$81,000.00	\$30,000.00	\$90,000.00
25	3 EA	Drive CISS Pile	\$97,000.00	\$291,000.00	\$143,000.00	\$429,000.00	\$270,000.00	\$810,000.00	\$160,000.00	\$480,000.00
26	39 CY	Structural Concrete (Bridge)	\$975.00	\$38,025.00	\$2,815.00	\$109,785.00	\$1,800.00	\$70,200.00	\$7,000.00	\$273,000.00
27	5,238 LB	Bar Reinforcing Steel (Bridge)	\$2.00	\$10,476.00	\$1.60	\$8,380.80	\$2.00	\$10,476.00	\$2.00	\$10,476.00
28	4 EA	Furnish Steel Truss	\$145,000.00	\$580,000.00	\$85,355.00	\$341,420.00	\$86,000.00	\$344,000.00	\$70,000.00	\$280,000.00
29	4 EA	Erect Steel Truss	\$14,500.00	\$58,000.00	\$4,290.00	\$17,160.00	\$15,000.00	\$60,000.00	\$8,000.00	\$32,000.00
30	60 CY	Lightweight Concrete Deck	\$675.00	\$40,500.00	\$490.00	\$29,400.00	\$600.00	\$36,000.00	\$1,000.00	\$60,000.00
31	337 CY	Structure Excavation (Soldier Pile Wall {FQ})	\$116.00	\$39,092.00	\$250.00	\$84,250.00	\$60.00	\$20,220.00	\$25.00	\$8,425.00
32	337 CY	Structure Backfill (Soldier Pile Wall {FQ})	\$104.00	\$35,048.00	\$122.00	\$41,114.00	\$90.00	\$30,330.00	\$25.00	\$8,425.00
33	1,654 LF	24" Drilled Hole	\$50.00	\$82,700.00	\$80.00	\$132,320.00	\$70.00	\$115,780.00	\$35.00	\$57,890.00
34	158 CY	Concrete Backfill	\$610.00	\$96,380.00	\$380.00	\$60,040.00	\$300.00	\$47,400.00	\$300.00	\$47,400.00
35	36 CY	Controlled Low Strength Material	\$550.00	\$19,800.00	\$315.00	\$11,340.00	\$120.00	\$4,320.00	\$250.00	\$9,000.00
36	2,194 LF	Steel Soldier Pile	\$183.00	\$401,502.00	\$28.00	\$61,432.00	\$30.00	\$65,820.00	\$56.00	\$122,864.00
37	60 CY	Timber Lagging	\$1,830.00	\$109,800.00	\$1,329.00	\$79,740.00	\$800.00	\$48,000.00	\$700.00	\$42,000.00
38	1 LS	Clean & Paint Steel Soldier Pile	\$14,500.00	\$14,500.00	\$31,000.00	\$31,000.00	\$42,000.00	\$42,000.00	\$50,000.00	\$50,000.00
39	588 LF	Chain-link Fence (4')	\$18.00	\$10,584.00	\$48.00	\$28,224.00	\$28.00	\$16,464.00	\$30.00	\$17,640.00
TOTAL BASE BID:			\$2,563,500.00		\$2,105,188.30		\$2,144,555.25		\$2,191,071.00	

BID SUMMARY



PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING		ENGINEER'S ESTIMATE		AJ Vasconi, Inc.		JMB Construction, Inc.		MCM Construction, Inc.		
DATE: Tuesday, April 7, 2009		Date Approved: 2/11/2009		1136 Willow Pass Court		132 South Maple Avenue		P. O. Box 620		
TIME: 3:00 PM		Prepared by: JO		Concord, CA 94520		S. San Francisco, CA 94080		North Highlands, CA 95660		
LOCATION: City Clerk				Phone: 925-691-9400		Phone: 650-267-5300		Phone: 916-334-1221		
				Fax: 925-691-3900		Fax: 650-267-5301		Fax: 916-334-0562		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SUBCONTRACTORS:					Calco Fence, Inc., Certified Coatings Company, Malcolm Drilling Co., Inc., G. Ferrabee, Alamillo Steel		Powell Drilling & Pile Driving, Calco Fence, Inc. C & C Fontana Steel, Superior Hydroseeding, Inc., Economy. Trucking		Bay Cities Paving & Grading, CMC Fontana Steel, Jeffco Painting & Coating, Golden Bay Fence, R & B Protective Coating	
SECURITIES: NOTES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	


Reviewed by: John O'Driscoll
 John O'Driscoll, Project Manager

Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 4/16/09


Date: 4/16/09

BID SUMMARY



PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		Flatiron West, Inc.		Dutra Constuction, Inc.	
DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 2/11/2009 Prepared by: JO		2100 Goodyear Road Benicia, CA 94510 Phone: 707-742-6000 Fax: 707-746-0849		2350 Kerner Blvd., Ste. 200 San Rafael, CA 94901 Phone: 415-258-6876 Fax: 415-459-3295	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$233,046.00	\$233,046.00	\$220,000.00	\$220,000.00	\$230,000.00	\$230,000.00
2	1 LS	Stationary Mounted Construction Area Sign	\$618.00	\$618.00	\$1,300.00	\$1,300.00	\$6,000.00	\$6,000.00
3	1 LS	Roadside Signs	\$1,800.00	\$1,800.00	\$300.00	\$300.00	\$7,700.00	\$7,700.00
4	989 LF	Temporary Silt Fence	\$7.00	\$6,923.00	\$8.00	\$7,912.00	\$7.00	\$6,923.00
5	901 LF	Temporary Fence	\$7.00	\$6,307.00	\$12.00	\$10,812.00	\$8.00	\$7,208.00
6	1 LS	Clearing & Grubbing	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
7	611 LF	Remove Chain-Link Fence	\$5.00	\$3,055.00	\$3.00	\$1,833.00	\$7.00	\$4,277.00
8	157 LF	Remove and Reconstruct Wire Fence	\$16.00	\$2,512.00	\$15.00	\$2,355.00	\$35.00	\$5,495.00
9	300 SY	Temporary Cover	\$9.00	\$2,700.00	\$8.00	\$2,400.00	\$7.60	\$2,280.00
10	2 EA	Temporary Concrete Washout	\$3,000.00	\$6,000.00	\$2,500.00	\$5,000.00	\$4,500.00	\$9,000.00
11	224 CY	Unclassified Excavation (FQ)	\$50.00	\$11,200.00	\$40.00	\$8,960.00	\$125.00	\$28,000.00
12	943 CY	Imported Borrow (Lightweight Aggregate)	\$104.00	\$98,072.00	\$75.00	\$70,725.00	\$125.00	\$117,875.00
13	719 TN	Aggregates Base	\$37.00	\$26,603.00	\$22.00	\$15,818.00	\$55.00	\$39,545.00
14	604 SF	Cold Milling	\$2.00	\$1,208.00	\$11.00	\$6,644.00	\$15.50	\$9,362.00
15	199 TN	Asphalt Concrete	\$159.00	\$31,641.00	\$130.00	\$25,870.00	\$170.00	\$33,830.00
16	611 LF	Chain-link Fence (6')	\$21.00	\$12,831.00	\$17.00	\$10,387.00	\$35.00	\$21,385.00
17	1 EA	16' Chain-link Gate	\$2,400.00	\$2,400.00	\$1,300.00	\$1,300.00	\$2,500.00	\$2,500.00
18	6,047 SF	Biofiltration Strip	\$1.00	\$6,047.00	\$0.25	\$1,511.75	\$6.00	\$36,282.00
19	2 EA	Removable Bollard	\$800.00	\$1,600.00	\$550.00	\$1,100.00	\$1,200.00	\$2,400.00
20	32 CY	Structure Excavation (Bridge {FQ})	\$115.00	\$3,680.00	\$110.00	\$3,520.00	\$300.00	\$9,600.00




BID SUMMARY

PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING			ENGINEER'S ESTIMATE		Flatiron West, Inc.		Dutra Constuction, Inc.	
DATE: Tuesday, April 7, 2009			Date Approved: 2/11/2009		2100 Goodyear Road		2350 Kerner Blvd., Ste. 200	
TIME: 3:00 PM			Prepared by: JO		Benicia, CA 94510		San Rafael, CA 94901	
LOCATION: City Clerk					Phone: 707-742-6000		Phone: 415-258-6876	
					Fax: 707-746-0849		Fax: 415-459-3295	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
21	13 CY	Structure Backfill (Bridge {FQ})	\$110.00	\$1,430.00	\$400.00	\$5,200.00	\$1,200.00	\$15,600.00
22	6 EA	Furnish Pre-stressed Concrete Pile	\$1,670.00	\$10,020.00	\$1,900.00	\$11,400.00	\$4,480.00	\$26,880.00
23	6 EA	Drive Pre-Stressed Concrete Pile	\$2,400.00	\$14,400.00	\$4,000.00	\$24,000.00	\$8,910.00	\$53,460.00
24	3 EA	Furnish CISS Pile	\$80,000.00	\$240,000.00	\$28,000.00	\$84,000.00	\$34,000.00	\$102,000.00
25	3 EA	Drive CISs Pile	\$97,000.00	\$291,000.00	\$24,000.00	\$72,000.00	\$120,000.00	\$360,000.00
26	39 CY	Structural Concrete (Bridge)	\$975.00	\$38,025.00	\$18,000.00	\$702,000.00	\$4,800.00	\$187,200.00
27	5,238 LB	Bar Reinforcing Steel (Bridge)	\$2.00	\$10,476.00	\$2.00	\$10,476.00	\$3.00	\$15,714.00
28	4 EA	Furnish Steel Truss	\$145,000.00	\$580,000.00	\$122,000.00	\$488,000.00	\$71,000.00	\$284,000.00
29	4 EA	Erect Steel Truss	\$14,500.00	\$58,000.00	\$8,000.00	\$32,000.00	\$6,250.00	\$25,000.00
30	60 CY	Lightweight Concrete Deck	\$675.00	\$40,500.00	\$500.00	\$30,000.00	\$680.00	\$40,800.00
31	337 CY	Structure Excavation (Soldier Pile Wall {FQ})	\$116.00	\$39,092.00	\$80.00	\$26,960.00	\$190.00	\$64,030.00
32	337 CY	Structure Backfill (Soldier Pile Wall {FQ})	\$104.00	\$35,048.00	\$90.00	\$30,330.00	\$200.00	\$67,400.00
33	1,654 LF	24" Drilled Hole	\$50.00	\$82,700.00	\$40.00	\$66,160.00	\$106.00	\$175,324.00
34	158 CY	Concrete Backfill	\$610.00	\$96,380.00	\$260.00	\$41,080.00	\$480.00	\$75,840.00
35	36 CY	Controlled Low Strength Material	\$550.00	\$19,800.00	\$170.00	\$6,120.00	\$328.00	\$11,808.00
36	2,194 LF	Steel Soldier Pile	\$183.00	\$401,502.00	\$48.00	\$105,312.00	\$70.00	\$153,580.00
37	60 CY	Timber Lagging	\$1,830.00	\$109,800.00	\$800.00	\$48,000.00	\$870.00	\$52,200.00
38	1 LS	Clean & Paint Steel Soldier Pile	\$14,500.00	\$14,500.00	\$15,000.00	\$15,000.00	\$16,000.00	\$16,000.00
39	588 LF	Chain-link Fence (4')	\$18.00	\$10,584.00	\$25.00	\$14,700.00	\$28.00	\$16,464.00
TOTAL BASE BID:			\$2,563,500.00		\$2,230,485.75		\$2,372,962.00	

BID SUMMARY



PROJECT TITLE: Bay Trail Slough Bridge
 PROJECT NO.: 144-39-012
 BID NO.: 08-09.016

BID OPENING DATE: Tuesday, April 7, 2009 TIME: 3:00 PM LOCATION: City Clerk			ENGINEER'S ESTIMATE Date Approved: 2/11/2009 Prepared by: JO		Flatiron West, Inc. 2100 Goodyear Road Benicia, CA 94510 Phone: 707-742-6000 Fax: 707-746-0849		Dutra Constuction, Inc. 2350 Kerner Blvd., Ste. 200 San Rafael, CA 94901 Phone: 415-258-6876 Fax: 415-459-3295	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SUBCONTRACTORS:					West Coast Fence, ABC Coatings, CMC Fontana Steel		Calco Fence, Inc., Condon Johnson, Freemont Paving, CMC Fontana Steel	
SECURITIES: NOTES:					10% Bid Bond		10% Bid Bond	

Reviewed by: John Driscoll
 John Driscoll, Project Manager

Date: 4/16/09

Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 4/16/09