

City of San Leandro  
Civic Center, 835 E. 14th Street  
San Leandro, California 94577



**I-880 / Washington Ave Improvements  
PROJECT NO. 08-144-39-007 & 08-150-38-274**

**ADDENDUM NO. 1**

December 2, 2008

TO: All Prospective Bidders

The additions and/or deletions contained in this Addendum shall be made a part of the plans and specifications and contract documents for the above described project, and shall be subject to all applicable requirements there under, as if originally shown and/or specified.

**THE CONTRACT DOCUMENTS SHALL BE REVISED AS FOLLOWS:**

**Specifications**

1. The bid opening date of December 9<sup>th</sup>, 2008 has been changed. **PLEASE NOTE THE NEW BID OPENING DATE OF 3:00 PM, TUESDAY, DECEMBER 16TH, 2008.**
2. The following has been added to Section 7 of Part 1 of the General Provisions:

**7-11 LBE/ SLBE/VSLBE RECORD REQUIREMENTS**

The Contractor shall submit the "*Final Progress Payment Application Form*" provided (sample attached) with the project bid. The Contractor shall use the form to identify the firms to be utilized during the course of construction. The Contractor shall be responsible for the accuracy of the percentage and dollar values used in the "*Final Progress Payment Application Form*". **This is for record-keeping purposes only; there is no requirement for the use of LBE / SLBE / VSLBE on this project.**

**Plans**

1. Delete SHEET NOTE on C-1 of the Washington Avenue Overlay drawings (Pavement Overlay Plan, sheet 2 of 9) which reads "see sheet E-1 for locations of advance detector loops to be installed for the video traffic detection system."
2. Sheet E-2 of the Washington Avenue Overlay plans: The scope of work to be done per this sheet is to "Replace loops, conduits, and handhole for Redflex detection. Each loop must have a separate home run and loop lead in cable. Maximum 4 loops per sawcut. Redflex loops to be labeled at Redflex cabinet." Other notes on this sheet are for reference only.

Acknowledge this addendum in your Proposal. If you have any questions, please call the Project Engineer, Mark Goralka, at (510) 577-3329.

Tony Santos, Mayor

City Council:


Surlene G. Grant;  
Diana M. Souza;

Michael J. Gregory;  
Joyce R. Starosciak;

Jim Prola;  
Bill Stephens



Sincerely,



Kenneth Joseph, P.E., City Engineer  
Engineering and Transportation Department

### ACKNOWLEDGEMENT FOR ADDENDUM NO. 1

I hereby acknowledge receipt of this Addendum for the above noted project.

\_\_\_\_\_  
(Signature) Date: \_\_\_\_\_

\_\_\_\_\_  
(Company Name – Please Print)

Attachment: Final Progress Payment Application

cc: G. Faria, M. Goralka, K. Lei, A. Osakwe, Kiosk  
COSL Current Plan-holders

**Final Progress Payment Application**

Name of Firm (List Prime-Contractor, each Joint Venture Partner, and all sub- contractors)	L/SLBE (Yes or No)	Portion Of Work	Amount of Progress Payments Paid to Date	Amount Owing under the Contract including all Change Orders, Amendments and Modifications	Owner/Authorized Representative Signature (Prime Contractor, each Joint Venture Partner, and All Subcontractors)
<b>TOTALS</b>					