


BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: BART-Downtown Pedestrian Interface
PROJECT NO.: 11-150-38-331
BID NO.: 12-13.003

| BID OPENING | | | ENGINEER'S ESTIMATE | | Gallagher & Burk, Inc. | | Bay Cities Paving & Grading | | McGuire and Hester | |
|---|-----------|-------------------------------------|--|--------------|--|--------------|---|--------------|---|--------------|
| DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | | Date Approved: 10/23/2012 Prepared by: MG | | 344 High Street Oakland, CA 94601 Phone: (510) 261-0466 Fax: (510) 261-0478 | | 5029 Forni Drive Concord, CA 94520 Phone: (925) 687-6666 Fax: (925) 687-2122 | | 9009 Railroad Avenue Oakland, CA 94603 Phone: (510) 632-7676 Fax: (510) 562-5209 | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
| 1 | 1 LS | Mobilization and General Conditions | \$300,000.00 | \$300,000.00 | \$460,000.00 | \$460,000.00 | \$450,000.00 | \$450,000.00 | \$213,500.00 | \$213,500.00 |
| 2 | 10 MO | Labor Compliance Monitoring | \$2,500.00 | \$25,000.00 | \$100.00 | \$1,000.00 | \$500.00 | \$5,000.00 | \$360.00 | \$3,600.00 |
| 3 | 1 LS | Clearing and Grubbing | \$172,750.00 | \$172,750.00 | \$600,000.00 | \$600,000.00 | \$325,000.00 | \$325,000.00 | \$293,000.00 | \$293,000.00 |
| 4 | 1 LS | Sheeting, Shoring, and Bracing | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 | \$12,000.00 | \$12,000.00 | \$2,600.00 | \$2,600.00 |
| 5 | 1 LS | Storm Drainage System | \$114,700.00 | \$114,700.00 | \$200,000.00 | \$200,000.00 | \$135,000.00 | \$135,000.00 | \$214,300.00 | \$214,300.00 |
| 6 | 1 LS | Sanitary Sewer System | \$25,500.00 | \$25,500.00 | \$12,000.00 | \$12,000.00 | \$50,000.00 | \$50,000.00 | \$21,500.00 | \$21,500.00 |
| 7 | 2,400 CY | Mill Asphalt Concrete and Off Haul | \$30.00 | \$72,000.00 | \$50.00 | \$120,000.00 | \$48.00 | \$115,200.00 | \$41.00 | \$98,400.00 |
| 8 | 4,990 TON | AC Overlay | \$100.00 | \$499,000.00 | \$80.00 | \$399,200.00 | \$87.50 | \$436,625.00 | \$81.00 | \$404,190.00 |
| 9 | 2,000 TON | AC Dig Out Removal and Repaving | \$150.00 | \$300,000.00 | \$120.00 | \$240,000.00 | \$112.00 | \$224,000.00 | \$150.00 | \$300,000.00 |
| 10 | 21,500 SY | Pavement Fabric | \$6.00 | \$129,000.00 | \$5.00 | \$107,500.00 | \$8.00 | \$172,000.00 | \$7.60 | \$163,400.00 |
| 11 | 1 LS | Pavement Striping and Markings | \$88,700.00 | \$88,700.00 | \$25,000.00 | \$25,000.00 | \$37,000.00 | \$37,000.00 | \$41,500.00 | \$41,500.00 |
| 12 | 9,800 SF | Decorative Crosswalk Imprinting | \$18.00 | \$176,400.00 | \$10.00 | \$98,000.00 | \$14.00 | \$137,200.00 | \$14.00 | \$137,200.00 |




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: BART-Downtown Pedestrian Interface
 PROJECT NO.: 11-150-38-331
 BID NO.: 12-13.003

| BID OPENING | | | ENGINEER'S ESTIMATE | | Gallagher & Burk, Inc. | | Bay Cities Paving & Grading | | McGuire and Hester | |
|---|----------|---------------------------------------|--|----------------|--|--------------|---|----------------|---|----------------|
| DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | | Date Approved: 10/23/2012 Prepared by: MG | | 344 High Street Oakland, CA 94601 Phone: (510) 261-0466 Fax: (510) 261-0478 | | 5029 Forni Drive Concord, CA 94520 Phone: (925) 687-6666 Fax: (925) 687-2122 | | 9009 Railroad Avenue Oakland, CA 94603 Phone: (510) 632-7676 Fax: (510) 562-5209 | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
| 13 | 1 LS | Concrete Work | \$1,212,746.00 | \$1,212,746.00 | \$730,000.00 | \$730,000.00 | \$1,000,000.00 | \$1,000,000.00 | \$1,635,000.00 | \$1,635,000.00 |
| 14 | 1 LS | East 14th Street Ramp Installations | \$81,600.00 | \$81,600.00 | \$40,000.00 | \$40,000.00 | \$50,000.00 | \$50,000.00 | \$41,000.00 | \$41,000.00 |
| 15 | 1 LS | Streetlight System | \$793,744.00 | \$793,744.00 | \$600,000.00 | \$600,000.00 | \$610,000.00 | \$610,000.00 | \$581,400.00 | \$581,400.00 |
| 16 | 1 LS | Traffic Signal System | \$845,600.00 | \$845,600.00 | \$490,000.00 | \$490,000.00 | \$620,000.00 | \$620,000.00 | \$592,000.00 | \$592,000.00 |
| 17 | 1 LS | Street Signs | \$8,500.00 | \$8,500.00 | \$5,000.00 | \$5,000.00 | \$80,000.00 | \$80,000.00 | \$13,400.00 | \$13,400.00 |
| 18 | 1 LS | Ornamental Furnishings and Sitework | \$531,362.00 | \$531,362.00 | \$400,000.00 | \$400,000.00 | \$550,000.00 | \$550,000.00 | \$201,100.00 | \$201,100.00 |
| 19 | 1 LS | Landscaping Planting | \$346,983.00 | \$346,983.00 | \$140,000.00 | \$140,000.00 | \$175,000.00 | \$175,000.00 | \$203,200.00 | \$203,200.00 |
| 20 | 1 LS | Irrigation System | \$149,986.00 | \$149,986.00 | \$140,000.00 | \$140,000.00 | \$130,000.00 | \$130,000.00 | \$188,400.00 | \$188,400.00 |
| 21 | 12 MO | Plant Establishment / Maintenance | \$1,500.00 | \$18,000.00 | \$500.00 | \$6,000.00 | \$1,000.00 | \$12,000.00 | \$800.00 | \$9,600.00 |
| 22 | 24 MO | Palm Tree Extended Maintenance | \$400.00 | \$9,600.00 | \$100.00 | \$2,400.00 | \$200.00 | \$4,800.00 | \$500.00 | \$12,000.00 |
| 23 | 7 EA | Adjust Telecommunication Sidewalk Box | \$350.00 | \$2,450.00 | \$400.00 | \$2,800.00 | \$800.00 | \$5,600.00 | \$400.00 | \$2,800.00 |
| 24 | 4 EA | Adjust EBMUD Sidewalk Box | \$350.00 | \$1,400.00 | \$400.00 | \$1,600.00 | \$800.00 | \$3,200.00 | \$450.00 | \$1,800.00 |
| 25 | 9 EA | Adjust PG&E Sidewalk Box | \$800.00 | \$7,200.00 | \$400.00 | \$3,600.00 | \$800.00 | \$7,200.00 | \$900.00 | \$8,100.00 |
| 26 | 12 EA | Adjust EBMUD Street Valve Pots | \$500.00 | \$6,000.00 | \$800.00 | \$9,600.00 | \$500.00 | \$6,000.00 | \$475.00 | \$5,700.00 |




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: BART-Downtown Pedestrian Interface
 PROJECT NO.: 11-150-38-331
 BID NO.: 12-13.003

| BID OPENING | | | ENGINEER'S ESTIMATE | | Gallagher & Burk, Inc. | | Bay Cities Paving & Grading | | McGuire and Hester | |
|---|----------|-------------------------------------|--|------------|--|------------|---|------------|---|------------|
| DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | | Date Approved: 10/23/2012 Prepared by: MG | | 344 High Street Oakland, CA 94601 Phone: (510) 261-0466 Fax: (510) 261-0478 | | 5029 Forni Drive Concord, CA 94520 Phone: (925) 687-6666 Fax: (925) 687-2122 | | 9009 Railroad Avenue Oakland, CA 94603 Phone: (510) 632-7676 Fax: (510) 562-5209 | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
| 27 | 1 EA | Adjust PG&E Street Valve Pots | \$500.00 | \$500.00 | \$800.00 | \$800.00 | \$500.00 | \$500.00 | \$475.00 | \$475.00 |
| 28 | 4 EA | Adjust City Survey Monument | \$350.00 | \$1,400.00 | \$800.00 | \$3,200.00 | \$800.00 | \$3,200.00 | \$720.00 | \$2,880.00 |
| 29 | 4 EA | City Survey Monument Reconstruction | \$1,500.00 | \$6,000.00 | \$1,000.00 | \$4,000.00 | \$800.00 | \$3,200.00 | \$570.00 | \$2,280.00 |
| TOTAL BASE BID: | | | \$5,936,121.00 | | \$4,846,700.00 | | \$5,359,725.00 | | \$5,394,325.00 | |
| SUBCONTRACTORS: | | | | | DBCI Concrete Contractors DeKay Demolition & Clearing Pacific Northwest Oil G. K. Construction Suarez & Munoz Construction Arrow Sign Company Chrisp Company Engineering Construction Svcs. TDW Construction, Inc. Alpha and Omega Pavers, Inc. Asphalt Impressions, Inc. Columbia Electric | | M.F. Maher Cook Engineering Central Fence Professional Tree Care Pacific Northwest Oil Chrisp Company PTS Masonry St. Francis Electric | | Sierra Traffic Markings Asphalt Impressions Bay Area Welding Camblin Steel Phoenix Electric Telfer | |
| SECURITIES: | | | | | 10% Bid Bond * | | 10% Bid Bond | | 10% Bid Bond | |
| NOTES: | | | | | * Bid Bond cover sheet (page 33) submitted after bid opening. | | None | | None | |



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: BART-Downtown Pedestrian Interface
 PROJECT NO.: 11-150-38-331
 BID NO.: 12-13.003

| BID OPENING | | ENGINEER'S ESTIMATE | | Gallagher & Burk, Inc. | Bay Cities Paving & Grading | McGuire and Hester | | | | |
|---------------------------------|----------|----------------------------|-----------|------------------------|-----------------------------|-----------------------|-----------|-----------|-----------|-----------|
| DATE: Tuesday, October 23, 2012 | | Date Approved: 10/23/2012 | | 344 High Street | 5029 Forni Drive | 9009 Railroad Avenue | | | | |
| TIME: 3:00 PM | | Prepared by: MG | | Oakland, CA 94601 | Concord, CA 94520 | Oakland, CA 94603 | | | | |
| LOCATION: City Clerk or Finance | | | | Phone: (510) 261-0466 | Phone: (925) 687-6666 | Phone: (510) 632-7676 | | | | |
| | | | | Fax: (510) 261-0478 | Fax: (925) 687-2122 | Fax: (510) 562-5209 | | | | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |

Reviewed by:
 Mark Goralka, Project Manager

Date: 10/24/12

Reviewed by:
 Nick Thom, Senior Engineer


Date: 10/24/12

BID SUMMARY



PROJECT TITLE: BART-Downtown Pedestrian Interface
 PROJECT NO.: 11-150-38-331
 BID NO.: 12-13.003


| BID OPENING | | | ENGINEER'S ESTIMATE | | Robert A. Bothman, Inc. | | Ghilotti Construction Co., Inc. | | Ghilotti Bros., Inc. | |
|---|-----------|-------------------------------------|--|--------------|--|--------------|---|--------------|---|----------------|
| DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | | Date Approved: 10/23/2012 Prepared by: MG | | 650 Quinn Avenue San Jose, CA 95112 Phone: (408) 279-2277 Fax: (408) 279-2286 | | 246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601 | | 525 Jacoby Street San Rafael, CA 94901 Phone: (415) 454-7011 Fax: (415) 454-8376 | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
| 1 | 1 LS | Mobilization and General Conditions | \$300,000.00 | \$300,000.00 | \$380,000.00 | \$380,000.00 | \$545,000.00 | \$545,000.00 | \$500,000.00 | \$500,000.00 |
| 2 | 10 MO | Labor Compliance Monitoring | \$2,500.00 | \$25,000.00 | \$530.00 | \$5,300.00 | \$300.00 | \$3,000.00 | \$1.00 | \$10.00 |
| 3 | 1 LS | Clearing and Grubbing | \$172,750.00 | \$172,750.00 | \$346,830.00 | \$346,830.00 | \$550,000.00 | \$550,000.00 | \$1,181,865.00 | \$1,181,865.00 |
| 4 | 1 LS | Sheeting, Shoring, and Bracing | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 |
| 5 | 1 LS | Storm Drainage System | \$114,700.00 | \$114,700.00 | \$200,000.00 | \$200,000.00 | \$167,000.00 | \$167,000.00 | \$200,000.00 | \$200,000.00 |
| 6 | 1 LS | Sanitary Sewer System | \$25,500.00 | \$25,500.00 | \$50,000.00 | \$50,000.00 | \$45,000.00 | \$45,000.00 | \$17,000.00 | \$17,000.00 |
| 7 | 2,400 CY | Mill Asphalt Concrete and Off Haul | \$30.00 | \$72,000.00 | \$50.00 | \$120,000.00 | \$40.00 | \$96,000.00 | \$42.00 | \$100,800.00 |
| 8 | 4,990 TON | AC Overlay | \$100.00 | \$499,000.00 | \$85.00 | \$424,150.00 | \$89.00 | \$444,110.00 | \$95.00 | \$474,050.00 |
| 9 | 2,000 TON | AC Dig Out Removal and Repaving | \$150.00 | \$300,000.00 | \$127.00 | \$254,000.00 | \$135.00 | \$270,000.00 | \$130.00 | \$260,000.00 |
| 10 | 21,500 SY | Pavement Fabric | \$6.00 | \$129,000.00 | \$6.40 | \$137,600.00 | \$6.50 | \$139,750.00 | \$7.00 | \$150,500.00 |
| 11 | 1 LS | Pavement Striping and Markings | \$88,700.00 | \$88,700.00 | \$46,000.00 | \$46,000.00 | \$40,000.00 | \$40,000.00 | \$33,000.00 | \$33,000.00 |
| 12 | 9,800 SF | Decorative Crosswalk Imprinting | \$18.00 | \$176,400.00 | \$15.00 | \$147,000.00 | \$15.00 | \$147,000.00 | \$12.00 | \$117,600.00 |



BID SUMMARY

PROJECT TITLE: BART-Downtown Pedestrian Interface
 PROJECT NO.: 11-150-38-331
 BID NO.: 12-13.003

| BID OPENING | | | ENGINEER'S ESTIMATE | | Robert A. Bothman, Inc. | | Ghilotti Construction Co., Inc. | | Ghilotti Bros., Inc. | |
|---|----------|---------------------------------------|--|----------------|--|----------------|---|----------------|---|--------------|
| DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | | Date Approved: 10/23/2012 Prepared by: MG | | 650 Quinn Avenue San Jose, CA 95112 Phone: (408) 279-2277 Fax: (408) 279-2286 | | 246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601 | | 525 Jacoby Street San Rafael, CA 94901 Phone: (415) 454-7011 Fax: (415) 454-8376 | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
| 13 | 1 LS | Concrete Work | \$1,212,746.00 | \$1,212,746.00 | \$1,320,000.00 | \$1,320,000.00 | \$1,100,000.00 | \$1,100,000.00 | \$940,000.00 | \$940,000.00 |
| 14 | 1 LS | East 14th Street Ramp Installations | \$81,600.00 | \$81,600.00 | \$27,000.00 | \$27,000.00 | \$55,000.00 | \$55,000.00 | \$56,000.00 | \$56,000.00 |
| 15 | 1 LS | Streetlight System | \$793,744.00 | \$793,744.00 | \$736,000.00 | \$736,000.00 | \$585,000.00 | \$585,000.00 | \$640,000.00 | \$640,000.00 |
| 16 | 1 LS | Traffic Signal System | \$845,600.00 | \$845,600.00 | \$594,000.00 | \$594,000.00 | \$700,000.00 | \$700,000.00 | \$510,000.00 | \$510,000.00 |
| 17 | 1 LS | Street Signs | \$8,500.00 | \$8,500.00 | \$8,000.00 | \$8,000.00 | \$7,500.00 | \$7,500.00 | \$150,000.00 | \$150,000.00 |
| 18 | 1 LS | Ornamental Furnishings and Sitework | \$531,362.00 | \$531,362.00 | \$260,000.00 | \$260,000.00 | \$485,000.00 | \$485,000.00 | \$400,000.00 | \$400,000.00 |
| 19 | 1 LS | Landscaping Planting | \$346,983.00 | \$346,983.00 | \$215,000.00 | \$215,000.00 | \$160,000.00 | \$160,000.00 | \$204,000.00 | \$204,000.00 |
| 20 | 1 LS | Irrigation System | \$149,986.00 | \$149,986.00 | \$185,000.00 | \$185,000.00 | \$105,000.00 | \$105,000.00 | \$140,000.00 | \$140,000.00 |
| 21 | 12 MO | Plant Establishment / Maintenance | \$1,500.00 | \$18,000.00 | \$700.00 | \$8,400.00 | \$900.00 | \$10,800.00 | \$750.00 | \$9,000.00 |
| 22 | 24 MO | Palm Tree Extended Maintenance | \$400.00 | \$9,600.00 | \$1,400.00 | \$33,600.00 | \$200.00 | \$4,800.00 | \$250.00 | \$6,000.00 |
| 23 | 7 EA | Adjust Telecommunication Sidewalk Box | \$350.00 | \$2,450.00 | \$600.00 | \$4,200.00 | \$900.00 | \$6,300.00 | \$500.00 | \$3,500.00 |
| 24 | 4 EA | Adjust EBMUD Sidewalk Box | \$350.00 | \$1,400.00 | \$650.00 | \$2,600.00 | \$600.00 | \$2,400.00 | \$500.00 | \$2,000.00 |
| 25 | 9 EA | Adjust PG&E Sidewalk Box | \$800.00 | \$7,200.00 | \$800.00 | \$7,200.00 | \$975.00 | \$8,775.00 | \$500.00 | \$4,500.00 |
| 26 | 12 EA | Adjust EBMUD Street Valve Pots | \$500.00 | \$6,000.00 | \$550.00 | \$6,600.00 | \$1,200.00 | \$14,400.00 | \$250.00 | \$3,000.00 |



BID SUMMARY


PROJECT TITLE: BART-Downtown Pedestrian Interface

PROJECT NO.: 11-150-38-331

BID NO.: 12-13.003

| BID OPENING | | | ENGINEER'S ESTIMATE | | Robert A. Bothman, Inc. | | Ghilotti Construction Co., Inc. | | Ghilotti Bros., Inc. | |
|---|----------|-------------------------------------|---|------------|---|------------|---|------------|---|------------|
| DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | | Date Approved: 10/23/2012 Prepared by: MG | | 650 Quinn Avenue San Jose, CA 95112 Phone: (408) 279-2277 Fax: (408) 279-2286 | | 246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601 | | 525 Jacoby Street San Rafael, CA 94901 Phone: (415) 454-7011 Fax: (415) 454-8376 | |
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
| 27 | 1 EA | Adjust PG&E Street Valve Pots | \$500.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$1,250.00 | \$1,250.00 | \$250.00 | \$250.00 |
| 28 | 4 EA | Adjust City Survey Monument | \$350.00 | \$1,400.00 | \$680.00 | \$2,720.00 | \$1,200.00 | \$4,800.00 | \$400.00 | \$1,600.00 |
| 29 | 4 EA | City Survey Monument Reconstruction | \$1,500.00 | \$6,000.00 | \$1,700.00 | \$6,800.00 | \$1,250.00 | \$5,000.00 | \$800.00 | \$3,200.00 |
| TOTAL BASE BID: | | | \$5,936,121.00 | | \$5,534,000.00 | | \$5,707,885.00 | | \$6,112,875.00 | |
| SUBCONTRACTORS: | | | Gallagher & Burk Phoenix Electric Chrisp Company Asphalt Impressions Hunt Masonry Vdoukin & Sons Arrow Signs Camblin Steel HHIT | | Asphalt Impressions Professional Tree Care Central Fence Pacific Northwest Oil DPCI Concrete Sierra Traffic Markings Ellis & Ellis Sign Systems St. Francis Electric Alpha & Omega Pavers | | Chrisp Company Suarez & Munoz Pacific Northwest Oil Cook Engineering Ellis & Ellis Sign Systems Columbia Electric Farwest Safety Design interlock Camblin Steel Bay Area Welding & Maintenance | | | |
| SECURITIES: | | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | |
| NOTES: | | | None | | None | | None | | None | |

BID SUMMARY



PROJECT TITLE: BART-Downtown Pedestrian Interface
 PROJECT NO.: 11-150-38-331
 BID NO.: 12-13.003

| BID OPENING DATE: Tuesday, October 23, 2012 TIME: 3:00 PM LOCATION: City Clerk or Finance | | ENGINEER'S ESTIMATE Date Approved: 10/23/2012 Prepared by: MG | | Robert A. Bothman, Inc. 650 Quinn Avenue San Jose, CA 95112 Phone: (408) 279-2277 Fax: (408) 279-2286 | | Ghilotti Construction Co., Inc. 246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601 | | Ghilotti Bros., Inc. 525 Jacoby Street San Rafael, CA 94901 Phone: (415) 454-7011 Fax: (415) 454-8376 | | |
|---|----------|--|-----------|---|-----------|--|-----------|---|-----------|-----------|
| ITEM NO. | QUANTITY | ITEM | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |

Reviewed by: *Mark Gofalka*
 Mark Gofalka, Project Manager

Date: 10/24/12

Reviewed by: *Nick Thom*
 Nick Thom, Senior Engineer

Date: 10/24/12