BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Annual Street Sealing 2014-15**
PROJECT NO.: **2015.007**
BID NO.: **14-15.022**

BID OPENING	**ENGINEER'S ESTIMATE**	American Asphalt	VSS International, Inc.
DATE: Thursday, March 5, 2015	Date Approved: **2/4/2015**	24200 Clawiter Road	3785 Channel Drive
TIME: 3:00 p.m.	Prepared by: **N. Castelino**	Hayward, CA 94545	West Sacramento, CA 95691
LOCATION: City Clerk's Office		Phone: (510) 723-0280	Phone: (916) 373-1500
		Fax: (510) 723-0288	Fax: (916) 373-0183

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID								
1	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	$64,823.45	$64,823.45	$66,150.00	$66,150.00	$81,025.00	$81,025.00
2	Construction Staging/Stockpile Location per Section 7-10.2.1	1 LS	$10,000.00	$10,000.00	$15,000.00	$15,000.00	$5,575.74	$5,575.74
3	Emulsion Aggregate Slurry (Final Quantity) per Sections 203-5 & 302-4	132325 SY	$2.00	$264,650.00	$1.82	$240,831.50	$2.37	$313,610.25 **
4	Asphalt Rubber Chip Seal (Final Quantity) per Sections 203-12 & 302-10	66255 SY	$4.25	$281,583.75	$4.40	$291,522.00 **	$5.10	$337,900.50
5	Microsurfacing (Final Quantity) per Sections 203-16 & 302-14	24438 SY	$3.00	$73,314.00	$2.34	$57,184.92	$2.52	$61,583.76
6	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers per Sections 210, 214, 310 & 312	1 LS	$116,000.00	$116,000.00	$121,600.00	$121,600.00	$127,680.00	$127,680.00
7	10' Unistrut Sign Post	4 EA	$160.00	$640.00	$200.00	$800.00	$210.00	$840.00
8	Sign Post Anchor	4 EA	$55.00	$220.00	$100.00	$400.00	$105.00	$420.00
9	Furnish and Install M6-6 (RT) Sign	1 EA	$130.00	$130.00	$100.00	$100.00	$105.00	$105.00
10	Furnish and Install M6-4 Sign	1 EA	$130.00	$130.00	$100.00	$100.00	$105.00	$105.00
11	Furnish and Install R81(CA) Sign	6 EA	$130.00	$780.00	$100.00	$600.00	$105.00	$630.00
12	Furnish and Install D11-1 Sign	1 EA	$130.00	$130.00	$100.00	$100.00	$105.00	$105.00
13	Preformed Green Thermoplastic for Bike Lanes	612 SF	$12.00	$7,344.00	$12.00	$7,344.00	$12.50	$7,650.00
14	Preformed Green Thermoplastic Panels with Bike Rider Symbol	3 EA	$500.00	$1,500.00	$1,500.00	$4,500.00	$1,575.00	$4,725.00

BID SUMMARY

PROJECT TITLE: **Annual Street Sealing 2014-15**
PROJECT NO.: **2015.007**
BID NO.: **14-15.022**

BID OPENING	**ENGINEER'S ESTIMATE**	American Asphalt	VSS International, Inc.
DATE: Thursday, March 5, 2015 **TIME:** 3:00 p.m. **LOCATION:** City Clerk's Office	Date Approved: **2/4/2015** Prepared by: **N. Castelino**	24200 Clawiter Road Hayward, CA 94545 Phone: (510) 723-0280 Fax: (510) 723-0288	3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
15	Preformed Green Thermoplastic Panels with Bike Lane Arrow	3 EA	$500.00	$1,500.00	$650.00	$1,950.00	$682.00	$2,046.00
	TOTAL BASE BID:			$822,745.20		$808,182.42		$944,001.25
BID ALTERNATE A								
A1	Failed Existing AC Pavement Repairs (Dig Outs)	1560 TONS	$200.00	$312,000.00	$232.00	$361,920.00	$167.75	$261,690.00
A2	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	$46,800.00	$46,800.00	$5,000.00	$5,000.00	$5,310.00	$5,310.00
	TOTAL BID ALTERNATE A:			$358,800.00		$366,920.00		$267,000.00
	TOTAL BASE BID:			**$822,745.20**		**$808,182.42**		**$944,001.25**
	TOTAL BASE BID + ALTERNATE BID ITEM A:			**$1,181,545.20**		**$1,175,102.42**		**$1,211,001.25**
	SUBCONTRACTORS:				Chrisp Company American Pavement Systems		Chrisp Company Central Valley Engineering & Asphalt, Inc.	
	SECURITIES:				10% Bid Bond		10% Bid Bond	
	NOTES:				**** Math Error Corrected and Addendum #1 Received**		**** Math Error Correcte and Addendum #1 Received**	

Reviewed by: _____ **Date:** _____
Nicole Castelino, Project Manager

Reviewed by: _____ **Date:** 3/6/15
Nick Thom, Senior Engineer

BID SUMMARY

PROJECT TITLE: **Annual Street Sealing 2014-15**
PROJECT NO.: **2015.007**
BID NO.: **14-15.022**

BID OPENING	**ENGINEER'S ESTIMATE**	Sierra nevada Construction, Inc.	Intermountain Slurry Seal, Inc.
DATE: Thursday, March 5, 2015 **TIME:** 3:00 p.m. **LOCATION:** City Clerk's Office	Date Approved: **2/4/2015** Prepared by: **N. Castelino**	P.O. Box 50760 Sparks, NV 89435 Phone: (775) 355-0420 Fax: (775) 355-0535	1005 Terminal Way, Suite 220 Reno, NV 89502 Phone: (775) 358-1355 Fax: (775) 355-3458

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID								
1	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	$64,823.45	$64,823.45	$118,148.70	$118,148.70	$451,060.75	$451,060.75
2	Construction Staging/Stockpile Location per Section 7-10.2.1	1 LS	$10,000.00	$10,000.00	$11,000.00	$11,000.00	$12,500.00	$12,500.00
3	Emulsion Aggregate Slurry (Final Quantity) per Sections 203-5 & 302-4	132325 SY	$2.00	$264,650.00	$2.40	$317,580.00	$1.70	$224,952.50
4	Asphalt Rubber Chip Seal (Final Quantity) per Sections 203-12 & 302-10	66255 SY	$4.25	$281,583.75	$4.28	$283,571.40	$4.25	$281,583.75
5	Microsurfacing (Final Quantity) per Sections 203-16 & 302-14	24438 SY	$3.00	$73,314.00	$3.55	$86,754.90	$2.30	$56,207.40
6	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers per Sections 210, 214, 310 & 312	1 LS	$116,000.00	$116,000.00	$165,000.00	$165,000.00	$121,600.00	$121,600.00
7	10' Unistrut Sign Post	4 EA	$160.00	$640.00	$272.00	$1,088.00	$200.00	$800.00
8	Sign Post Anchor	4 EA	$55.00	$220.00	$136.00	$544.00	$100.00	$400.00
9	Furnish and Install M6-6 (RT) Sign	1 EA	$130.00	$130.00	$136.00	$136.00	$100.00	$100.00
10	Furnish and Install M6-4 Sign	1 EA	$130.00	$130.00	$136.00	$136.00	$100.00	$100.00
11	Furnish and Install R81(CA) Sign	6 EA	$130.00	$780.00	$136.00	$816.00	$100.00	$600.00
12	Furnish and Install D11-1 Sign	1 EA	$130.00	$130.00	$136.00	$136.00	$100.00	$100.00
13	Preformed Green Thermoplastic for Bike Lanes	612 SF	$12.00	$7,344.00	$17.00	$10,404.00	$12.00	$7,344.00
14	Preformed Green Thermoplastic Panels with Bike Rider Symbol	3 EA	$500.00	$1,500.00	$2,040.00	$6,120.00	$1,500.00	$4,500.00

BID SUMMARY

PROJECT TITLE: **Annual Street Sealing 2014-15**
PROJECT NO.: **2015.007**
BID NO.: **14-15.022**

BID OPENING **DATE:** Thursday, March 5, 2015 **TIME:** 3:00 p.m. **LOCATION:** City Clerk's Office			**ENGINEER'S ESTIMATE** Date Approved: **2/4/2015** Prepared by: **N. Castelino**		Sierra nevada Construction, Inc. P.O. Box 50760 Sparks, NV 89435 Phone: (775) 355-0420 Fax: (775) 355-0535		Intermountain Slurry Seal, Inc. 1005 Terminal Way, Suite 220 Reno, NV 89502 Phone: (775) 358-1355 Fax: (775) 355-3458	
ITEM NO.	**ITEM**	**QUANTITY**	**UNIT COST**	**ITEM COST**	**UNIT COST**	**ITEM COST**	**UNIT COST**	**ITEM COST**
15	Preformed Green Thermoplastic Panels with Bike Lane Arrow	3 EA	$500.00	$1,500.00	$884.00	$2,652.00	$650.00	$1,950.00
		TOTAL BASE BID:		$822,745.20		$1,004,087.00		$1,163,798.40
BID ALTERNATE A								
A1	Failed Existing AC Pavement Repairs (Dig Outs)	1560 TONS	$200.00	$312,000.00	$157.00	$244,920.00	$159.76	$249,225.60
A2	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	$46,800.00	$46,800.00	$6,000.00	$6,000.00	$7,000.00	$7,000.00
		TOTAL BID ALTERNATE A:		$358,800.00		$250,920.00		$256,225.60
		TOTAL BASE BID:		**$822,745.20**		**$1,004,087.00**		**$1,163,798.40**
		TOTAL BASE BID + ALTERNATE BID ITEM A:		**$1,181,545.20**		**$1,255,007.00**		**$1,420,024.00**
		SUBCONTRACTORS:			American Pavement Systems Chrisp Company O'Grady Paving		Chrisp Company Central Valley Engineering & Asphalt, Inc.	
		SECURITIES:			10% Bid Bond		10% Bid Bond	
					**** Addendum #1 Received**		**** Addendum #1Received**	
		NOTES:						

Reviewed by: _____ **Date:** _____
Nicole Castelino, Project Manager

Reviewed by: _____ **Date:** 3/6/15
Nick Thom, Senior Engineer

BID SUMMARY

PROJECT TITLE: **Annual Street Sealing 2014-15**
PROJECT NO.: **2015.007**
BID NO.: **14-15.022**

BID OPENING	ENGINEER'S ESTIMATE	Telfer Highway Technologies
DATE: Thursday, March 5, 2015 **TIME:** 3:00 p.m. **LOCATION:** City Clerk's Office	Date Approved: **2/4/2015** Prepared by: **N. Castelino**	4522 Parker Avenue, Suite 350 McClellan, CA 95652 Phone: (916) 383-1756 Fax: (916) 246-7936

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID						
1	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	$64,823.45	$64,823.45	$190,000.00	$190,000.00
2	Construction Staging/Stockpile Location per Section 7-10.2.1	1 LS	$10,000.00	$10,000.00	$15,000.00	$15,000.00
3	Emulsion Aggregate Slurry (Final Quantity) per Sections 203-5 & 302-4	132325 SY	$2.00	$264,650.00	$2.25	$297,731.25
4	Asphalt Rubber Chip Seal (Final Quantity) per Sections 203-12 & 302-10	66255 SY	$4.25	$281,583.75	$4.00	$265,020.00
5	Microsurfacing (Final Quantity) per Sections 203-16 & 302-14	24438 SY	$3.00	$73,314.00	$2.90	$70,870.20
6	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers per Sections 210, 214, 310 & 312	1 LS	$116,000.00	$116,000.00	$121,600.00	$121,600.00
7	10' Unistrut Sign Post	4 EA	$160.00	$640.00	$200.00	$800.00
8	Sign Post Anchor	4 EA	$55.00	$220.00	$100.00	$400.00
9	Furnish and Install M6-6 (RT) Sign	1 EA	$130.00	$130.00	$100.00	$100.00
10	Furnish and Install M6-4 Sign	1 EA	$130.00	$130.00	$100.00	$100.00
11	Furnish and Install R81(CA) Sign	6 EA	$130.00	$780.00	$100.00	$600.00
12	Furnish and Install D11-1 Sign	1 EA	$130.00	$130.00	$100.00	$100.00
13	Preformed Green Thermoplastic for Bike Lanes	612 SF	$12.00	$7,344.00	$12.00	$7,344.00
14	Preformed Green Thermoplastic Panels with Bike Rider Symbol	3 EA	$500.00	$1,500.00	$1,500.00	$4,500.00

BID SUMMARY

PROJECT TITLE: **Annual Street Sealing 2014-15**
PROJECT NO.: **2015.007**
BID NO.: **14-15.022**

BID OPENING	**ENGINEER'S ESTIMATE**	Telfer Highway Technologies
DATE: Thursday, March 5, 2015 **TIME:** 3:00 p.m. **LOCATION:** City Clerk's Office	Date Approved: **2/4/2015** Prepared by: **N. Castelino**	4522 Parker Avenue, Suite 350 McClellan, CA 95652 Phone: (916) 383-1756 Fax: (916) 246-7936

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST
15	Preformed Green Thermoplastic Panels with Bike Lane Arrow	3 EA	$500.00	$1,500.00	$650.00	$1,950.00
		TOTAL BASE BID:		$822,745.20		$976,115.45
BID ALTERNATE A						
A1	Failed Existing AC Pavement Repairs (Dig Outs)	1560 TONS	$200.00	$312,000.00	$275.00	$429,000.00
A2	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	$46,800.00	$46,800.00	$45,000.00	$45,000.00
		TOTAL BID ALTERNATE A:		$358,800.00		$474,000.00
		TOTAL BASE BID:		**$822,745.20**		**$976,115.45**
		TOTAL BASE BID + ALTERNATE BID ITEM A:		**$1,181,545.20**		**$1,450,115.45**
		SUBCONTRACTORS:			American Pavement Systems Chrisp Company	
		SECURITIES:			10% Bid Bond	
					** **Addendum #1 Received**	
		NOTES:				

Reviewed by: _____ **Date:** _____
Nicole Castelino, Project Manager

Reviewed by: _____ **Date:** 3/6/15
Nick Thom, Senior Engineer