

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

**PROJECT TITLE: APS Upgrade 2012**  
**PROJECT NO.: 2012.0220**  
**BID NO.: 14-15.019**

<b>BID OPENING</b>			<b>ENGINEER'S ESTIMATE</b>		Ray's Electric		St. Francis Electric, Inc.		Columbia Electric, Inc.	
<b>DATE:</b> Tuesday, May 12, 2015 <b>TIME:</b> 2:00 p.m. <b>LOCATION:</b> City Clerk's Office			<b>Date Approved:</b> 5/6/2015 <b>Prepared by:</b> N. Castelino RL Chen		411 Pendleton Way, Suite B Oakland, CA 94621 Phone: (510) 577-7700 Fax: (510) 577-7706		975 Carden Street San Leandro, CA 94577 Phone: (510) 639-0639 Fax: (510) 639-9116		1980 Davis Street San Leandro, CA 94577 Phone: (510) 430-9505 Fax: (510) 430-1860	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	ITEM COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	Install curb and gutter per drawing 100 case 3101	750 LF	\$55.00	\$41,250.00	\$45.00	\$33,750.00	\$75.00	\$56,250.00	\$115.50	\$86,625.00
2	Install sidewalk per drawing 100 case 3101	1200 SF	\$15.00	\$18,000.00	\$12.00	\$14,400.00	\$14.50	\$17,400.00	\$24.68	\$29,616.00 **
3	Install wheelchair curb cut ramp per drawing 106A and B case 3101	5000 SF	\$15.00	\$75,000.00	\$12.00	\$60,000.00	\$20.35	\$101,750.00	\$31.50	\$157,500.00
4	Install valley gutter per drawing 114 case 3101	500 SF	\$20.00	\$10,000.00	\$24.00	\$12,000.00	\$28.60	\$14,300.00	\$63.00	\$31,500.00
5	Provide Traffic Control plan and implement traffic control per section 7-10.3.3 and 7-10.3.4	18 ST	\$800.00	\$14,400.00	\$1,800.00	\$32,400.00	\$2,500.00	\$45,000.00	\$3,000.00	\$54,000.00
6	Furnish and Install Sleeve and Advanced Unistruct Sign Pole per Sheet 15	0 EA	\$150.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
7	Furnish and Install foundation of 1B Pole per Sheet 15	2 EA	\$2,480.00	\$4,960.00	\$1,200.00	\$2,400.00	\$3,450.00	\$6,900.00	\$1,500.00	\$3,000.00
8	Install City Provided TAPCO RRFB System per Sheet 15	2 EA	\$1,000.00	\$2,000.00	\$6,500.00	\$13,000.00	\$1,250.00	\$2,500.00	\$2,500.00	\$5,000.00
9	Install traffic sign and Pole per	2 EA	\$95.00	\$190.00	\$600.00	\$1,200.00	\$275.00	\$550.00	\$500.00	\$1,000.00
10	Remove Existing Sign and Pole per Sheet 15	2 EA	\$100.00	\$200.00	\$250.00	\$500.00	\$275.00	\$550.00	\$500.00	\$1,000.00
11	Furnish and Install Sign Pole, Speed Feedback Sign, and R2-1(35) Sign per Sheet 18	1 EA	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$5,840.00	\$5,840.00	\$5,000.00	\$5,000.00
12	Cast in Place domes	25 EA	\$800.00	\$20,000.00	\$500.00	\$12,500.00	\$1,320.00	\$33,000.00	\$1,050.00	\$26,250.00



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: APS Upgrade 2012  
 PROJECT NO.: 2012.0220  
 BID NO.: 14-15.019

BID OPENING			ENGINEER'S ESTIMATE				Ray's Electric		St. Francis Electric, Inc.		Columbia Electric, Inc.	
DATE: Tuesday, May 12, 2015 TIME: 2:00 p.m. LOCATION: City Clerk's Office			Date Approved: 5/6/2015 Prepared by: N. Castelino RL Chen				411 Pendleton Way, Suite B Oakland, CA 94621 Phone: (510) 577-7700 Fax: (510) 577-7706		975 Carden Street San Leandro, CA 94577 Phone: (510) 639-0639 Fax: (510) 639-9116		1980 Davis Street San Leandro, CA 94577 Phone: (510) 430-9505 Fax: (510) 430-1860	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	ITEM COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST		
13	Install Vertical Curb per drawing 100 case 3101	300 LF	\$30.00	\$9,000.00	\$30.00	\$9,000.00	\$41.80	\$12,540.00	\$94.50	\$28,350.00		
14	Furnish and Install 4-ft Pedestrian Push Button Pole	19 EA	\$553.00	\$10,507.00	\$1,000.00	\$19,000.00	\$1,550.00	\$29,450.00	\$1,000.00	\$19,000.00		
15	Furnish and Install 2" Conduit and 2#14 Conductor	190 LF	\$40.00	\$7,600.00	\$85.00	\$16,150.00	\$110.00	\$20,900.00	\$50.00	\$9,500.00		
16	Install City Provided APS System and Push Buttons, including APS Control Unit, Pushbutton Station, and Hand-Held Configurator, at 15 Intersections	1 LS	\$22,500.00	\$22,500.00	\$62,840.00	\$62,840.00	\$22,700.00	\$22,700.00	\$60,000.00	\$60,000.00		
17	Stamped Colored Concrete	100 SF	\$20.00	\$2,000.00	\$20.00	\$2,000.00	\$36.30	\$3,630.00	\$63.00	\$6,300.00		
18	Striping including areas requiring removal	1 LS	\$10,000.00	\$10,000.00	\$26,000.00	\$26,000.00	\$21,200.00	\$21,200.00	\$30,397.50	\$30,397.50		
19	Remove PPB poles and buttons	6 EA	\$300.00	\$1,800.00	\$400.00	\$2,400.00	\$275.00	\$1,650.00	\$1,200.00	\$7,200.00		
20	Relocate Type 1B poles	4 EA	\$1,000.00	\$4,000.00	\$2,400.00	\$9,600.00	\$5,860.00	\$23,440.00	\$2,000.00	\$8,000.00		
21	Bolt on plates	30 EA	\$50.00	\$1,500.00	\$100.00	\$3,000.00	\$100.00	\$3,000.00	\$250.00	\$7,500.00		
22	Furnish and Install No. 5 Pull Box	1 EA	\$400.00	\$400.00	\$650.00	\$650.00	\$490.00	\$490.00	\$1,000.00	\$1,000.00		
23	Furnish and Install AC Pavement at Median Island Removal Area	35 TONS	\$200.00	\$7,000.00	\$250.00	\$8,750.00	\$362.00	\$12,670.00	\$787.50	\$27,562.50		
24	Furnish and Install Type 1 Barricade per Sheet 7	10 LF	\$100.00	\$1,000.00	\$220.00	\$2,200.00	\$160.00	\$1,600.00	\$150.00	\$1,500.00		
25	Relocate 4-ft Pedestrian Push Button Pole per Sheet 7	3 EA	\$700.00	\$2,100.00	\$2,400.00	\$7,200.00	\$1,925.00	\$5,775.00	\$1,500.00	\$4,500.00		
26	Relocate street light pole per Sheet 17	1 EA	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00	\$4,925.00	\$4,925.00	\$2,500.00	\$2,500.00		
27	Furnish and Install Detector Loops	17 EA	\$600.00	\$10,200.00	\$680.00	\$11,560.00	\$370.00	\$6,290.00	\$400.00	\$6,800.00		



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **APS Upgrade 2012**  
 PROJECT NO.: **2012.0220**  
 BID NO.: **14-15.019**

BID OPENING		ENGINEER'S ESTIMATE		Ray's Electric		St. Francis Electric, Inc.		Columbia Electric, Inc.		
DATE: Tuesday, May 12, 2015		Date Approved: 5/6/2015		411 Pendleton Way, Suite B		975 Carden Street		1980 Davis Street		
TIME: 2:00 p.m.		Prepared by: N. Castellino		Oakland, CA 94621		San Leandro, CA 94577		San Leandro, CA 94577		
LOCATION: City Clerk's Office		RL Chen		Phone: (510) 577-7700		Phone: (510) 639-0639		Phone: (510) 430-9505		
				Fax: (510) 577-7706		Fax: (510) 639-9116		Fax: (510) 430-1860		
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	ITEM COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
	TOTAL BASE BID:			\$285,607.00		\$371,000.00		\$454,300.00		\$620,601.00 **
	SUBCONTRACTORS:				CATCO Services		Striping Graphics		J.J.R. Construction	
					Economy Trucking		Sposeto Engineering, Inc.		Chrisp Company	
					Logistical Enterprises				Sposeto Engineering	
					Striping Graphics				Golden Bay Construction	
									Vanguard Construction	
	SECURITIES:				10% Bid Bond		10% Bid Bond		10% Bid Bond	
	NOTES:				** Addendum #1 and 2 Received		** Addendum #1 and 2 Received		** Math Error Corrected and Addendum #1 and 2 Received	

Reviewed by:  Date: 5/13/15  
 Nicole Castellino, Project Manager

Reviewed by:  Date: 5/13/15  
 Nick Thom, Acting City Engineer

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: APS Upgrade 2012  
 PROJECT NO.: 2012.0220  
 BID NO.: 14-15.019

BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		Mike Brown Electric Co.	
DATE: Tuesday, May 12, 2015			Date Approved: 5/6/2015		7275 National Drive, A-2		561-A Mercantile Drive	
TIME: 2:00 p.m.			Prepared by: N. Castelino		Livermore, CA 94550		Cotati, CA 94931	
LOCATION: City Clerk's Office			RL Chen		Phone: (925) 606-1038		Phone: (707) 792-8100	
					Fax: (925) 606-7655		Fax: (707) 792-8110	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	Install curb and gutter per drawing 100 case 3101	750 LF	\$55.00	\$41,250.00	\$140.00	\$105,000.00	\$51,750.00	\$38,812,500.00
2	Install sidewalk per drawing 100 case 3101	1200 SF	\$15.00	\$18,000.00	\$14.00	\$16,800.00	\$15,900.00	\$19,080,000.00
3	Install wheelchair curb cut ramp per drawing 106A and B case 3101	5000 SF	\$15.00	\$75,000.00	\$25.00	\$125,000.00	\$92,500.00	\$462,500,000.00
4	Install valley gutter per drawing 114 case 3101	500 SF	\$20.00	\$10,000.00	\$21.50	\$10,750.00	\$13,000.00	\$6,500,000.00
5	Provide Traffic Control plan and implement traffic control per section 7-10.3.3 and 7-10.3.4	18 ST	\$800.00	\$14,400.00	\$6,250.00	\$112,500.00	\$100,000.00	\$1,800,000.00
6	Furnish and Install Sleeve and Advanced Unistruct Sign Pole per Sheet 15	0 EA	\$150.00	\$0.00	\$1,500.00	\$0.00	\$0.00	\$0.00
7	Furnish and Install foundation of 1B Pole per Sheet 15	2 EA	\$2,480.00	\$4,960.00	\$1,500.00	\$3,000.00	\$1,800.00	\$3,600.00
8	Install City Provided TAPCO RRFB System per Sheet 15	2 EA	\$1,000.00	\$2,000.00	\$2,450.00	\$4,900.00	\$6,200.00	\$12,400.00
9	Install traffic sign and Pole per	2 EA	\$95.00	\$190.00	\$1,200.00	\$2,400.00	\$1,000.00	\$2,000.00
10	Remove Existing Sign and Pole per Sheet 15	2 EA	\$100.00	\$200.00	\$250.00	\$500.00	\$100.00	\$200.00
11	Furnish and Install Sign Pole, Speed Feedback Sign, and R2-1(35) Sign per Sheet 18	1 EA	\$9,000.00	\$9,000.00	\$5,008.00	\$5,008.00	\$3,000.00	\$3,000.00
12	Cast in Place domes	25 EA	\$800.00	\$20,000.00	\$1,640.00	\$41,000.00	\$30,000.00	\$750,000.00



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **APS Upgrade 2012**  
 PROJECT NO.: **2012.0220**  
 BID NO.: **14-15.019**

BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		Mike Brown Electric Co.	
DATE: Tuesday, May 12, 2015 TIME: 2:00 p.m. LOCATION: City Clerk's Office			Date Approved: <b>5/6/2015</b> Prepared by: <b>N. Castelino</b> <b>RL Chen</b>		7275 National Drive, A-2 Livermore, CA 94550 Phone: (925) 606-1038 Fax: (925) 606-7655		561-A Mercantile Drive Cotati, CA 94931 Phone: (707) 792-8100 Fax: (707) 792-8110	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
13	Install Vertical Curb per drawing 100 case 3101	300 LF	\$30.00	\$9,000.00	\$111.00	\$33,300.00	\$11,400.00	\$3,420,000.00
14	Furnish and Install 4-ft Pedestrian Push Button Pole	19 EA	\$553.00	\$10,507.00	\$2,722.00	\$51,718.00	\$12,350.00	\$234,650.00
15	Furnish and Install 2" Conduit and 2#14 Conductor	190 LF	\$40.00	\$7,600.00	\$40.00	\$7,600.00	\$17,100.00	\$3,249,000.00
16	Install City Provided APS System and Push Buttons, including APS Control Unit, Pushbutton Station, and Hand-Held Configurator, at 15 Intersections	1 LS	\$22,500.00	\$22,500.00	\$36,750.00	\$36,750.00	\$92,264.00	\$92,264.00
17	Stamped Colored Concrete	100 SF	\$20.00	\$2,000.00	\$49.00	\$4,900.00	\$3,300.00	\$330,000.00
18	Striping including areas requiring removal	1 LS	\$10,000.00	\$10,000.00	\$34,450.00	\$34,450.00	\$22,500.00	\$22,500.00
19	Remove PPB poles and buttons	6 EA	\$300.00	\$1,800.00	\$600.00	\$3,600.00	\$3,000.00	\$18,000.00
20	Relocate Type 1B poles	4 EA	\$1,000.00	\$4,000.00	\$5,250.00	\$21,000.00	\$6,800.00	\$27,200.00
21	Bolt on plates	30 EA	\$50.00	\$1,500.00	\$150.00	\$4,500.00	\$6,450.00	\$193,500.00
22	Furnish and Install No. 5 Pull Box	1 EA	\$400.00	\$400.00	\$900.00	\$900.00	\$370.00	\$370.00
23	Furnish and Install AC Pavement at Median Island Removal Area	35 TONS	\$200.00	\$7,000.00	\$850.00	\$29,750.00	\$11,515.00	\$403,025.00
24	Furnish and Install Type 1 Barricade per Sheet 7	10 LF	\$100.00	\$1,000.00	\$900.00	\$9,000.00	\$1,500.00	\$15,000.00
25	Relocate 4-ft Pedestrian Push Button Pole per Sheet 7	3 EA	\$700.00	\$2,100.00	\$2,650.00	\$7,950.00	\$2,475.00	\$7,425.00
26	Relocate street light pole per Sheet 17	1 EA	\$1,000.00	\$1,000.00	\$3,200.00	\$3,200.00	\$1,600.00	\$1,600.00
27	Furnish and Install Detector Loops	17 EA	\$600.00	\$10,200.00	\$465.00	\$7,905.00	\$6,800.00	\$115,600.00



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **APS Upgrade 2012**  
 PROJECT NO.: **2012.0220**  
 BID NO.: **14-15.019**

<b>BID OPENING</b>		<b>ENGINEER'S ESTIMATE</b>		Tennyson Electric, Inc. 7275 National Drive, A-2 Livermore, CA 94550 Phone: (925) 606-1038 Fax: (925) 606-7655	Mike Brown Electric Co. 561-A Mercantile Drive Cotati, CA 94931 Phone: (707) 792-8100 Fax: (707) 792-8110			
DATE: Tuesday, May 12, 2015		Date Approved: <b>5/6/2015</b>						
TIME: 2:00 p.m.		Prepared by: <b>N. Castelino</b>						
LOCATION: City Clerk's Office		<b>RL Chen</b>						
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
	<b>TOTAL BASE BID:</b>			<b>\$285,607.00</b>		<b>\$683,381.00</b>		<b>\$537,593,834.00 **</b>
	<b>SUBCONTRACTORS:</b>				Sposeto Engineering, Inc. Chrisp Company Golden Bay Bayside Statewide		Striping Graphics Sposeto Engineering, Inc. Safeguard Stytem Bayside Striping Chrisp Company Vanguard Construction	
	<b>SECURITIES:</b>				10% Bid Bond		10% Bid Bond	
	<b>NOTES:</b>				** Addendum #1 and 2 Received		** Math Error Corrected and/or Addendum #1 and 2 Received	

Reviewed by:  Date: 5/13/15  
 Nicole Castelino, Project Manager

Reviewed by:  Date: 5/13/15  
 Nick Thorn, Acting City Engineer