# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Thrasher Park Play Equipment and Fence**
PROJECT NO.: **2006.0070**
BID NO.: **15-16.010**

| **BID OPENING** | **ENGINEER'S ESTIMATE** | Breneman Inc. | Redwood Engineering Construction | Guerra Construction Group |
|---|---|---|---|---|
| **DATE:** Thursday, January 20, 2016 | Date Approved: **12/22/2015** | 2000 Norris Road | 2336 El Camino Real | 984 Memorex Drive |
| **TIME:** 3:00 p.m. | Prepared by: **J. O'Driscoll** | Walnut Creek, CA 94596 | Redwood City, CA 94063 | Santa Clara, CA 95050 |
| **LOCATION:** City Clerk's Office | | Phone: (925) 457-2026 | Phone: (925) 819-2960 | Phone: (408) 279-2027 |
| | | Fax: (925) 446-6600 | Fax: (650) 368-9915 | Fax: (408) 279-2044 |

| ITEM NO. | ITEM | QUANTITY | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
|---|---|---|---|---|---|---|---|---|---|---|
| 1 | Mobilization | 1 LS | $20,000.00 | $20,000.00 | $10,000.00 | $10,000.00 | $8,100.00 | $8,100.00 | $9,000.00 | $9,000.00 |
| 2 | Clearing and Grubbing per section 300-1 | 1 LS | $40,000.00 | $40,000.00 | $10,000.00 | $10,000.00 | $20,400.00 | $20,400.00 | $47,800.00 | $47,800.00 |
| 3 | Play Area CAB per section 301-2 | 73 CY | $15.00 | $1,095.00 | $80.00 | $5,840.00 | $108.00 | $7,884.00 | $100.00 | $7,300.00 |
| 4 | Play Area Drain System Per section 306-1 | 1 LS | $2,500.00 | $2,500.00 | $3,000.00 | $3,000.00 | $3,200.00 | $3,200.00 | $4,000.00 | $4,000.00 |
| 5 | Chain Link Fence 10' High per section 304-3 (Final Quantity) | 130 LF | $160.00 | $20,800.00 | $71.00 | $9,230.00 | $78.00 | $10,140.00 | $70.00 | $9,100.00 |
| 6 | Chain Link Fence 20' High per section 304-3 (Final Quantity) | 60 LF | $250.00 | $15,000.00 | $211.00 | $12,660.00 | $234.00 | $14,040.00 | $205.00 | $12,300.00 |
| 7 | Furnish and Install Play Equipment per section 316-1 | 1 LS | $75,950.00 | $75,950.00 | $71,328.00 | $71,328.00 | $74,000.00 | $74,000.00 | $72,000.00 | $72,000.00 |
| 8 | Resilient Surfacing per section 316-2 (Final Quantity) | 1,963 SF | $22.00 | $43,186.00 | $18.50 | $36,315.50 | $20.00 | $39,260.00 | $17.00 | $33,371.00 |
| 9 | Concrete Walks per section 303-5 | 563 SF | $18.00 | $10,134.00 | $15.00 | $8,445.00 | $19.00 | $10,697.00 | $10.00 | $5,630.00 |
| 10 | Play Area Concrete edge per section 303-5 | 44 LF | $32.00 | $1,408.00 | $100.00 | $4,400.00 | $121.00 | $5,324.00 | $40.00 | $1,760.00 |
| 11 | Curb Ramp Per detail 4, sheet 4 | 1 LS | $6,000.00 | $6,000.00 | $6,500.00 | $6,500.00 | $2,800.00 | $2,800.00 | $4,000.00 | $4,000.00 |
| 12 | Picnic Table per section 316-3.2 | 1 EA | $3,000.00 | $3,000.00 | $3,000.00 | $3,000.00 | $2,500.00 | $2,500.00 | $2,300.00 | $2,300.00 |
| 13 | Park Bench per section 316-3.1 | 2 EA | $1,800.00 | $3,600.00 | $4,500.00 | $9,000.00 | $2,600.00 | $5,200.00 | $2,500.00 | $5,000.00 |

# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Thrasher Park Play Equipment and Fence**
PROJECT NO.: **2006.0070**
BID NO.: **15-16.010**

| **BID OPENING** | **ENGINEER'S ESTIMATE** | Breneman Inc. | Redwood Engineering Construction | Guerra Construction Group |
|---|---|---|---|---|
| **DATE:** Thursday, January 20, 2016<br>**TIME:** 3:00 p.m.<br>**LOCATION:** City Clerk's Office | Date Approved: **12/22/2015**<br>Prepared by: **J. O'Driscoll** | 2000 Norris Road<br>Walnut Creek, CA 94596<br>Phone: (925) 457-2026<br>Fax: (925) 446-6600 | 2336 El Camino Real<br>Redwood City, CA 94063<br>Phone: (925) 819-2960<br>Fax: (650) 368-9915 | 984 Memorex Drive<br>Santa Clara, CA 95050<br>Phone: (408) 279-2027<br>Fax: (408) 279-2044 |

| ITEM NO. | ITEM | QUANTITY | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
|---|---|---|---|---|---|---|---|---|---|---|
| 14 | Barbeque Grill per section 316-3.3 | 1 EA | $1,000.00 | $1,000.00 | $2,500.00 | $2,500.00 | $800.00 | $800.00 | $500.00 | $500.00 |
| | **TOTAL BASE BID:** | | | **$243,673.00** | | **$192,218.50** | | **$204,345.00** | | **$214,061.00** |
| | **SUBCONTRACTORS:** | | | | **Ross Recreation Equipment**<br>**AAA Fence Company**<br>**SpectraTurf** | | **Community Playgrounds, Inc**<br>**SpectraTurf**<br>**Borg Fence** | | **Golden Bay Fence**<br>**SpectraTurf**<br>**Creative Builders** | |
| | **SECURITIES:** | | | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | |
| | **NOTES:** | | | | Addendum #1 Received | | Addendum #1 Received | | Addendum #1 Received | |

**Reviewed by:** JOD **Date:** 1/22/16
John O'Driscoll, Project Manager

**Reviewed by:** for **Date:** 1/22/16
Austine Osakwe, Senior Engineer

# BID SUMMARY

PROJECT TITLE: **Thrasher Park Play Equipment and Fence**
PROJECT NO.: **2006.0070**
BID NO.: **15-16.010**

| **BID OPENING** | **ENGINEER'S ESTIMATE** | Cal West Construction | Community Playgrounds, Inc. | ABG Group |
|---|---|---|---|---|
| **DATE:** Thursday, January 20, 2016 | Date Approved: **12/22/2015** | 11745 Bennetta Lane | 200 Commercial Street | 2055 Sierra Road, #59 |
| **TIME:** 3:00 p.m. | Prepared by: **J. O'Driscoll** | Gilroy, CA 95020 | Vallejo, CA 94589 | Concord, CA 94518 |
| **LOCATION:** City Clerk's Office | | Phone: (408) 355-0951 | Phone: (415) 892-8100 | Phone: (925) 348-9292 |
| | | Fax: | Fax: (415) 892-3132 | Fax: (925) 566-6482 |

| ITEM NO. | ITEM | QUANTITY | ENGINEER'S ESTIMATE UNIT COST | ENGINEER'S ESTIMATE ITEM COST | Cal West Construction UNIT COST | Cal West Construction ITEM COST | Community Playgrounds, Inc. UNIT COST | Community Playgrounds, Inc. UNIT COST | ABG Group UNIT COST | ABG Group UNIT COST |
|---|---|---|---|---|---|---|---|---|---|---|
| 1 | Mobilization | 1 LS | $20,000.00 | $20,000.00 | $6,000.00 | $6,000.00 | $12,957.00 | $12,957.00 | $25,000.00 | $25,000.00 |
| 2 | Clearing and Grubbing per section 300-1 | 1 LS | $40,000.00 | $40,000.00 | $25,000.00 | $25,000.00 | $169.00 | $169.00 | $2,000.00 | $2,000.00 |
| 3 | Play Area CAB per section 301-2 | 73 CY | $15.00 | $1,095.00 | $350.00 | $25,550.00 | $295.00 | $21,535.00 | $122.88 | $8,970.24 * |
| 4 | Play Area Drain System Per section 306-1 | 1 LS | $2,500.00 | $2,500.00 | $8,000.00 | $8,000.00 | $3,899.00 | $3,899.00 | $5,990.00 | $5,990.00 |
| 5 | Chain Link Fence 10' High per section 304-3 (Final Quantity) | 130 LF | $160.00 | $20,800.00 | $80.00 | $10,400.00 | $173.00 | $22,490.00 | $70.00 | $9,100.00 |
| 6 | Chain Link Fence 20' High per section 304-3 (Final Quantity) | 60 LF | $250.00 | $15,000.00 | $225.00 | $13,500.00 | $311.00 | $18,660.00 | $200.00 | $12,000.00 |
| 7 | Furnish and Install Play Equipment per section 316-1 | 1 LS | $75,950.00 | $75,950.00 | $72,650.00 | $72,650.00 | $78,538.00 | $78,538.00 | $110,000.00 | $110,000.00 |
| 8 | Resilient Surfacing per section 316-2 (Final Quantity) | 1,963 SF | $22.00 | $43,186.00 | $18.00 | $35,334.00 | $20.44 | $40,123.72 | $22.00 | $43,186.00 |
| 9 | Concrete Walks per section 303-5 | 563 SF | $18.00 | $10,134.00 | $22.00 | $12,386.00 | $44.45 | $25,025.35 | $20.00 | $11,260.00 |
| 10 | Play Area Concrete edge per section 303-5 | 44 LF | $32.00 | $1,408.00 | $125.00 | $5,500.00 | $69.23 | $3,046.12 | $100.00 | $4,400.00 |
| 11 | Curb Ramp Per detail 4, sheet 4 | 1 LS | $6,000.00 | $6,000.00 | $6,700.00 | $6,700.00 | $6,895.00 | $6,895.00 | $3,000.00 | $3,000.00 |
| 12 | Picnic Table per section 316-3.2 | 1 EA | $3,000.00 | $3,000.00 | $2,250.00 | $2,250.00 | $3,229.00 | $3,229.00 | $3,000.00 | $3,000.00 |
| 13 | Park Bench per section 316-3.1 | 2 EA | $1,800.00 | $3,600.00 | $2,600.00 | $5,200.00 | $2,588.00 | $5,176.00 | $1,500.00 | $3,000.00 |

# BID SUMMARY

PROJECT TITLE: **Thrasher Park Play Equipment and Fence**
PROJECT NO.: **2006.0070**
BID NO.: **15-16.010**

| **BID OPENING**<br>**DATE:** Thursday, January 20, 2016<br>**TIME:** 3:00 p.m.<br>**LOCATION:** City Clerk's Office | | | **ENGINEER'S ESTIMATE**<br>Date Approved: **12/22/2015**<br>Prepared by: **J. O'Driscoll** | | Cal West Construction<br>11745 Bennetta Lane<br>Gilroy, CA 95020<br>Phone: (408) 355-0951<br>Fax: | | Community Playgrounds, Inc.<br>200 Commercial Street<br>Vallejo, CA 94589<br>Phone: (415) 892-8100<br>Fax: (415) 892-3132 | | ABG Group<br>2055 Sierra Road, #59<br>Concord, CA 94518<br>Phone: (925) 348-9292<br>Fax: (925) 566-6482 | |
|---|---|---|---|---|---|---|---|---|---|---|
| **ITEM NO.** | **ITEM** | **QUANTITY** | **UNIT COST** | **ITEM COST** | **UNIT COST** | **ITEM COST** | **UNIT COST** | **UNIT COST** | **UNIT COST** | **UNIT COST** |
| 14 | Barbeque Grill<br>per section 316-3.3 | 1 EA | $1,000.00 | $1,000.00 | $2,750.00 | $2,750.00 | $739.00 | $739.00 | $3,000.00 | $3,000.00 |
| | | **TOTAL BASE BID:** | | **$243,673.00** | | **$231,220.00** | | **$242,482.19** | | **$243,906.24 *** |
| | | **SUBCONTRACTORS:** | | | **Ross Recreation Equipment**<br>**SpectraTurf**<br>**AAA Fence** | | **Ransome Company**<br>**American Asphalt**<br>**United Fence Services** | | **Ross Recreation Equipment**<br>**Creative Builders**<br>**Alliance Contracting Services**<br>**R.V. Stitch Construction**<br>**AAA Fence Co., Inc.**<br>**Luminart Concrete**<br>**SpectraTurf** | |
| | | **SECURITIES:** | | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | |
| | | **NOTES:** | | | Addendum #1 Received | | Addendum #1 Received | | *Math Error Corrected and/or Addendum #1 Received | |

**Reviewed by:** JOD **Date:** 1/22/16
John O'Driscoll, Project Manager

**Reviewed by:** for **Date:** 1/22/16
Austine Osakwe, Senior Engineer

# BID SUMMARY

PROJECT TITLE: **Thrasher Park Play Equipment and Fence**
PROJECT NO.: **2006.0070**
BID NO.: **15-16.010**

| **BID OPENING** | **ENGINEER'S ESTIMATE** | McNabb Construction, Inc. | Mitchell Engineering | Mar Con Co. |
|---|---|---|---|---|
| **DATE:** Thursday, January 20, 2016 | Date Approved: **12/22/2015** | 3527 Mt. Diablo Blvd, #306 | 1395 Evans Avenue | 8135 Capwell Drive |
| **TIME:** 3:00 p.m. | Prepared by: **J. O'Driscoll** | Lafayette, CA 94549 | San Francisco, CA 94124 | Oakland, CA 94621 |
| **LOCATION:** City Clerk's Office | | Phone: (925) 935-4200 | Phone: (415) 227-1040 | Phone: (510) 639-1914 |
| | | Fax: (925) 403-7972 | Fax: (415) 227-1046 | Fax: (510) 639-1915 |

| ITEM NO. | ITEM | QUANTITY | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST | UNIT COST | ITEM COST |
|---|---|---|---|---|---|---|---|---|---|---|
| 1 | Mobilization | 1 LS | $20,000.00 | $20,000.00 | $21,000.00 | $21,000.00 | $7,500.00 | $7,500.00 | | |
| 2 | Clearing and Grubbing per section 300-1 | 1 LS | $40,000.00 | $40,000.00 | $17,500.00 | $17,500.00 | $110,000.00 | $110,000.00 | | |
| 3 | Play Area CAB per section 301-2 | 73 CY | $15.00 | $1,095.00 | $42.00 | $3,066.00 | $100.00 | $7,300.00 | | |
| 4 | Play Area Drain System Per section 306-1 | 1 LS | $2,500.00 | $2,500.00 | $4,200.00 | $4,200.00 | $10,500.00 | $10,500.00 | | |
| 5 | Chain Link Fence 10' High per section 304-3 (Final Quantity) | 130 LF | $160.00 | $20,800.00 | $84.00 | $10,920.00 | $75.00 | $9,750.00 | | |
| 6 | Chain Link Fence 20' High per section 304-3 (Final Quantity) | 60 LF | $250.00 | $15,000.00 | $280.00 | $16,800.00 | $200.00 | $12,000.00 | | |
| 7 | Furnish and Install Play Equipment per section 316-1 | 1 LS | $75,950.00 | $75,950.00 | $85,400.00 | $85,400.00 | $75,000.00 | $75,000.00 | | |
| 8 | Resilient Surfacing per section 316-2 (Final Quantity) | 1,963 SF | $22.00 | $43,186.00 | $28.00 | $54,964.00 | $20.00 | $39,260.00 | | |
| 9 | Concrete Walks per section 303-5 | 563 SF | $18.00 | $10,134.00 | $21.00 | $11,823.00 | $16.00 | $9,008.00 | | |
| 10 | Play Area Concrete edge per section 303-5 | 44 LF | $32.00 | $1,408.00 | $70.00 | $3,080.00 | $83.00 | $3,652.00 | | |
| 11 | Curb Ramp Per detail 4, sheet 4 | 1 LS | $6,000.00 | $6,000.00 | $3,500.00 | $3,500.00 | $2,000.00 | $2,000.00 | | |
| 12 | Picnic Table per section 316-3.2 | 1 EA | $3,000.00 | $3,000.00 | $3,500.00 | $3,500.00 | $2,300.00 | $2,300.00 | | |
| 13 | Park Bench per section 316-3.1 | 2 EA | $1,800.00 | $3,600.00 | $3,500.00 | $7,000.00 | $2,000.00 | $4,000.00 | | |

# BID SUMMARY

PROJECT TITLE: **Thrasher Park Play Equipment and Fence**
PROJECT NO.: **2006.0070**
BID NO.: **15-16.010**

| **BID OPENING**<br>**DATE:** Thursday, January 20, 2016<br>**TIME:** 3:00 p.m.<br>**LOCATION:** City Clerk's Office | | | **ENGINEER'S ESTIMATE**<br>Date Approved: **12/22/2015**<br>Prepared by: **J. O'Driscoll** | | McNabb Construction, Inc.<br>3527 Mt. Diablo Blvd, #306<br>Lafayette, CA 94549<br>Phone: (925) 935-4200<br>Fax: (925) 403-7972 | | Mitchell Engineering<br>1395 Evans Avenue<br>San Francisco, CA 94124<br>Phone: (415) 227-1040<br>Fax: (415) 227-1046 | | Mar Con Co.<br>8135 Capwell Drive<br>Oakland, CA 94621<br>Phone: (510) 639-1914<br>Fax: (510) 639-1915 | |
|---|---|---|---|---|---|---|---|---|---|---|
| **ITEM NO.** | **ITEM** | **QUANTITY** | **UNIT COST** | **ITEM COST** | **UNIT COST** | **ITEM COST** | **UNIT COST** | **ITEM COST** | **UNIT COST** | **ITEM COST** |
| 14 | Barbeque Grill<br>per section 316-3.3 | 1 EA | $1,000.00 | $1,000.00 | $2,100.00 | $2,100.00 | $1,000.00 | $1,000.00 | | |
| | | **TOTAL BASE BID:** | | **$243,673.00** | | **$244,853.00** | | **$293,270.00** | | |
| | | **SUBCONTRACTORS:** | | | **Golden Bay Fence**<br>**Ross Recreation**<br>**Robertson Industries** | | **AAA Fence Co.**<br>**Ross Recreation**<br>**F Ferrando and Co.**<br>**Robertson Rec. Surfaces** | | **Golden Bay Fence**<br>**SpectraTurf**<br>**Ross Recreation Equip.** | |
| | | **SECURITIES:** | | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | |
| | | **NOTES:** | | | Addendum #1 Received | | Determined Non-Responsive .<br>Addendum #1 Received | | Determined Non-Responsive<br>Addendum #1 Received | |

**Reviewed by:** JOD **Date:** 1/22/16
John O'Driscoll, Project Manager

**Reviewed by:** for **Date:** 1/22/16
Austine Osakwe, Senior Engineer