

City of San Leandro
 Civic Center, 835 E. 14th Street
 San Leandro, California 94577



EAST 14TH STREET (SR-185) MEDIANS

PROJECT NO. 06-150-38-228; FEDERAL AID PROJECT: HP21L-5041(029)

ADDENDUM NO. 1

August 18, 2009

TO: All Prospective Bidders

The additions and/or deletions contained in this Addendum shall be made a part of the plans and specifications and contract documents for the above described project, and shall be subject to all applicable requirements there under, as if originally shown and/or specified.

THE CONTRACT DOCUMENTS SHALL BE REVISED AS FOLLOWS:

Addendum Item	Document	Section or (Drawing)	Description
General	Plans & Specs		All references to both Base and Additive Bid have been deleted. The project shall be bid entirely from 136 th to 144 th Avenue. Use the Contract Price Schedule – Addendum No.1 herein attached.
<i>SPECIFICATIONS</i>			
1.01	Specifications	Notice to Bidders, #23, page 9	The paragraph shall be replaced with the following: “23. <u>ENGINEER’S ESTIMATE</u> : The Engineer’s Estimate of construction for this project is \$938,500.00”
1.02	Specifications	Contract Price Schedule	Bidders must submit the enclosed Contract Price Schedule titled “Contract Price Schedule – Addendum No.1”.

Tony Santos, Mayor

City Council: Michael J. Gregory; Jim Prola; Ursula Reed;
 Diana M. Souza; Joyce R. Starosciak; Bill Stephens


Addendum Item	Document	Section or (Drawing)	Description
1.04	Specifications	Section 2 – Scope And Control of the Work, 2-1 Award of Contract, page 74	Replace the first paragraph with the following: “BASIS OF AWARD: The award of the contract, if awarded, will be made within 90 days after the opening of bids to the lowest responsible bidder based on the “Total Bid””.
1.05	Specifications	Section 6 – Prosecution, Progress and Acceptance of the Work, 6-1 Construction, Schedule and Commencement of Work, page 98	After the second paragraph, eliminate the sentence that reads: “10 additional working days for additive bid.” Replace the sentence that reads: “80 working days for base bid” to the following: “Complete all work within 90 working days.”

PLEASE NOTE:

Bid opening date has not changed. The bid opening date is Tuesday, August 25, 2009, at 3:00PM.

Acknowledge this addendum in your Proposal. If you have any questions, please call the Project Engineer, Nelson Lam, at (510) 577-3375.

Sincerely,



Kenneth Joseph, P.E., City Engineer
Engineering and Transportation Department

ACKNOWLEDGEMENT FOR ADDENDUM NO. 1

I hereby acknowledge receipt of this Addendum for the above noted project.

(Signature) Date: _____

(Company Name – Please Print)

cc: G. Faria, N. Lam, A. Osakwe, Kiosk
COSL Current Plan-holders

CONTRACT PRICE SCHEDULE – ADDENDUM NO.1

Item No.	Description	Estimated Quantity (A)	Unit of Measure	Item UNIT Price (in Words)	Item UNIT Price (in Figures) (B)	TOTAL PRICE (in Figures) (AxB)
1.	Mobilization	1	LS	_____		
2.	Temporary Water Pollution Control	1	LS	_____		
3.	Traffic Control System & Flagging	1	LS	_____		
4.	Traffic Handling, Equipment & Devices	1	LS	_____		
5.	Relocate Utility Box	2	EA	_____		
6.	Adjust Utility Cover to Grade	10	EA	_____		
7.	Asphalt Concrete & Base Removal	21,470	SF	_____		
8.	Remove Concrete Curb with or without Gutter Pan	1410	LF	_____		
9.	Remove Concrete (includes Sidewalk and Curb Ramp)	3760	SF	_____		
10.	Remove White Traffic Striping (Paint & Markers)	1,300	LF	_____		
11.	Remove Thermoplastic Traffic Stripes & Pavement Markings	570	SF	_____		
12.	Adjust Storm Drain Manhole including Concrete Pad	4	EA	_____		
13.	Storm Drain Manhole Type II	2	EA	_____		
14.	Roadway Excavation	860	CY	_____		
15.	Asphalt Concrete	1060	TON	_____		

16. Type A Passage	110	SF	
17. Curb Ramp	16	EA	
18. Handrail	40	LF	
19. Concrete Sidewalk	55	SF	
20. Concrete Curb & Gutter	10	LF	
21. Concrete Median Curb	3250	LF	
22. Concrete Pavers	790	SF	
23. Concrete Band (15" Width)	2,650	LF	
24. Concrete Band (6" Width)	390	LF	
25. Decomposed Granite	2350	SF	
26. Import Topsoil	470	CY	
27. Soil Preparation & Fine Grading at Planting Area	6220	SF	
28. Sand Backfill at Palm Trees	270	CY	
29. Subsurface Drain	910	LF	
30. Irrigation System	1	LS	
31. Planting	1	LS	
32. Landscape Maintenance Period	6	MO	

33.	12" & 24" White Thermoplastic Line	2050	SF	_____
34.	White Thermoplastic Pavement Marking	640	SF	_____
35.	Detail 26 Traffic Stripe	3090	LF	_____
36.	Detail 31 Traffic Stripe	130	LF	_____
37.	Detail 38 Traffic Stripe	650	LF	_____
38.	Detail 9 Traffic Stripe (Lane Line)	570	LF	_____
39.	Detail 40A Traffic Stripe	200	LF	_____
40.	Pavement Marker - Blue	7	EA	_____
41.	Island Nose Detail (Paint Curb & Install Markers)	80	LF	_____
42.	Salvage Roadside Sign	1	EA	_____
43.	Relocate or Remove & Reinstall Roadside Sign	5	EA	_____
44.	Roadside Signs (One Post)	12	EA	_____
45.	Replace Traffic Loop Detectors	10	EA	_____
46.	Lower Existing Pedestrian Push Button	2	EA	_____
47.	Modify Traffic Signal System	2	LS	_____

TOTAL BID: _____
(In Words)

TOTAL BID: _____
(In Figures)

UNITS OF MEASURE:

Abbreviation	Word or Words
LF	Linear Feet
SF	Square Feet
SY	Square Yards
CY	Cubic Yards
TN	Tons (2,000 lbs./907.2 kgs.)
LS	Lump Sum
EA	Each
MO	Months

NOTE: The estimate of construction quantities set forth herein is approximate only, being given as a basis for the comparison of bids. The City does not expressly nor by implication agree that the actual amount of work will correspond therewith, and reserves the right to change the amount of any class or portion of the work or to omit portions of the work as may be deemed necessary or expedient by the Engineer in accordance with section 3-2.1.1 of the Special Provisions. All bids will be compared on the basis of the Engineer's Estimate of the quantities of the work to be done. The undersigned declares, by signing this proposal, that the bidder has carefully checked all of the above figures and understands that the City shall not be responsible for any errors or omissions on the part of the undersigned in making up this bid.