


# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **2550 Davis Street Remediation**  
 PROJECT NO.: **09-593-52-248**  
 BID NO.: **09-10.024**

BID OPENING			ENGINEER'S ESTIMATE		HSR General Engineering, Inc.		Granite Construction Company		Pacific States Environmental	
DATE: <b>Wednesday, March 24, 2010</b> TIME: <b>11:00 AM</b> LOCATION: <b>City Clerk</b>			Date Approved: <b>2/16/2010</b> Prepared by: <b>KC</b>		1345 Vander Way San Jose, CA 95112 Phone: 408-562-9956 Fax: 408-562-9957		P. O. Box 50085 Watsonville, CA 95077-5085 Phone: 831-724-1011 Fax: 831-768-4021		11555 Dublin Boulevard Dublin, CA 94568 Phone: 925-803-4333 Fax: 925-803-4334	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization (Not to exceed 5% of total contract)	\$3,700.00	\$3,700.00	\$2,200.00	\$2,200.00	\$2,850.00	\$2,850.00	\$2,500.00	\$2,500.00
2	480 TN	Excavation and Disposal	\$110.00	\$52,800.00	\$54.00	\$25,920.00	\$51.00	\$24,480.00	\$63.00	\$30,240.00
3	30 EA	Waste Profiling and Confirmation Sampling	\$350.00	\$10,500.00	\$235.00	\$7,050.00	\$130.00	\$3,900.00	\$170.00	\$5,100.00
4	1 LS	Removal Action Completion Report	\$4,000.00	\$4,000.00	\$1,600.00	\$1,600.00	\$5,500.00	\$5,500.00	\$3,500.00	\$3,500.00
5	600 TN	Aggregate Base Backfill	\$25.60	\$15,360.00	\$27.00	\$16,200.00	\$30.50	\$18,300.00	\$20.00	\$12,000.00
6	1 LS	Existing Chain Link Fence Removal and Replacement	\$1,300.00	\$1,300.00	\$1,100.00	\$1,100.00	\$400.00	\$400.00	\$4,500.00	\$4,500.00
<b>TOTAL BASE BID:</b>				<b>\$87,660.00</b>	<b>\$54,070.00</b>		<b>\$55,430.00</b>		<b>\$57,840.00</b>	
<b>SUBCONTRACTORS:</b>					DUBE		Project Navigator		The Culver Group, Inc.	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>										

Reviewed by: *[Signature]*  
 Kevin Chun, Project Manager

Reviewed by: *[Signature]*  
 Austine Osakwe, Senior Engineer

Date: 3/24/10

Date: 3/25/10

# BID SUMMARY



PROJECT TITLE: **2550 Davis Street Remediation**  
 PROJECT NO.: **09-593-62-248**  
 BID NO.: **09-10.024**

<b>BID OPENING</b>			<b>ENGINEER'S ESTIMATE</b>		<b>CES-Controlled Env. Svcs., Inc.</b>		<b>Innovative Const. Solutions</b>		<b>Remedial Transportation Svcs.</b>	
DATE: <b>Wednesday, March 24, 2010</b> TIME: <b>11:00 AM</b> LOCATION: <b>City Clerk</b>			Date Approved: <b>2/16/2010</b> Prepared by: <b>KC</b>		P. O. Box 401 Oakley, C 94561 Phone: 925-625-1736 Fax: 925-625-2618		4721 Tidewater Ave, Ste. D Oakland, CA 94601 Phone: 510-782-5415 Fax: 510-782-6576		P. O. Box 81856 Bakersfield, CA 93380 Phone: 661-746-1132 Fax: 661-746-1172	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization (Not to exceed 5% of total contract)	\$3,700.00	\$3,700.00	\$2,850.00	\$2,850.00	\$2,700.00	\$2,700.00	\$2,600.00	\$2,600.00
2	480 TN	Excavation and Disposal	\$110.00	\$52,800.00	\$48.75	\$23,400.00	\$52.08	\$24,998.40 **	\$44.44	\$21,331.20
3	30 EA	Waste Profiling and Confirmation Sampling	\$350.00	\$10,500.00	\$295.00	\$8,850.00	\$350.00	\$10,500.00	\$228.08	\$6,842.40
4	1 LS	Removal Action Completion Report	\$4,000.00	\$4,000.00	\$2,530.00	\$2,530.00	\$4,200.00	\$4,200.00	\$5,175.00	\$5,175.00
5	600 TN	Aggregate Base Backfill	\$25.60	\$15,360.00	\$31.00	\$18,600.00	\$15.08	\$9,048.00	\$37.49	\$22,494.00
6	1 LS	Existing Chain Link Fence Removal and Replacement	\$1,300.00	\$1,300.00	\$1,760.00	\$1,760.00	\$6,800.00	\$6,800.00	\$1,200.00	\$1,200.00
<b>TOTAL BASE BID:</b>			<b>\$87,660.00</b>		<b>\$57,990.00</b>		<b>\$58,246.40 **</b>		<b>\$59,642.60</b>	
<b>SUBCONTRACTORS:</b>					TCG - The Consulting Group, B. Hillebrant Soils Testing, Inc.		Calco Fence, 18 Trucking, Waste Management		Project Navigator	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>							<b>** Math Error Corrected</b>			

Reviewed by: *[Signature]*  
 Keyin Chun, Project Manager

Reviewed by: *[Signature]*  
 Austine Osakwe, Senior Engineer

Date: 3/24/10

Date: 3/25/10

# BID SUMMARY



PROJECT TITLE: 2550 Davis Street Remediation  
 PROJECT NO.: 09-593-52-248  
 BID NO.: 09-10.024

BID OPENING			ENGINEER'S ESTIMATE		GEMS Env. Management, Inc.		Pantano Demolition		Aqua Science Engineers	
DATE: Wednesday, March 24, 2010 TIME: 11:00 AM LOCATION: City Clerk			Date Approved: 2/16/2010 Prepared by: KC		P. O. Box 5001 Bay Point, CA 94565 Phone: 925-709-1944 Fax: 925-458-6482		281 Generations Court Manteca, CA 95337 Phone: 209-239-9676 Fax: 209-629-8837		55 Oak Court, Ste. 200 Danville, CA 94526 Phone: 925-820-9391 Fax: 925-837-4853	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization (Not to exceed 5% of total contract)	\$3,700.00	\$3,700.00	\$2,928.00	\$2,928.00	\$2,500.00	\$2,500.00	\$3,170.40	\$3,170.40
2	480 TN	Excavation and Disposal	\$110.00	\$52,800.00	\$68.94	\$33,091.20 **	\$64.00	\$30,720.00	\$44.92	\$21,561.60 **
3	30 EA	Waste Profiling and Confirmation Sampling	\$350.00	\$10,500.00	\$256.33	\$7,689.90	\$485.00	\$14,550.00	\$194.68	\$5,840.40 **
4	1 LS	Removal Action Completion Report	\$4,000.00	\$4,000.00	\$1,747.00	\$1,747.00	\$5,400.00	\$5,400.00	\$7,100.00	\$7,100.00
5	600 TN	Aggregate Base Backfill	\$25.60	\$15,360.00	\$30.03	\$18,018.00	\$18.00	\$10,800.00	\$44.76	\$26,856.00 **
6	1 LS	Existing Chain Link Fence Removal and Replacement	\$1,300.00	\$1,300.00	\$1,452.00	\$1,452.00	\$2,200.00	\$2,200.00	\$1,725.00	\$1,725.00
<b>TOTAL BASE BID:</b>				<b>\$87,660.00</b>	<b>\$64,926.10 **</b>		<b>\$66,170.00</b>		<b>\$66,253.40 **</b>	
<b>SUBCONTRACTORS:</b>					None Listed		None Listed		Orman Associates, Intrinsic Transportation, McCampbell Analytical	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					** Math Error Corrected				** Math Error Corrected	

Reviewed by: Kevin Chan  
 Kevin Chan, Project Manager

Reviewed by: Austine Osakwe  
 Austine Osakwe, Senior Engineer

Date: 3/24/10

Date: 3/25/10

# BID SUMMARY



PROJECT TITLE: 2550 Davis Street Remediation  
 PROJECT NO.: 09-593-52-248  
 BID NO.: 09-10.024

BID OPENING			ENGINEER'S ESTIMATE		Chow Engineering		Clean Harbors Env. Svcs.		Professional Svcs. Corp.	
DATE: Wednesday, March 24, 2010 TIME: 11:00 AM LOCATION: City Clerk			Date Approved: 2/16/2010 Prepared by: KC		7770 Pardee Lane, Ste. 100 Oakland, CA 94621 Phone: 510-636-8500 Fax: 510-636-8544		4101 Industrial Way Benicia, CA 94510 Phone: 707-747-6699 Fax: 707-747-1927		727 Industrial Boulevard San Carlos, CA 94070 Phone: 415-678-0818 Fax: 650-508-0118	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization (Not to exceed 5% of total contract)	\$3,700.00	\$3,700.00	\$3,900.00	\$3,900.00	\$6,407.01	\$6,407.01		\$0.00
2	480 TN	Excavation and Disposal	\$110.00	\$52,800.00	\$106.00	\$50,880.00	\$136.61	\$65,572.80		\$0.00
3	30 EA	Waste Profiling and Confirmation Sampling	\$350.00	\$10,500.00	\$294.00	\$8,820.00	\$298.11	\$8,943.30		\$0.00
4	1 LS	Removal Action Completion Report	\$4,000.00	\$4,000.00	\$1,830.00	\$1,830.00	\$12,947.99	\$12,947.99		\$0.00
5	600 TN	Aggregate Base Backfill	\$25.60	\$15,360.00	\$45.00	\$27,000.00	\$53.17	\$31,902.00		\$0.00
6	1 LS	Existing Chain Link Fence Removal and Replacement	\$1,300.00	\$1,300.00	\$1,569.00	\$1,569.00	\$2,367.70	\$2,367.70		\$0.00
<b>TOTAL BASE BID:</b>				<b>\$87,660.00</b>	<b>\$93,999.00</b>		<b>\$128,140.80</b>		<b>\$0.00 **</b>	
<b>SUBCONTRACTORS:</b>					None Listed		DenBeste Transportation, Trident Engineering & Engineering		None Listed	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond Form Not Completed	
<b>NOTES:</b>									<b>Non-Responsive; Incorrect Contract Price Schedule Submitted</b>	

Reviewed by: *Kevin Chun*  
 Kevin Chun, Project Manager

Reviewed by: *Austine Osakwe*  
 Austine Osakwe, Senior Engineer

Date: 3/24/10

Date: 3/25/10