

BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Estudillo Callan 2008 Parking Garage**
 PROJECT NO.: **08-962-86-067**
 BID NO.: **10-11.005**

BID OPENING			ENGINEER'S ESTIMATE		Webcor Construction LP		C. Overaa & Co.		Howard S. Wright Constructors	
DATE: Wednesday, August 25, 2010			Date Approved: 6/10/2010		951 Mariners Island Bl. 7th Fl.		200 Parr Boulevard		5858 Horton Street, Ste. 170	
TIME: 3:00 PM			Prepared by: JO		San Mateo, CA 94404		Richmond, CA 94801		Emeryville, CA 94608	
LOCATION: City Clerk					Phone: 650-349-2727		Phone: 510-234-0926		Phone: 510-903-2054	
					Fax: 510-650-524-7399		Fax: 510-237-2435		Fax: 510-903-2066	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID:										
1	1 LS	Demolish existing improvements, construct new 4-story structure and other work shown	\$8,412,000.00	\$8,412,000.00	\$7,550,000.00	\$7,550,000.00	\$8,524,000.00	\$8,524,000.00	\$8,746,345.00	\$8,746,345.00
2	1 LS	Furnish sheeting, shoring & bracing required to construct 4-story structure	\$100,000.00	\$100,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$111,000.00	\$111,000.00
3	5 TN	Additional placed reinforcement	\$6,000.00	\$30,000.00	\$2,000.00	\$10,000.00	\$1,600.00	\$8,000.00	\$1,600.00	\$8,000.00
4	5 TN	Additional placed post-tensioning tendons	\$8,000.00	\$40,000.00	\$4,000.00	\$20,000.00	\$4,000.00	\$20,000.00	\$4,200.00	\$21,000.00
TOTAL BASE BID:				\$8,582,000.00		\$7,880,000.00		\$8,752,000.00		\$8,886,345.00

BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		Webcor Construction LP		C. Overaa & Co.		Howard S. Wright Constructors		
DATE: Wednesday, August 25, 2010 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 6/10/2010 Prepared by: JO		951 Mariners Island Bl. 7th Fl. San Mateo, CA 94404 Phone: 650-349-2727 Fax: 510-650-524-7399		200 Parr Boulevard Richmond, CA 94801 Phone: 510-234-0926 Fax: 510-237-2435		5858 Horton Street, Ste. 170 Emeryville, CA 94608 Phone: 510-903-2054 Fax: 510-903-2066		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	
BID ALTERNATE NO. 1											
5	1 LS	Construct and additional 5th Story	\$1,525,000.00	\$1,525,000.00	\$1,280,000.00	\$1,280,000.00	\$1,274,000.00	\$1,274,000.00	\$1,370,500.00	\$1,370,500.00	
6	1 LS	Furnish sheeting, shoring & bracing required to construct an additional 5th story	\$28,000.00	\$28,000.00	\$0.00	\$0.00	\$1,000.00	\$1,000.00	\$0.00	\$0.00	
TOTAL BID ALTERNATE NO. 1:			\$1,553,000.00		\$1,280,000.00		\$1,275,000.00		\$1,370,500.00		
TOTAL BASE BID:			\$8,582,000.00		\$7,880,000.00		\$8,752,000.00		\$8,886,345.00		
TOTAL BID ALTERNATE NO. 1:			\$1,553,000.00		\$1,280,000.00		\$1,275,000.00		\$1,370,500.00		
TOTAL BID:			\$10,135,000.00		\$9,160,000.00		\$10,027,000.00		\$10,256,845.00		
SUBCONTRACTORS:					Evans Brothers, Malcolm, RH Concrete, B&B Landscape, Dolan Concrete, Alamillo Rebar, Con Fab, California Title, SW Mertz, Transtex, Danco, Paragon Mechanical, USGA, Pace, George Masker, Sign Craft, Otis, Aquaduct, AM West Mechanical, Decker Electric, Geo, Lias Mechanical		TAO Ltd., Marque, Lias Mechanical, Electrical Services, RC Knapp, West Coast, Albanize, Horizon, ECO, Alamillo, Con Fab, KC Fogli, Creative, Yettr Steel, USGA, California Tile, Mike Flynn, Ottis, Dees Hennessey, Collier, Peck & Hiller		Bay Cities, Malcolm, Cohen, Albanese, Dolan, Peck and Hiller, Alamillo, Con Fab, RP Coatings, SW Mertz, California Tile, Trans Tek, Progress, Mauck, Master, Otis, DLI, Foothill, Virginia, Con J. Franke, American Tile		
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond		
NOTES:											

Reviewed by: John O'Driscoll
John O'Driscoll, Project Manager

Reviewed by: Ausline Osakwe
Ausline Osakwe, Senior Engineer

Date: 8/25/10

Date: 8/26/10