

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Street Light Undergrounding-E.14th (150th to So. City Limit)  
 PROJECT NO.: 07-210-38-172  
 BID NO.: 09-10.021


BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		St. Francis Electric		Columbia Electric, Inc.	
DATE: Tuesday, May 17, 2011 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: Prepared by: KL		7275 National Drive, Ste. A2 Livermore, CA 94550 Phone: 925-606-1038 Fax: 925-606-7655		975 Carden Street San Leandro, CA Phone: 510-639-0639 Fax: 510-639-4655		1980 Davis Street San Leandro, CA 94577 Phone: 510-430-9505 Fax: 510-430-1860	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID:</b>										
1	1 LS	Mobilization	\$13,261.40	\$13,261.40	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	1 LS	Construction Area Traffic Control Devices	\$3,000.00	\$3,000.00	\$12,000.00	\$12,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
3	1 LS	Water Pollution Control	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00
4	18 EA	Remove Streetlight, Pole, Conductors, Pullbox & Foundation	\$705.00	\$12,690.00	\$1,100.00	\$19,800.00	\$750.00	\$13,500.00	\$850.00	\$15,300.00
5	1 LS	Demolish Meter Cabinet, Equipment, and Foundation	\$2,600.00	\$2,600.00	\$900.00	\$900.00	\$500.00	\$500.00	\$1,100.00	\$1,100.00
6	23 EA	Type 15 Steel Pole w/ 15' Mast Arm Assembly and Weatherproof Receptacles	\$3,990.00	\$91,770.00	\$2,576.00	\$59,248.00	\$1,500.00	\$34,500.00	\$2,000.00	\$46,000.00
7	21 EA	New Street Light Foundation	\$900.00	\$18,900.00	\$920.00	\$19,320.00	\$1,250.00	\$26,250.00	\$1,800.00	\$37,800.00
8	1 LS	Disconnect Power to City Streetlight Fixture at Station 14+50	\$300.00	\$300.00	\$200.00	\$200.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
9	1 LS	New Weatherproof Meter Pedestal w/ 42-Circuit Panel, 120/240 Volt, 100A with Photo Cell	\$11,959.00	\$11,959.00	\$6,500.00	\$6,500.00	\$4,850.00	\$4,850.00	\$10,000.00	\$10,000.00


# BID SUMMARY

<b>BID OPENING</b>			<b>ENGINEER'S ESTIMATE</b>		Tennyson Electric, Inc.		St. Francis Electric		Columbia Electric, Inc.	
DATE: <b>Tuesday, May 17, 2011</b>			Date Approved:		7275 National Drive, Ste. A2		975 Carden Street		1980 Davis Street	
TIME: <b>3:00 PM</b>			Prepared by: <b>KL</b>		Livermore, CA 94550		San Leandro, CA		San Leandro, CA 94577	
LOCATION: <b>City Clerk</b>					Phone: 925-606-1038		Phone: 510-639-0639		Phone: 510-430-9505	
					Fax: 925-606-7655		Fax: 510-639-4655		Fax: 510-430-1860	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
10	20 EA	Connect Streetlight to Pullbox per Detail 4 Sheet E5.1	\$743.00	\$14,860.00	\$100.00	\$2,000.00	\$1,000.00	\$20,000.00	\$250.00	\$5,000.00
11	1 EA	Connect Streetlight at Station 15+25 to Pull box per Detail 4 Sheet E5.1	\$1,800.00	\$1,800.00	\$200.00	\$200.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00
12	1 LS	Connect Existing Streetlight Conductors at Triangular Median at Bayfair Drive to New Circuit SB-29/31	\$700.00	\$700.00	\$250.00	\$250.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
13	1 EA	Install #3-1/2 Pullbox per Detail 2 Sheet E5.3	\$250.00	\$250.00	\$425.00	\$425.00	\$500.00	\$500.00	\$1,400.00	\$1,400.00
14	1 LS	Install Conduit & Conductors Between New Reflex Pullbox and New 42-Circuit Panel per Detail 2 Sheet E5.3	\$900.00	\$900.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
15	1 LS	#6 AWG Type XHHW Wire	\$34,729.00	\$34,729.00	\$13,900.00	\$13,900.00	\$18,000.00	\$18,000.00	\$17,000.00	\$17,000.00
16	1 LS	#8 AWG Type XHHW Wire	\$69,068.00	\$69,068.00	\$5,000.00	\$5,000.00	\$18,000.00	\$18,000.00	\$37,500.00	\$37,500.00
17	1 LS	#10 AWG Type XHHW Wire	\$702.00	\$702.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	\$800.00	\$800.00
<b>TOTAL BASE BID:</b>				\$278,489.40		\$154,243.00		\$161,100.00		\$189,400.00
<b>BID ALTERNATE A</b>										
A1	23 EA	250-Watt High Pressure Sodium Luminaire	\$150.00	\$3,450.00	\$165.00	\$3,795.00	\$225.00	\$5,175.00	\$170.00	\$3,910.00
<b>TOTAL BID ALTERNATE NO. 1:</b>				\$3,450.00		\$3,795.00		\$5,175.00		\$3,910.00
<b>BID ALTERNATE B</b>										
B1	23 EA	BetaLED Luminaire	\$350.00	\$8,050.00	\$1,830.00	\$42,090.00	\$1,750.00	\$40,250.00	\$1,813.00	\$41,699.00

# BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		St. Francis Electric		Columbia Electric, Inc.		
DATE: Tuesday, May 17, 2011 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: Prepared by: KL		7275 National Drive, Ste. A2 Livermore, CA 94550 Phone: 925-606-1038 Fax: 925-606-7655		975 Carden Street San Leandro, CA Phone: 510-639-0639 Fax: 510-639-4655		1980 Davis Street San Leandro, CA 94577 Phone: 510-430-9505 Fax: 510-430-1860		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	
<b>TOTAL BID ALTERNATE NO. 2:</b>				\$8,050.00			\$42,090.00			\$40,250.00	\$41,699.00
<b>BID ALTERNATE C</b>											
C1	1 LS	Class H3 Guy Pole	\$5,200.00	\$5,200.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$2,050.00	\$2,050.00	
C2	1 LS	Helical Anchor and Guying Hardware	\$1,885.00	\$1,885.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$1,150.00	\$1,150.00	
<b>TOTAL BID ALTERNATE NO. 3:</b>				\$7,085.00			\$5,000.00			\$6,000.00	\$3,200.00
<b>TOTAL BASE BID:</b>			\$278,489.40			\$154,243.00			\$161,100.00	\$189,400.00	
<b>TOTAL BID ALTERNATE A:</b>			\$3,450.00			\$3,795.00			\$5,175.00	\$3,910.00	
<b>TOTAL BID ALTERNATE B:</b>			\$8,050.00			\$42,090.00			\$40,250.00	\$41,699.00	
<b>TOTAL BID ALTERNATE C:</b>			\$7,085.00			\$5,000.00			\$6,000.00	\$3,200.00	
<b>SUBCONTRACTORS:</b>					None		D&M Traffic Service		None		
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond		
<b>NOTES:</b>											


Reviewed by:   
 Kyle Lee, Project Manager

Reviewed by:   
 Augustine Osakwe, Senior Engineer

Date: 5/16/11

Date: 5/18/11

# BID SUMMARY



PROJECT TITLE: Street Light Undergrounding-E.14th (150th to So. City Limit)  
 PROJECT NO.: 07-210-38-172  
 BID NO.: 09-10.021

<b>BID OPENING</b>	<b>ENGINEER'S ESTIMATE</b>	W. Bradley Electric, Inc.	Steiny and Company, Inc.	Ray's Electric
DATE: Tuesday, May 17, 2011	Date Approved:	90 Hill Road	27 Sheridan Street	411 Pendleton Way
TIME: 3:00 PM	Prepared by: KL	Novato, CA 94945	Vallejo, CA 94590	Oakland, CA 94621
LOCATION: City Clerk		Phone: 415-898-1400	Phone: 707-552-6900	Phone: 510-577-7700
		Fax: 415-493-2554	Fax: 707-552-7705	Fax: 510-577-7706

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID:</b>										
1	1 LS	Mobilization	\$13,261.40	\$13,261.40	\$12,500.00	\$12,500.00	\$4,000.00	\$4,000.00	\$14,000.00	\$14,000.00
2	1 LS	Construction Area Traffic Control Devices	\$3,000.00	\$3,000.00	\$20,000.00	\$20,000.00	\$7,500.00	\$7,500.00	\$14,000.00	\$14,000.00
3	1 LS	Water Pollution Control	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,950.00	\$1,950.00	\$1,500.00	\$1,500.00
4	18 EA	Remove Streetlight, Pole, Conductors, Pullbox & Foundation	\$705.00	\$12,690.00	\$1,000.00	\$18,000.00	\$2,000.00	\$36,000.00	\$1,100.00	\$19,800.00
5	1 LS	Demolish Meter Cabinet, Equipment, and Foundation	\$2,600.00	\$2,600.00	\$1,000.00	\$1,000.00	\$1,600.00	\$1,600.00	\$2,300.00	\$2,300.00
6	23 EA	Type 15 Steel Pole w/ 15' Mast Arm Assembly and Weatherproof Receptacles	\$3,990.00	\$91,770.00	\$1,520.00	\$34,960.00	\$2,050.00	\$47,150.00	\$2,000.00	\$46,000.00
7	21 EA	New Street Light Foundation	\$900.00	\$18,900.00	\$1,000.00	\$21,000.00	\$1,700.00	\$35,700.00	\$1,430.00	\$30,030.00
8	1 LS	Disconnect Power to City Streetlight Fixture at Station 14+50	\$300.00	\$300.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00


# BID SUMMARY

<b>BID OPENING</b>			<b>ENGINEER'S ESTIMATE</b>		W. Bradley Electric, Inc.		Steiny and Company, Inc.		Ray's Electric	
DATE: <b>Tuesday, May 17, 2011</b>			Date Approved:		90 Hill Road		27 Sheridan Street		411 Pendleton Way	
TIME: <b>3:00 PM</b>			Prepared by: <b>KL</b>		Novato, CA 94945		Vallejo, CA 94590		Oakland, CA 94621	
LOCATION: <b>City Clerk</b>					Phone: 415-898-1400		Phone: 707-552-6900		Phone: 510-577-7700	
					Fax: 415-493-2554		Fax: 707-552-7705		Fax: 510-577-7706	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
10	20 EA	Connect Streetlight to Pullbox per Detail 4 Sheet E5.1	\$743.00	\$14,860.00	\$500.00	\$10,000.00	\$295.00	\$5,900.00	\$305.00	\$6,100.00
11	1 EA	Connect Streetlight at Station 15+25 to Pull box per Detail 4 Sheet E5.1	\$1,800.00	\$1,800.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$6,800.00	\$6,800.00
12	1 LS	Connect Existing Streetlight Conductors at Triangular Median at Bayfair Drive to New Circuit SB-29/31	\$700.00	\$700.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$15,400.00	\$15,400.00
13	1 EA	Install #3-1/2 Pullbox per Detail 2 Sheet E5.3	\$250.00	\$250.00	\$500.00	\$500.00	\$900.00	\$900.00	\$450.00	\$450.00
14	1 LS	Install Conduit & Conductors Between New Reflex Pullbox and New 42-Circuit Panel per Detail 2 Sheet E5.3	\$900.00	\$900.00	\$1,000.00	\$1,000.00	\$7,400.00	\$7,400.00	\$5,000.00	\$5,000.00
15	1 LS	#6 AWG Type XHHW Wire	\$34,729.00	\$34,729.00	\$27,000.00	\$27,000.00	\$28,000.00	\$28,000.00	\$34,000.00	\$34,000.00
16	1 LS	#8 AWG Type XHHW Wire	\$69,068.00	\$69,068.00	\$55,000.00	\$55,000.00	\$49,500.00	\$49,500.00	\$64,500.00	\$64,500.00
17	1 LS	#10 AWG Type XHHW Wire	\$702.00	\$702.00	\$2,000.00	\$2,000.00	\$2,900.00	\$2,900.00	\$22,500.00	\$22,500.00
<b>TOTAL BASE BID:</b>				<b>\$278,489.40</b>		<b>\$219,960.00</b>		<b>\$248,500.00</b>		<b>\$294,530.00</b>
<b>BID ALTERNATE A</b>										
A1	23 EA	250-Watt High Pressure Sodium Luminaire	\$150.00	\$3,450.00	\$260.00	\$5,980.00	\$300.00	\$6,900.00	\$480.00	\$11,040.00
<b>TOTAL BID ALTERNATE NO. 1:</b>				<b>\$3,450.00</b>		<b>\$5,980.00</b>		<b>\$6,900.00</b>		<b>\$11,040.00</b>
<b>BID ALTERNATE B</b>										
B1	23 EA	BetaLED Luminaire	\$350.00	\$8,050.00	\$1,600.00	\$36,800.00	\$1,550.00	\$35,650.00	\$1,850.00	\$42,550.00

# BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		W. Bradley Electric, Inc.		Steiny and Company, Inc.		Ray's Electric	
DATE: Tuesday, May 17, 2011 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: Prepared by: KL		90 Hill Road Novato, CA 94945 Phone: 415-898-1400 Fax: 415-493-2554		27 Sheridan Street Vallejo, CA 94590 Phone: 707-552-6900 Fax: 707-552-7705		411 Pendleton Way Oakland, CA 94621 Phone: 510-577-7700 Fax: 510-577-7706	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>TOTAL BID ALTERNATE NO. 2:</b>				\$8,050.00	\$36,800.00		\$35,650.00		\$42,550.00	
<b>BID ALTERNATE C</b>										
C1	1 LS	Class H3 Guy Pole	\$5,200.00	\$5,200.00	\$4,800.00	\$4,800.00	\$1,800.00	\$1,800.00	\$4,500.00	\$4,500.00
C2	1 LS	Helical Anchor and Guying Hardware	\$1,885.00	\$1,885.00	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
<b>TOTAL BID ALTERNATE NO. 3:</b>				\$7,085.00	\$6,400.00		\$3,300.00		\$6,000.00	
<b>TOTAL BASE BID:</b>			<b>\$278,489.40</b>		<b>\$219,960.00</b>		<b>\$248,500.00</b>		<b>\$294,530.00</b>	
<b>TOTAL BID ALTERNATE A:</b>			<b>\$3,450.00</b>		<b>\$5,980.00</b>		<b>\$6,900.00</b>		<b>\$11,040.00</b>	
<b>TOTAL BID ALTERNATE B:</b>			<b>\$8,050.00</b>		<b>\$36,800.00</b>		<b>\$35,650.00</b>		<b>\$42,550.00</b>	
<b>TOTAL BID ALTERNATE C:</b>			<b>\$7,085.00</b>		<b>\$6,400.00</b>		<b>\$3,300.00</b>		<b>\$6,000.00</b>	
<b>SUBCONTRACTORS:</b>					None Listed		None Listed		Bayline Cutting & Coring, Azco Supply, Inc.	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		None	
<b>NOTES:</b>										

Reviewed by:   
 Kyle Lei, Project Manager

Reviewed by:   
 Justine Osakwe, Senior Engineer

Date: 5/18/11

Date: 5/18/11

# BID SUMMARY



PROJECT TITLE: **Street Light Undergrounding-E.14th (150th to So. City Limit)**

PROJECT NO.: **07-210-38-172**


BID NO.: **09-10.021**

<b>BID OPENING</b>		<b>ENGINEER'S ESTIMATE</b>				
DATE: <b>Tuesday, May 17, 2011</b>		Date Approved:		Kleven Construction		
TIME: <b>3:00 PM</b>		Prepared by: <b>KL</b>		627 S. 48th Street, Ste. 105		
LOCATION: <b>City Clerk</b>				Tempe, AZ 85281		
				Phone: 480-736-8400		
				Fax: 480-736-8410		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID:</b>						
1	1 LS	Mobilization	\$13,261.40	\$13,261.40	\$19,500.00	\$19,500.00
2	1 LS	Construction Area Traffic Control Devices	\$3,000.00	\$3,000.00	\$15,450.00	\$15,450.00
3	1 LS	Water Pollution Control	\$1,000.00	\$1,000.00	\$6,875.00	\$6,875.00
4	18 EA	Remove Streetlight, Pole, Conductors, Pullbox & Foundation	\$705.00	\$12,690.00	\$1,680.00	\$30,240.00
5	1 LS	Demolish Meter Cabinet, Equipment, and Foundation	\$2,600.00	\$2,600.00	\$8,250.00	\$8,250.00
6	23 EA	Type 15 Steel Pole w/ 15' Mast Arm Assembly and Weatherproof Receptacles	\$3,990.00	\$91,770.00	\$1,875.00	\$43,125.00
7	21 EA	New Street Light Foundation	\$900.00	\$18,900.00	\$1,530.00	\$32,130.00
8	1 LS	Disconnect Power to City Streetlight Fixture at Station 14+50	\$300.00	\$300.00	\$2,203.90	\$2,203.90
9	1 LS	New Weatherproof Meter Pedestal w/ 42-Circuit Panel, 120/240 Volt, 100A with Photo Cell	\$11,959.00	\$11,959.00	\$8,575.00	\$8,575.00

# BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE			
DATE: Tuesday, May 17, 2011 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: Prepared by: KL			
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST
10	20 EA	Connect Streetlight to Pullbox per Detail 4 Sheet E5.1	\$743.00	\$14,860.00	\$2,860.00	\$57,200.00
11	1 EA	Connect Streetlight at Station 15+25 to Pull box per Detail 4 Sheet E5.1	\$1,800.00	\$1,800.00	\$5,750.00	\$5,750.00
12	1 LS	Connect Existing Streetlight Conductors at Triangular Median at Bayfair Drive to New Circuit SB-29/31	\$700.00	\$700.00	\$4,980.00	\$4,980.00
13	1 EA	Install #3-1/2 Pullbox per Detail 2 Sheet E5.3	\$250.00	\$250.00	\$225.00	\$225.00
14	1 LS	Install Conduit & Conductors Between New Redflex Pullbox and New 42-Circuit Panel per Detail 2 Sheet E5.3	\$900.00	\$900.00	\$18,875.00	\$18,875.00
15	1 LS	#6 AWG Type XHHW Wire	\$34,729.00	\$34,729.00	\$21,320.00	\$21,320.00
16	1 LS	#8 AWG Type XHHW Wire	\$69,068.00	\$69,068.00	\$25,875.00	\$25,875.00
17	1 LS	#10 AWG Type XHHW Wire	\$702.00	\$702.00	\$6,820.00	\$6,820.00
<b>TOTAL BASE BID:</b>				\$278,489.40	\$307,393.90	
<b>BID ALTERNATE A</b>						
A1	23 EA	250-Watt High Pressure Sodium Luminaire	\$150.00	\$3,450.00	\$273.00	\$6,279.00
<b>TOTAL BID ALTERNATE NO. 1:</b>				\$3,450.00	\$6,279.00	
<b>BID ALTERNATE B</b>						
B1	23 EA	BetaLED Luminaire	\$350.00	\$8,050.00	\$1,396.00	\$32,108.00

# BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE			
DATE: Tuesday, May 17, 2011 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: Prepared by: KL		Kleven Construction 627 S. 48th Street, Ste. 105 Tempe, AZ 85281 Phone: 480-736-8400 Fax: 480-736-8410	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>TOTAL BID ALTERNATE NO. 2:</b>				\$8,050.00		\$32,108.00
<b>BID ALTERNATE C</b>						
C1	1 LS	Class H3 Guy Pole	\$5,200.00	\$5,200.00	\$2,855.00	\$2,855.00
C2	1 LS	Helical Anchor and Guying Hardware	\$1,885.00	\$1,885.00	\$3,445.00	\$3,445.00
<b>TOTAL BID ALTERNATE NO. 3:</b>				\$7,085.00		\$6,300.00
<b>TOTAL BASE BID:</b>			<b>\$278,489.40</b>			<b>\$307,393.90</b>
<b>TOTAL BID ALTERNATE A:</b>			<b>\$3,450.00</b>			<b>\$6,279.00</b>
<b>TOTAL BID ALTERNATE B:</b>			<b>\$8,050.00</b>			<b>\$32,108.00</b>
<b>TOTAL BID ALTERNATE C:</b>			<b>\$7,085.00</b>			<b>\$6,300.00</b>
<b>SUBCONTRACTORS:</b>					None	
<b>SECURITIES:</b>					10% Bid Bond	
<b>NOTES:</b>						
Reviewed by: <u></u> Kyle Lee, Project Manager			Date: <u>5/18/11</u>			
Reviewed by: <u></u> Austine Osakwe, Senior Engineer			Date: <u>5/18/11</u>			