



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Doolittle Drive Entryway Improvements, Phase 2
PROJECT NO.: # 02-230-43-155
BID NO.: N/A

BID OPENING		ENGINEER'S ESTIMATE		McGuire and Hester 9009 Railroad Avenue Oakland, CA 94603 Phone: (510) 632-7676 Fax: (510) 562-5209		Golden Bay Construction 3826 Depot Road Hayward, CA 94545 Phone: (510) 783-2960 Fax: (510) 783-2971		Sposeto Engineering, Inc. 4301 Bettencourt Way Union City, CA 94587 Phone: (510) 487-2424 Fax: (510) 487-6210	
DATE: Tuesday, February 6, 2007 TIME: 3:00 P.M.		Date Approved: 12/19/2006 Prepared by: AO							
LOCATION: City Manager Large Conference Room									

ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST						
----------	----------	------	-----------	-----------	-----------	-----------	-----------	-----------	-----------	-----------

BASE BID:

1	1 LS	Water Pollution Control	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$4,200.00	\$4,200.00	\$6,000.00	\$6,000.00
2	1 LS	Temporary Concrete Wash-out Facilities	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
3	1 LS	Traffic Control System and Construction Area Signs	\$60,000.00	\$60,000.00	\$29,300.00	\$29,300.00	\$46,900.00	\$46,900.00	\$56,000.00	\$56,000.00
4	1 LS	Pedestrian Access	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$6,131.00	\$6,131.00	\$4,000.00	\$4,000.00
5	5,383 M3	Demolition, Saw-Cutting, Excavation & Off-haul	\$65.00	\$349,895.00	\$52.00	\$279,916.00	\$57.00	\$306,831.00	\$98.00	\$527,534.00
6	1 LS	Grading and Drainage Systems (including new inlets and piping)	\$55,000.00	\$55,000.00	\$104,000.00	\$104,000.00	\$123,200.00	\$123,200.00	\$148,000.00	\$148,000.00
7	6 EA	Convert SD into MH	\$3,000.00	\$18,000.00	\$3,680.00	\$22,080.00	\$1,144.00	\$6,864.00	\$1,900.00	\$11,400.00
8	6 EA	Adjust Manholes to Grade	\$2,000.00	\$12,000.00	\$455.00	\$2,730.00	\$343.00	\$2,058.00	\$1,200.00	\$7,200.00
9	1 LS	Site Electric (New Light Poles, Fixtures, meters and Conduits)	\$100,000.00	\$100,000.00	\$158,471.00	\$158,471.00	\$143,000.00	\$143,000.00	\$165,000.00	\$165,000.00
10	548 TN	Asphalt Paving	\$190.00	\$104,120.00	\$130.00	\$71,240.00	\$205.00	\$112,340.00	\$176.00	\$96,448.00
11	1 LS	Striping and Signage	\$78,000.00	\$78,000.00	\$85,660.00	\$85,660.00	\$51,125.00	\$51,125.00	\$48,000.00	\$48,000.00
12	762 M	Concrete Curb & Gutter	\$98.50	\$75,057.00	\$88.00	\$67,056.00	\$65.00	\$49,530.00	\$151.00	\$115,062.00
13	250 M	Concrete Curb & Median	\$98.50	\$24,625.00	\$65.00	\$16,250.00	\$51.00	\$12,750.00	\$138.00	\$34,500.00
14	325 M2	Concrete Sidewalk	\$130.00	\$42,250.00	\$62.00	\$20,150.00	\$122.00	\$39,650.00	\$125.00	\$40,625.00
15	1,036 M2	Concrete Driveway	\$129.20	\$133,851.20	\$100.00	\$103,600.00	\$115.00	\$119,140.00	\$129.00	\$133,644.00

BID SUMMARY

BID OPENING		ENGINEER'S ESTIMATE		McGuire and Hester		Golden Bay Construction		Sposelo Engineering, Inc.		
DATE: Tuesday, February 6, 2007		Date Approved: 12/19/2006		9009 Railroad Avenue		3826 Depot Road		4301 Bettencourt Way		
TIME: 3:00 P.M.		Prepared by: AO		Oakland, CA 94603		Hayward, CA 94545		Union City, CA 94587		
LOCATION: City Manager Large Conference Room				Phone: (510) 632-7676		Phone: (510) 783-2960		Phone: (510) 487-2424		
				Fax: (510) 562-5209		Fax: (510) 783-2971		Fax: (510) 487-6210		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	
16	85 M	Concrete Band at Median	\$45.00	\$3,825.00	\$57.00	\$4,845.00	\$48.00	\$4,080.00	\$135.00	\$11,475.00
17	620 M	Remove and Replace (E) Chain Link Fence Along Golf Course Sta. 16+75 to Sta. 22+95	\$190.00	\$117,800.00	\$105.00	\$65,100.00	\$101.00	\$62,620.00	\$98.00	\$60,760.00
18	13 EA	Raised Precast Concrete Palm Treet Planters, incl. Gravel Layer	\$8,000.00	\$104,000.00	\$5,500.00	\$71,500.00	\$4,469.00	\$58,097.00	\$14,900.00	\$193,700.00
19	112 M2	Cobble Paving at Median	\$140.00	\$15,680.00	\$163.00	\$18,256.00	\$131.00	\$14,672.00	\$149.00	\$16,688.00
20	37 M2	Decomposed Granite at Median	\$66.00	\$3,182.00	\$60.00	\$2,220.00	\$82.00	\$3,034.00	\$66.00	\$2,442.00
21	410 M	Header (2x4)	\$28.00	\$11,480.00	\$21.00	\$8,610.00	\$29.00	\$11,890.00	\$43.00	\$17,630.00
22	2,734 M3	Import Topsoil (40" deep)	\$55.00	\$150,370.00	\$46.00	\$125,764.00	\$46.00	\$125,764.00	\$47.00	\$128,498.00
23	4,697 M2	Fine Grading	\$5.00	\$23,485.00	\$4.00	\$18,788.00	\$1.00	\$4,697.00	\$5.00	\$23,485.00
24	1 LS	Automatic Irrigation	\$220,000.00	\$220,000.00	\$108,000.00	\$108,000.00	\$165,550.00	\$165,550.00	\$152,000.00	\$152,000.00
25	56 EA	Plant 24" Box Trees	\$325.00	\$18,200.00	\$280.00	\$15,680.00	\$440.00	\$24,640.00	\$400.00	\$22,400.00
26	13 EA	Palm Trees	\$8,000.00	\$104,000.00	\$4,650.00	\$60,450.00	\$3,575.00	\$46,475.00	\$3,500.00	\$45,500.00
27	1,134 EA	Plant 5 gallon Shrubs	\$32.00	\$36,288.00	\$15.00	\$17,010.00	\$25.00	\$28,350.00	\$25.00	\$28,350.00
28	996 EA	Plant 1 gallon Shrubs	\$15.00	\$14,940.00	\$9.00	\$8,964.00	\$11.00	\$10,956.00	\$14.00	\$13,944.00
29	2,240 M2	Bark Mulch	\$4.00	\$8,960.00	\$4.00	\$8,960.00	\$3.30	\$7,392.00	\$4.30	\$9,632.00
30	1 LS	180 Day Plant Establishment & Maintenance	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$8,800.00	\$8,800.00	\$10,000.00	\$10,000.00
31	1 LS	Paint Existing Light Poles	\$51,000.00	\$51,000.00	\$17,250.00	\$17,250.00	\$19,800.00	\$19,800.00	\$15,000.00	\$15,000.00
32	1 LS	Mobilization (5%)	\$92,206.91	\$92,206.91	\$115,000.00	\$115,000.00	\$294,000.00	\$294,000.00	\$150,000.00	\$150,000.00
TOTAL BASE BID				\$2,054,215.11		\$1,652,350.00		\$1,915,536.00		\$2,297,417.00**
BID ALTERNATE NO. 1										
33	1 LS	Remove and Replace Existing Chain-Linked Fences and Gates and Install Landscaping on West side of Doolittle Dr.	\$58,000.00	\$58,000.00	\$52,880.00	\$52,880.00	\$48,116.00	\$48,116.00	\$110,000.00	\$110,000.00
TOTAL BID ALTERNATE NO. 1:				\$58,000.00		\$52,880.00		\$48,116.00		\$110,000.00

BID SUMMARY

BID OPENING		ENGINEER'S ESTIMATE		McGuire and Hester		Golden Bay Construction		Sposeto Engineering, Inc.		
DATE: Tuesday, February 6, 2007 TIME: 3:00 P.M.		Date Approved: 12/19/2006		9009 Railroad Avenue Oakland, CA 94603		3826 Depot Road Hayward, CA 94545		4301 Betencourt Way Union City, CA 94587		
LOCATION: City Manager Large Conference Room		Prepared by: AO		Phone: (510) 632-7676 Fax: (510) 562-5209		Phone: (510) 783-2960 Fax: (510) 783-2971		Phone: (510) 487-2424 Fax: (510) 487-6210		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST		
BID ALTERNATE NO. 2										
34	1 LS	Remove and Replace Existing Chain-Linked Fences & Gates	\$27,000.00	\$27,000.00	\$46,300.00	\$46,300.00	\$44,288.00	\$44,288.00	\$42,000.00	\$42,000.00
TOTAL BID ALTERNATE NO. 2:				\$27,000.00	\$46,300.00	\$44,288.00	\$44,288.00	\$42,000.00	\$42,000.00	
TOTAL BASE BID:				\$2,054,215.11	\$1,652,350.00	\$1,915,536.00		\$2,297,417.00		
TOTAL BID ALTERNATE NO. 1:				\$58,000.00	\$52,880.00	\$48,116.00		\$110,000.00		
TOTAL BID ALTERNATE NO. 2:				\$27,000.00	\$46,300.00	\$44,288.00		\$42,000.00		
TOTAL BID:				\$2,139,215.11	\$1,751,530.00	\$2,007,940.00		\$2,449,417.00	**	
<p>SUBCONTRACTORS:</p> <p>SECURITIES:</p> <p>Atlas Tree Surgery; Chrisp Co.; W. Bradley Electric; Bailey Fence</p> <p>RMT Landscape; W. Bradley Electric; Bailey Fence; Atlas Tree Surgery; Chrisp Co</p> <p>Chrisp Company; Diaz Corp; Atlas Tree; B&B Landscape; St. Francis Electric; C&C Trucking; ABSI Construction; Bailey Fence Corp;</p>										
<p>NOTES:</p> <p>Addendum 1 & 2 Submitted</p> <p>10% Bid Bond</p> <p>Addendum 1 & 2 Submitted</p> <p>Contract Price Schedule submitted on white paper (not the pink copy per Addendum 2)</p> <p>10% Bid Bond</p> <p>** Math Error Corrected</p> <p>Addendum 1 submitted but the Contract Price Schedule was submitted on Pink copy (per Addendum 2)</p>										

Reviewed by: 

Date: 2/7/07

Reviewed by: 

Date: 2/7/07

Kevin Chun, Project Manager

Aushne Osakwe, Senior Engineer