

**OVERLAY/REHABILITATION 2003-04
PROJECT NO. 144-39-008**

ADDENDUM NO. 1

May 13, 2004

TO: All Prospective Bidders

The additions and/or deletions contained in this Addendum shall be made a part of the plans and specifications and contract documents for the above described project, and shall be subject to all applicable requirements thereunder, as if originally shown and/or specified.

THE CONTRACT BOOK SHALL BE REVISED AS FOLLOWS:

1. Attached "Revised Contract Price Schedule" supersedes the "Contract Price Schedule" included in the bid documents. Contractor must submit the enclosed pink copy of the "Revised Contract Price Schedule" as part of the proposal, in lieu of the "Contract Price Schedule", to the City.
2. Replace the following Plan Sheets 7, 8, 9, and 11 of 31, and note the changes related to: Remove and Replace Curb and Gutter, modify Storm Water Inlet (SWI), Remove and Replace Driveways and Key-cut.
3. Sylvia Way, from Dilletta Avenue to N/O 148th is hereby added to the project for key-cut only. This entails milling A.C. on both sides of the street in accordance with the detail on Sheet 11 of 31.
4. The key-cut on Sheet 11 of 31 has been revised per the attached sheet 11 of 31.
5. Bid Opening: Please note that the bid opening date has been changed. **The new bid opening date is on Monday, May 24, 2004 at 3:00 p.m.**

All bidders must acknowledge this addendum in the Proposal. If you have any questions, please call the Project Engineer, Julius Esonwune, at 510-577-3302.

Very truly yours,

Kenneth Joseph, P.E., City Engineer
Engineering and Transportation Department

KJ/JE:jdn

Overlay/Rehabilitation 2003-04 – Addendum No. 1
Project No. 144-39-008
May 13, 2004
Page 2 of 2

ACKNOWLEDGEMENT

I hereby acknowledge receipt of this Addendum for the above noted project.

_____ Date: _____
(Signature)

(Business Name – Please Print)

cc: G. Faria, R. Gonzales, K. Joseph, A. Osakwe, Kiosk
COSL Current Plan-holders and Pre-bid Meeting Attendees