
 
 
 
 
 

 MACARTHUR BOULEVARD STREETSCAPE (PHASE1) 
COSL PROJECT NO. 03-964-82-058 

 
 ADDENDUM NO. 1 
 
Wednesday, February 16, 2005 
 
 
TO:  All Prospective Bidders 
 
The additions and/or deletions contained in this Addendum shall be made a part of the plans and 
specifications and contract documents for the above described project, and shall be subject to all applicable 
requirements thereunder, as if originally shown and/or specified. 
 
THE CONTRACT BOOK SHALL BE REVISED AS FOLLOWS: 

 
1. The bid opening date has been changed. The new bid opening date is Thursday, February 24, 2005 at 

3:00 pm at the Office of the City Clerk located on the 2nd Floor. 
 

2. On page 73, Section 7-2.2.4  PAYROLL RECORDS replace the information on TRS Consultants 
with the following: 

 
7-2.2.4 PAYROLL RECORDS - Contractor shall subscribe to the Labor Compliance Management Service by TRS 
Consultants, see contact information below. Certified payroll records shall be submitted via computer and the 
internet for every prevailing wage employee performing work, from any company, at the jobsite. Contractor is 
required to submit payroll records for truckers who transport waste from the site in accordance with California State 
Labor Code Section 1720.3. Submitting payroll records will require equipment listed in the following table, and a 
particular reporting format. The City shall be granted full access rights to view all records. 
 

TRS Consultants 
5000 Executive Parkway, Suite 310 

San Ramon, CA 94583-4210 
(925) 275-9870 

 
Minimum System Requirements 

Computer / Processor 133 MHz or higher Pentium-compatible CPU 
Memory At least 64 MB RAM 
Hard Disk 2 GB with 500 MB free space 
Display SVGA (800 x 600) or higher resolution 
Keyboard / Mouse Required 
Operating System MS Windows 98 or higher 
Internet Browser MS Internet Explorer 5.5 or higher 
Internet Connection 56 k or higher 
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Labor Compliance Management (LCM) Pricing Schedule 
 

Estimated Construction Costs 

One-Time Start 
Up Fee 

(Per Project) 

Monthly 
Subscription Fee 

(Per Prime Contractor) 

Monthly 
Subscription Fee 
(Per Subcontractor) 

Less than   $100,000.00 $1,200.00 $240.00 $240.00 
$100,000.00 to $999,999.00 $2,400.00 $360.00 $240.00 

$1,000,000.00 to $4,999,999.00 $3,600.00 $600.00 $240.00 
$5,000,000.00 to $9,999,999.00 $6,000.00 $900.00 $240.00 

Greater than  $10,000,000.00 $12,000.00 $1,200.00 $240.00 
 
Notes: 

1. The above rates are effective for projects awarded between January 1, 2005 and December 31, 2005. 
2. Start up Fee includes project set up, user manuals, license and registration. 
3. Subscription Fee includes maintenance and customer support. 
4. Subcontractors are only required to pay monthly subscription fees for months that they perform work on the project. 
5. Prime contractor is responsible for paying all fees to TRS Consultants, Inc each month (including subscription fees for 

every tiered-subcontractor) 
6. “Auto Submit” function allows contractor(s) to upload certified payroll data from their accounting software system 

electronically. There is a one-time setup fee to use this function of $300 per contractor. 
7. Initial mandatory training cost $1,200 per day for up to 12 persons. 
8. Additional training is available at $150 per hour plus expenses. 

 

3. On Page 164 under section 307-8, delete part of the 5th sentence including cast in drilled hole 
concrete piles. 

 
 
PLANS: 
 

1. On Sheet 24, under Grading and Utility Notes, replace Note 1 with the following: 
 

Where new curb, gutter, sidewalk is to be constructed adjacent to the existing AC 
pavement, the existing pavement shall be sawcut in a neat line in conformance with 
Detail 6 on sheet 34 of these plans. 
 

2. On Sheet 25 & 29 replace Z-812 12-inch wide Trench Drain System with Z-882 with HPD grate 
Trench Drain System by Zurn Industries. 

 
3. On Sheet 28 & 29, replace Z-812 6-inch wide Trench Drain System with Z-886 with HPD grate 

Trench Drain System by Zurn Industries. 
  

4. On Sheet 37, under Note, replace  with the following: 
  

All crosswalk areas indicated on these sheets shall have both the new and existing asphalt 
imprinted with texture and color per Note 8 on sheet 24 
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5. On Sheet 45 under the general notes add the following:  

 
The existing cabinet and controller including foundation shall be removed by the 
contractor after the completed installation of a new controller.  Contractor shall install 
new controller, Econolite ASC/ 2S 2100, in new Type P cabinet, located easterly of 
existing cabinet.  Contractor shall install the new controller per applicable Standard 
Specifications and the project Special Provisions including all concrete curb, gutter, and 
sidewalk repair as needed for the complete installation of the new cabinet, controller, pull 
box, and conduits. 

 
6. On Sheet 45, new foundation for new controller and P cabinet shall be located 5 feet easterly of 

the existing controller and the No. 6  box relocated near the new controller 
 

 
7. On Sheet 45 under the general notes replace Note 4 with the following: 

 
For installation of video detection equipment, see Sheet 46 of these plans and 
manufacturer specifications. 
 

8. On Sheet 61, under Planting Notes, replace  Note 5 with the following: 
  

All medians shall receive import topsoil per Detail 2 Page 69 and specifications. 
 
CLARIFICATIONS: 
 

1. Bid Item 41, Vehicular Paving is that portion of the driveway from the back of the Concrete 
Driveway Approach (Dwg. 102, Case 3101) to the back of the sidewalk and includes the baserock 
and required thickness of concrete per City Standard Details Dwg. 102 Case 3101. 

 
2. Bid item 54, Traffic Signal System Modifications, includes abandonment of existing conduits and 
installation of all new conduits as indicated on the Contract Plans 

 
It is required that you acknowledge this addendum in your Proposal.  If you have any questions, please call 
the Project Engineer, Toyin Fawehinmi, at 510-577-3429. 
 
Very truly yours, 
 
 
 
Kenneth Joseph, P.E., City Engineer 
Engineering and Transportation Department 
 
TF/KJ:pg
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ACKNOWLEDGEMENT 
 

I hereby acknowledge receipt of this Addendum for the above noted project. 
 
 
_____________________________________________________ Date: __________________  
(Signature) 
 
_____________________________________________________   
 (Business Name – Please Print) 
 
 
cc: Internal Plans & Specs Distribution List 

COSL Current Plan-holders and Pre-bid Meeting Attendees 
 

 


