

BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Traffic Signal System Improvements 2004-05
 PROJECT NO.: 06-120-28-164
 BID NO.: 06-07.031

BID OPENING			ENGINEER'S ESTIMATE		Richard A. Heaps Electrical Contr., Inc.		Columbia Electric, Inc.		Republic Intelligent Transportation Services, Inc.	
DATE: August 21, 2007			Date Approved: 7/26/2007		8909 Florin Road		1980 Davis Street		371 Bel Marin Keys Blvd., #200	
TIME: 3:00 PM			Prepared by: JOD		Sacramento, CA 95829		San Leandro, CA 94577		Novato, CA 94949	
LOCATION: Finance					Phone: (916) 386-8857		Phone: (510) 430-9505		Phone: (415) 884-3000	
					Fax: (916) 386-1354		Fax: (510) 430-1860		Fax: (415) 884-4800	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID:										
1	1 LS	108 - Bancroft/Estudillo, EVP	\$12,433.00	\$12,433.00	\$15,800.00	\$15,800.00	\$12,280.00	\$12,280.00	\$11,000.00	\$11,000.00
2	1 LS	111 - Doolittle/Fairway, Communications Improvement	\$26,832.00	\$26,832.00	\$23,250.00	\$23,250.00	\$16,050.00	\$16,050.00	\$29,000.00	\$29,000.00
3	1 LS	112 - Doolittle/Marina, Communications Improvement	\$17,321.00	\$17,321.00	\$16,800.00	\$16,800.00	\$12,650.00	\$12,650.00	\$14,000.00	\$14,000.00
4	1 LS	113 - Doolittle/Williams, Communications & Signal Improvements	\$54,450.00	\$54,450.00	\$29,350.00	\$29,350.00	\$29,910.00	\$29,910.00	\$22,000.00	\$22,000.00
5	1 LS	114 - Bayfair/Fairmont, EVP Improvements	\$18,241.00	\$18,241.00	\$21,500.00	\$21,500.00	\$18,900.00	\$18,900.00	\$23,000.00	\$23,000.00
6	1 LS	121 - Hesperian/Springlake, Video Detection Improvement	\$49,283.00	\$49,283.00	\$47,200.00	\$47,200.00	\$61,790.00	\$61,790.00	\$65,400.00	\$65,400.00


BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		Richard A. Heaps Electrical Contr., Inc.		Columbia Electric, Inc.		Republic Intelligent Transportation Services, Inc.	
DATE: August 21, 2007 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/26/2007 Prepared by: JOD		8909 Florin Road Sacramento, CA 95829 Phone: (916) 386-8857 Fax: (916) 386-1354		1980 Davis Street San Leandro, CA 94577 Phone: (510) 430-9505 Fax: (510) 430-1860		371 Bel Marin Keys Blvd., #200 Novato, CA 94949 Phone: (415) 884-3000 Fax: (415) 884-4800	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
7	1 LS	123 - Farnsworth/Lewelling, Communications Improvement	\$15,391.00	\$15,391.00	\$8,800.00	\$8,800.00	\$9,960.00	\$9,960.00	\$11,000.00	\$11,000.00
8	1 LS	127 - Alvarado/Marina, Loop Detection Improvement	\$13,147.00	\$13,147.00	\$8,400.00	\$8,400.00	\$6,940.00	\$6,940.00	\$4,000.00	\$4,000.00
9	1 LS	129 - Marina/Teagarden/Wayne, Loop Detection Improvement	\$19,263.00	\$19,263.00	\$10,300.00	\$10,300.00	\$10,270.00	\$10,270.00	\$6,000.00	\$6,000.00
10	1 LS	135 - San Leandro/Washington	\$16,880.00	\$16,880.00	\$10,400.00	\$10,400.00	\$10,470.00	\$10,470.00	\$10,000.00	\$10,000.00
11	1 LS	136 - San Leandro/West Estudillo, Video Detection Improvement	\$21,611.00	\$21,611.00	\$25,200.00	\$25,200.00	\$24,860.00	\$24,860.00	\$28,000.00	\$28,000.00
12	1 LS	138 - San Leandro/Williams, Video Detection Improvement	\$53,204.00	\$53,204.00	\$54,800.00	\$54,800.00	\$58,500.00	\$58,500.00	\$69,000.00	\$69,000.00
13	1 LS	139 - Washington/143rd Ave., Communications Improvement	\$15,851.00	\$15,851.00	\$10,400.00	\$10,400.00	\$10,600.00	\$10,600.00	\$11,000.00	\$11,000.00
14	1 LS	145 - Floresta/Halcyon/Washington, Communications Improvement	\$17,388.00	\$17,388.00	\$16,000.00	\$16,000.00	\$12,470.00	\$12,470.00	\$12,000.00	\$12,000.00
15	1 LS	146 - Washington/Lewelling, Communications Improvement	\$16,855.00	\$16,855.00	\$12,300.00	\$12,300.00	\$12,460.00	\$12,460.00	\$10,000.00	\$10,000.00
16	1 LS	151 - Lewelling/Wicks, Communications Improvement	\$15,458.00	\$15,458.00	\$10,250.00	\$10,250.00	\$15,270.00	\$15,270.00	\$11,000.00	\$11,000.00
17	1 LS	Provision of Equipment & Training	\$7,500.00	\$7,500.00	\$12,800.00	\$12,800.00	\$12,260.00	\$12,260.00	\$17,000.00	\$17,000.00
TOTAL BASE BID:				\$391,108.00		\$333,550.00		\$335,640.00		\$353,400.00

BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		Richard A. Heaps Electrical Contr., Inc.		Columbia Electric, Inc.		Republic Intelligent Transportation Services, Inc.		
DATE: August 21, 2007 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/26/2007 Prepared by: JOD		8909 Florin Road Sacramento, CA 95829 Phone: (916) 386-8857 Fax: (916) 386-1354		1980 Davis Street San Leandro, CA 94577 Phone: (510) 430-9505 Fax: (510) 430-1860		371 Bel Marin Keys Blvd., #200 Novato, CA 94949 Phone: (415) 884-3000 Fax: (415) 884-4800		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	
BID ALTERNATE NO. 1											
18	1	LS 118 - Bayfair/Hesperian, Video Detection Improvement	\$47,323.00	\$47,323.00	\$50,300.00	\$50,300.00	\$55,570.00	\$55,570.00	\$56,000.00	\$56,000.00	
19	1	LS 122 - Hesperian/Thornally, Video Detection Improvement	\$48,447.00	\$48,447.00	\$37,730.00	\$37,730.00	\$43,600.00	\$43,600.00	\$41,000.00	\$41,000.00	
20	1	LS 122 - Hesperian/Thornally, Sidewalk Improvement	\$8,250.00	\$8,250.00	\$5,677.00	\$5,677.00	\$6,250.00	\$6,250.00	\$12,000.00	\$12,000.00	
TOTAL BID ALTERNATE NO. 1:				\$104,020.00			\$93,707.00			\$105,420.00	\$109,000.00
TOTAL BASE BID:				\$391,108.00			\$333,550.00			\$335,640.00	\$353,400.00
TOTAL BID ALTERNATE NO. 1:				\$104,020.00			\$93,707.00			\$105,420.00	\$109,000.00
TOTAL BID:				\$495,128.00			\$427,257.00			\$441,060.00	\$462,400.00
SUBCONTRACTORS:					Bailey's Trenchless Inc.		Sposeto Engineering		Whiteside Concrete		
SECURITIES:					Sposeto Engineering 10% Bid Bond		10% Bid Bond		10% Bid Bond		
NOTES:					Addendum No. 1 Received		Addendum No. 1 Received		Addendum No. 1 Received		


Reviewed by:


John O'Driscoll, Project Manager

Date:

8/22/07

Reviewed by:


Austine Osakwe, Senior Engineer

Date:

8/22/07

BID SUMMARY



PROJECT TITLE: Traffic Signal System Improvements 2004-05
 PROJECT NO.: 06-120-28-164
 BID NO.: 06-07.031

BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		Prism Engineering, Inc.			
DATE: August 21, 2007 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/26/2007 Prepared by: JOD		7275 National Drive Livermore, CA 94550 Phone: (925) 606-1038 Fax: (925) 606-7656		630 Reed Street Santa Clara, CA 95050 Phone: (408) 562-0026 Fax: (408) 562-0027		Phone: Fax:	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID:										
1	1 LS	108 - Bancroft/Estudillo, EVP	\$12,433.00	\$12,433.00	\$13,200.00	\$13,200.00	\$97,300.00	\$97,300.00		\$0.00
2	1 LS	111 - Doolittle/Fairway, Communications Improvement	\$26,832.00	\$26,832.00	\$19,450.00	\$19,450.00	\$57,950.00	\$57,950.00		\$0.00
3	1 LS	112 - Doolittle/Marina, Communications Improvement	\$17,321.00	\$17,321.00	\$15,400.00	\$15,400.00	\$24,425.00	\$24,425.00		\$0.00
4	1 LS	113 - Doolittle/Williams, Communications & Signal Improvements	\$54,450.00	\$54,450.00	\$29,732.00	\$29,732.00	\$33,220.00	\$33,220.00		\$0.00
5	1 LS	114 - Bayfair/Fairmont, EVP Improvements	\$18,241.00	\$18,241.00	\$13,200.00	\$13,200.00	\$77,772.00	\$77,772.00		\$0.00
6	1 LS	121 - Hesperian/Springlake, Video Detection Improvement	\$49,283.00	\$49,283.00	\$44,500.00	\$44,500.00	\$99,400.00	\$99,400.00		\$0.00

BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		Prism Engineering, Inc.			
DATE: August 21, 2007 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/26/2007 Prepared by: JOD		7275 National Drive Livermore, CA 94550 Phone: (925) 606-1038 Fax: (925) 606-7656		630 Reed Street Santa Clara, CA 95050 Phone: (408) 562-0026 Fax: (408) 562-0027		Phone: Fax:	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
7	1 LS	123 - Farnsworth/Lewelling, Communications Improvement	\$15,391.00	\$15,391.00	\$14,500.00	\$14,500.00	\$51,900.00	\$51,900.00		\$0.00
8	1 LS	127 - Alvarado/Marina, Loop Detection Improvement	\$13,147.00	\$13,147.00	\$18,500.00	\$18,500.00	\$59,800.00	\$59,800.00		\$0.00
9	1 LS	129 - Marina/Teagarden/Wayne, Loop Detection Improvement	\$19,263.00	\$19,263.00	\$19,200.00	\$19,200.00	\$100,000.00	\$100,000.00		\$0.00
10	1 LS	135 - San Leandro/Washington	\$16,880.00	\$16,880.00	\$9,800.00	\$9,800.00	\$119,700.00	\$119,700.00		\$0.00
11	1 LS	136 - San Leandro/West Estudillo, Video Detection Improvement	\$21,611.00	\$21,611.00	\$29,800.00	\$29,800.00	\$37,085.00	\$37,085.00		\$0.00
12	1 LS	138 - San Leandro/Williams, Video Detection Improvement	\$53,204.00	\$53,204.00	\$94,900.00	\$94,900.00	\$80,425.00	\$80,425.00		\$0.00
13	1 LS	139 - Washington/143rd Ave., Communications Improvement	\$15,851.00	\$15,851.00	\$14,500.00	\$14,500.00	\$27,700.00	\$27,700.00		\$0.00
14	1 LS	145 - Floresta/Halcyon/Washington, Communications Improvement	\$17,388.00	\$17,388.00	\$14,900.00	\$14,900.00	\$39,575.00	\$39,575.00		\$0.00
15	1 LS	146 - Washington/Lewelling, Communications Improvement	\$16,855.00	\$16,855.00	\$14,900.00	\$14,900.00	\$39,700.00	\$39,700.00		\$0.00
16	1 LS	151 - Lewelling/Wicks, Communications Improvement	\$15,458.00	\$15,458.00	\$14,900.00	\$14,900.00	\$21,700.00	\$21,700.00		\$0.00
17	1 LS	Provision of Equipment & Training	\$7,500.00	\$7,500.00	\$19,500.00	\$19,500.00	\$5,500.00	\$5,500.00		\$0.00
TOTAL BASE BID:				\$391,108.00		\$400,882.00		\$973,152.00		\$0.00

BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		Tennyson Electric, Inc.		Prism Engineering, Inc.			
DATE: August 21, 2007 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/26/2007 Prepared by: JOD		7275 National Drive Livermore, CA 94550 Phone: (925) 606-1038 Fax: (925) 606-7656		630 Reed Street Santa Clara, CA 95050 Phone: (408) 562-0026 Fax: (408) 562-0027		Phone: Fax:	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BID ALTERNATE NO. 1										
18	1	LS 118 - Bayfair/Hesperian, Video Detection Improvement	\$47,323.00	\$47,323.00	\$39,500.00	\$39,500.00	\$64,840.00	\$64,840.00		\$0.00
19	1	LS 122 - Hesperian/Thornally, Video Detection Improvement	\$48,447.00	\$48,447.00	\$29,500.00	\$29,500.00	\$54,500.00	\$54,500.00		\$0.00
20	1	LS 122 - Hesperian/Thornally, Sidewalk Improvement	\$8,250.00	\$8,250.00	\$18,500.00	\$18,500.00	\$35,000.00	\$35,000.00		\$0.00
TOTAL BID ALTERNATE NO. 1:				\$104,020.00		\$87,500.00		\$154,340.00		\$0.00
TOTAL BASE BID:				\$391,108.00		\$400,882.00		\$973,152.00		\$0.00
TOTAL BID ALTERNATE NO. 1:				\$104,020.00		\$87,500.00		\$154,340.00		\$0.00
TOTAL BID:				\$495,128.00		\$488,382.00		\$1,127,492.00		\$0.00
SUBCONTRACTORS:					None		None			
SECURITIES:					10% Bid Bond		10% Bid Bond			
NOTES:					Addendum No. 1 Received		Addendum No. 1 Received			

Reviewed by: *John O'Driscoll*
 John O'Driscoll, Project Manager

Reviewed by: *Ausine Osakwe*
 Ausine Osakwe, Senior Engineer

Date: 8/22/07

Date: 8/22/07