

City of San Leandro  
Civic Center, 835 E. 14th Street  
San Leandro, California 94577



**Annual Overlay / Rehabilitation 2007-2008  
PROJECT NO. 07-144-38-286**

**ADDENDUM NO. 2**

September 4, 2008

TO: All Prospective Bidders

The additions and/or deletions contained in this Addendum shall be made a part of the plans and specifications and contract documents for the above described project, and shall be subject to all applicable requirements there under, as if originally shown and/or specified.

**THE CONTRACT DOCUMENTS SHALL BE REVISED AS FOLLOWS:**

**Plans**

Construction Note 1 on Plan Sheets 3 and 12 should read as "Excavate Existing AC to slope sections to grade. Treat the remaining top 18" using soil stabilization technique and reshape, condition and recompact existing base and subgrade to 95% relative compaction. Repave with 9" AC at 95% relative compaction per the Standard Specifications and Special Provisions."

Construction Note 1 on Plan Sheet 9 should read as "Excavate Existing AC to slope sections to grade. Treat the remaining top 18" using soil stabilization technique and reshape, condition and recompact existing base and subgrade to 95% relative compaction. Repave with 5" AC at 95% relative compaction per the Standard Specifications and Special Provisions."

**PLEASE NOTE:**

**Bid opening date has not changed. The bid opening date is Tuesday September 9, 2008, at 3:00PM.**

Acknowledge this addendum in your Proposal. If you have any questions, please call the Project Engineer, Nicole Noronha, at (510) 577-3429.

Sincerely,

Kenneth Joseph, P.E., City Engineer  
Engineering and Transportation Department

Tony Santos, Mayor

City Council:

Surlene G. Grant;  
Diana M. Souza;

Michael J. Gregory;  
Joyce R. Starosciak;

Jim Prola;  
Bill Stephens

**ACKNOWLEDGEMENT FOR ADDENDUM NO. 2**

I hereby acknowledge receipt of this Addendum for the above noted project.

\_\_\_\_\_  
(Signature) Date: \_\_\_\_\_

\_\_\_\_\_  
(Company Name – Please Print)

cc: G. Faria, N. Noronha, A. Osakwe, Kiosk  
COSL Current Plan-holders