


BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Fiber Optic Communication to WPCP and MCC
 PROJECT NO.: 593-52-226
 BID NO.: 08-09.002

BID OPENING			ENGINEER'S ESTIMATE		Norwood Construction		Team Fishel		Golden State Utility Co.	
DATE: Tuesday, August 26, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/23/2008 Prepared by: NN		5301 Byron Hot Springs Rd. "E" Byron, CA 94514 Phone: 925-240-1276 Fax: 925-240-1292		4707 Happy Lane Sacramento, CA 95827 Phone: 916-364-0288 Fax: 916-364-0418		4425 Farm Supply Drive Ceres, CA 95307 Phone: 209-579-3400 Fax: 209-579-3497	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$3,433.00	\$3,433.00	\$3,600.00	\$3,600.00
2	5,000 LF	Furnish and install 12 Strand Fiber	\$2.00	\$10,000.00	\$3.74	\$18,700.00	\$1.64	\$8,200.00	\$1.00	\$5,000.00
2A	7,000 LF	Install trace wire and pull rope in empty conduit	\$1.50	\$10,500.00	\$1.50	\$10,500.00	\$1.14	\$7,980.00	\$0.80	\$5,600.00
3	3,000 LF	Install (2) new 2' Conduits (bore or Trench method)	\$35.00	\$105,000.00	\$15.00	\$45,000.00	\$22.74	\$68,220.00	\$27.00	\$81,000.00
4	400 LF	Bore (2) new 2" Conduits	\$2.00	\$800.00	\$16.00	\$6,400.00	\$19.99	\$7,996.00	\$52.00	\$20,800.00
5	4 EA	Install 6E Pull Box or Replace existing both with Type 6E Box	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$1,717.63	\$6,870.52	\$650.00	\$2,600.00
6	4 EA	Install 6T Traffic Rated Pull Box	\$1,200.00	\$4,800.00	\$1,500.00	\$6,000.00	\$1,642.39	\$6,569.56	\$1,100.00	\$4,400.00
7	20 LF	Install Exposed Rigid Conduit per Sheet 3 Detail 2	\$20.00	\$400.00	\$100.00	\$2,000.00	\$106.08	\$2,121.60	\$85.00	\$1,700.00
8	100 LF	Install Conduit in Ceiling of WPCP and WPCP Telecom Room per Sheet 4	\$2.00	\$200.00	\$20.00	\$2,000.00	\$58.85	\$5,885.00	\$20.00	\$2,000.00
9	1 LS	Install Splice Enclosure and splice fibers (Manor Blvd and Wicks Blvd.)	\$1,500.00	\$1,500.00	\$1,750.00	\$1,750.00	\$1,776.91	\$1,776.91	\$1,650.00	\$1,650.00




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Fiber Optic Communication to WPCP and MCC
 PROJECT NO.: 593-52-226
 BID NO.: 08-09.002

BID OPENING			ENGINEER'S ESTIMATE		Norwood Construction		Team Fishel		Golden State Utility Co.	
DATE: Tuesday, August 26, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/23/2008 Prepared by: NN		5301 Byron Hot Springs Rd. "E" Byron, CA 94514 Phone: 925-240-1276 Fax: 925-240-1292		4707 Happy Lane Sacramento, CA 95827 Phone: 916-364-0288 Fax: 916-364-0418		4425 Farm Supply Drive Ceres, CA 95307 Phone: 209-579-3400 Fax: 209-579-3497	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
10	1 LS	Open, clean, reorganize and splice fibers and reinstall in existing splice enclosure (Davis St. and Doolittle Dr.)	\$1,500.00	\$1,500.00	\$1,750.00	\$1,750.00	\$1,630.67	\$1,630.67	\$1,400.00	\$1,400.00
11	1 LS	Install and Test Termination Panel at WPCP Control Building (Detail 4 Sheet 4)	\$3,000.00	\$3,000.00	\$1,450.00	\$1,450.00	\$1,809.08	\$1,809.08	\$1,900.00	\$1,900.00
12	1 LS	Install and Terminate Fiber at Termination Panel at Wicks Blvd. and Sea Cloud, Provide transceiver, fiber Patch Cord and connectors, Test System	\$3,000.00	\$3,000.00	\$1,900.00	\$1,900.00	\$3,581.03	\$3,581.03	\$3,700.00	\$3,700.00
13	1 LS	Install, Test and Terminate Fiber at Termination Panel at MCC (Detail 4 Sheet 7)	\$3,000.00	\$3,000.00	\$1,450.00	\$1,450.00	\$2,446.02	\$2,446.02	\$1,900.00	\$1,900.00
14	1 LS	Test and Terminate Fiber at Existing Panel in the Signal Controller at Manor and Wicks Blvd.	\$3,000.00	\$3,000.00	\$1,450.00	\$1,450.00	\$1,225.43	\$1,225.43	\$1,450.00	\$1,450.00
TOTAL BASE BID:			\$180,700.00		\$119,350.00		\$129,744.82		\$138,700.00	
SUBCONTRACTORS:					Shasta General Engineering, Inc.		Diamond Utilities Precision Directional Boring		Bennett Telecom	



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Fiber Optic Communication to WPCP and MCC
 PROJECT NO.: 593-52-226
 BID NO.: 08-09.002

BID OPENING		ENGINEER'S ESTIMATE		Norwood Construction		Team Fishel		Golden State Utility Co.		
DATE: Tuesday, August 26, 2008		Date Approved: 7/23/2008		5301 Byron Hot Springs Rd. "E"		4707 Happy Lane		4425 Farm Supply Drive		
TIME: 3:00 PM		Prepared by: NN		Byron, CA 94514		Sacramento, CA 95827		Ceres, CA 95307		
LOCATION: Finance				Phone: 925-240-1276		Phone: 916-364-0288		Phone: 209-579-3400		
				Fax: 925-240-1292		Fax: 916-364-0418		Fax: 209-579-3497		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:					** Math Error Corrected		** Math Error Corrected		** Math Error Corrected	


Reviewed by: Nicole Noronha
 Nicole Noronha, Project Manager

Date: 8/26/08

Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer


Date: 8/27/08

BID SUMMARY



PROJECT TITLE: Fiber Optic Communication to WPCP and MCC
 PROJECT NO.: 593-52-226
 BID NO.: 08-09.002


BID OPENING			ENGINEER'S ESTIMATE		Columbia Electric, Inc.		Smith Denison Const., Inc.		Lewis and Tibbitts, Inc.	
DATE: Tuesday, August 26, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/23/2008 Prepared by: NN		1980 Davis Street San Leandro, CA 94577 Phone: 510-430-9505 Fax: 510-430-1860		500 Greenville Road Livermore, CA 94550 Phone: 925-606-4433 Fax: 925-606-4425		1470 Industrial Avenue San Jose, CA 95112 Phone: 408-925-0220 Fax: 408-925-0240	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization	\$30,000.00	\$30,000.00	\$5,711.00	\$5,711.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
2	5,000 LF	Furnish and install 12 Strand Fiber	\$2.00	\$10,000.00	\$2.45	\$12,250.00	\$1.85	\$9,250.00	\$3.90	\$19,500.00
2A	7,000 LF	Install trace wire and pull rope in empty conduit	\$1.50	\$10,500.00	\$1.11	\$7,770.00	\$1.20	\$8,400.00	\$3.00	\$21,000.00
3	3,000 LF	Install (2) new 2' Conduits (bore or Trench method)	\$35.00	\$105,000.00	\$30.00	\$90,000.00	\$38.00	\$114,000.00	\$33.40	\$100,200.00
4	400 LF	Bore (2) new 2" Conduits	\$2.00	\$800.00	\$30.00	\$12,000.00	\$38.00	\$15,200.00	\$33.40	\$13,360.00
5	4 EA	Install 6E Pull Box or Replace existing both with Type 6E Box	\$1,000.00	\$4,000.00	\$850.00	\$3,400.00	\$600.00	\$2,400.00	\$1,119.00	\$4,476.00
6	4 EA	Install 6T Traffic Rated Pull Box	\$1,200.00	\$4,800.00	\$1,200.00	\$4,800.00	\$650.00	\$2,600.00	\$2,557.00	\$10,228.00
7	20 LF	Install Exposed Rigid Conduit per Sheet 3 Detail 2	\$20.00	\$400.00	\$92.50	\$1,850.00	\$52.00	\$1,040.00	\$82.50	\$1,650.00
8	100 LF	Install Conduit in Ceiling of WPCP and WPCP Telecom Room per Sheet 4	\$2.00	\$200.00	\$18.95	\$1,895.00	\$52.00	\$5,200.00	\$43.85	\$4,385.00
9	1 LS	Install Splice Enclosure and splice fibers (Manor Blvd and Wicks Blvd.)	\$1,500.00	\$1,500.00	\$1,293.00	\$1,293.00	\$1,250.00	\$1,250.00	\$4,296.00	\$4,296.00



BID SUMMARY

PROJECT TITLE: Fiber Optic Communication to WPCP and MCC
 PROJECT NO.: 593-52-226
 BID NO.: 08-09.002

BID OPENING			ENGINEER'S ESTIMATE		Columbia Electric, Inc.		Smith Denison Const., Inc.		Lewis and Tibbitts, Inc.	
DATE: Tuesday, August 26, 2008 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/23/2008 Prepared by: NN		1980 Davis Street San Leandro, CA 94577 Phone: 510-430-9505 Fax: 510-430-1860		500 Greenville Road Livermore, CA 94550 Phone: 925-606-4433 Fax: 925-606-4425		1470 Industrial Avenue San Jose, CA 95112 Phone: 408-925-0220 Fax: 408-925-0240	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
10	1 LS	Open, clean, reorganize and splice fibers and reinstall in existing splice enclosure (Davis St. and Doolittle Dr.)	\$1,500.00	\$1,500.00	\$945.00	\$945.00	\$1,150.00	\$1,150.00	\$4,296.00	\$4,296.00
11	1 LS	Install and Test Termination Panel at WPCP Control Building (Detail 4 Sheet 4)	\$3,000.00	\$3,000.00	\$2,741.00	\$2,741.00	\$950.00	\$950.00	\$4,296.00	\$4,296.00
12	1 LS	Install and Terminate Fiber at Termination Panel at Wicks Blvd. and Sea Cloud, Provide transceiver, fiber Patch Cord and connectors, Test System	\$3,000.00	\$3,000.00	\$3,726.00	\$3,726.00	\$3,970.00	\$3,970.00	\$6,175.00	\$6,175.00
13	1 LS	Install, Test and Terminate Fiber at Termination Panel at MCC (Detail 4 Sheet 7)	\$3,000.00	\$3,000.00	\$2,741.00	\$2,741.00	\$1,825.00	\$1,825.00	\$4,296.00	\$4,296.00
14	1 LS	Test and Terminate Fiber at Existing Panel in the Signal Controller at Manor and Wicks Blvd.	\$3,000.00	\$3,000.00	\$3,726.00	\$3,726.00	\$1,825.00	\$1,825.00	\$6,175.00	\$6,175.00
TOTAL BASE BID:			\$180,700.00		\$154,848.00 **		\$170,560.00		\$205,833.00	
SUBCONTRACTORS:					Point 1		Precision Directional Comm., Inc. HP Communications, Inc.		Precision Drilling Bay-Lan Communications	



BID SUMMARY

PROJECT TITLE: Fiber Optic Communication to WPCP and MCC
 PROJECT NO.: 593-52-226
 BID NO.: 08-09.002

ITEM NO.		QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BID OPENING DATE: Tuesday, August 26, 2008 TIME: 3:00 PM LOCATION: Finance				ENGINEER'S ESTIMATE Date Approved: 7/23/2008 Prepared by: NN		Columbia Electric, Inc. 1980 Davis Street San Leandro, CA 94577 Phone: 510-430-9505 Fax: 510-430-1860		Smith Denison Const., Inc. 500 Greenville Road Livermore, CA 94550 Phone: 925-606-4433 Fax: 925-606-4425		Lewis and Tibbitts, Inc. 1470 Industrial Avenue San Jose, CA 95112 Phone: 408-925-0220 Fax: 408-925-0240	
SECURITIES:						10% Bid Bond		Deets Electric 10% Bid Bond		10% Bid Bond	
NOTES:						** Math Error Corrected		** Math Error Corrected		No Addendum Submitted	

Reviewed by: *N. Noronha*
 Nicole Noronha, Project Manager

Date: 8/26/08

Reviewed by: *A. Osakwe*
 Austine Osakwe, Senior Engineer

Date: 8/27/08