

BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: 262 Davis Street Demolition
 PROJECT NO.: 961-83-075
 BID NO.: 08-09-.017

BID OPENING			ENGINEER'S ESTIMATE		Ferma Corporation		Pantano Excavating, Inc.		Delta Demolition	
DATE: Tuesday, March, 24, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 3/3/2009 Prepared by: AS		1265 Montecito Ave., Ste. 200 Mountain View, CA 94043 Phone: 650-961-2742 Fax: 650-968-3945		281 Generations Court Manteca, CA 95337 Phone: 209-239-9676 Fax: 209-629-8837		415 Beatrice Court, Ste. G. Brentwood, CA 94513 Phone: 925-240-9119 Fax: 925-240-9669	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization, General Conditions, and Misc. Work	\$3,815.00	\$3,815.00	\$2,100.00	\$2,100.00	\$1,840.00	\$1,840.00	\$2,150.55	\$2,150.55
2	1 LS	Hazardous Materials Abatement	\$35,000.00	\$35,000.00	\$18,725.00	\$18,725.00	\$22,576.00	\$22,576.00	\$18,800.00	\$18,800.00
3	1 LS	Building and Site Demolition	\$35,000.00	\$35,000.00	\$9,000.00	\$9,000.00	\$12,000.00	\$12,000.00	\$12,914.50	\$12,914.50
4	130 TN	Demolition and Removal of Existing Foundation (Final Pay Quantity)	\$30.00	\$3,900.00	\$13.47	\$1,751.10	\$25.00	\$3,250.00	\$52.15	\$6,779.50
5	120 TN	Crushed Aggregate Base	\$20.00	\$2,400.00	\$24.17	\$2,900.40	\$15.00	\$1,800.00	\$26.16	\$3,139.20
TOTAL BASE BID:				\$80,115.00	\$34,476.50 **		\$41,466.00		\$43,783.75	
SUBCONTRACTORS:				None Listed		Central Valley Environmental		American Technologies		
SECURITIES:				10% Bid Bond		10% Bid Bond		10% Bid Bond		
NOTES:						** Math Error Corrected				

Reviewed by: Amit Salwan
 Amit Salwan, Project Manager
 Reviewed by: A. Osakwe
 Austine Osakwe, Senior Engineer

Date: 03/25/09
 Date: 3/28/09

BID SUMMARY




PROJECT TITLE: 262 Davis Street Demolition
 PROJECT NO.: 961-83-075
 BID NO.: 08-09-.017

BID OPENING			ENGINEER'S ESTIMATE		R.C. Knapp, Inc.		PARC Services, Inc.		W.C. Maloney, Inc.		
DATE: Tuesday, March, 24, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 3/3/2009 Prepared by: AS		P. O. Box 20730 El Sobrante, CA 94820-0730 Phone: 510-233-0346 Fax: 510-233-9730		253 Rickenbacher Cir., Ste. B Livermore, CA 94551 Phone: 925-371-4610 Fax: 925-606-8704		P. O. Box 30326 Stockton, CA 95213 Phone: 209-942-1129 Fax: 209-942-2579		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	
1	1 LS	Mobilization, General Conditions, and Misc. Work	\$3,815.00	\$3,815.00	\$1,000.00	\$1,000.00	\$2,310.00	\$2,310.00	\$2,400.00	\$2,400.00	
2	1 LS	Hazardous Materials Abatement	\$35,000.00	\$35,000.00	\$22,650.00	\$22,650.00	\$27,880.00	\$27,880.00	\$30,463.00	\$30,463.00	
3	1 LS	Building and Site Demolition	\$35,000.00	\$35,000.00	\$15,497.00	\$15,497.00	\$13,320.00	\$13,320.00	\$5,622.00	\$5,622.00	
4	130 TN	Demolition and Removal of Existing Foundation (Final Pay Quantity)	\$30.00	\$3,900.00	\$36.17	\$4,702.10	\$20.00	\$2,600.00	\$48.22	\$6,268.60	
5	120 TN	Crushed Aggregate Base	\$20.00	\$2,400.00	\$37.83	\$4,539.60	\$20.00	\$2,400.00	\$34.45	\$4,134.00	
TOTAL BASE BID:				\$80,115.00			\$48,388.70 **			\$48,510.00	\$48,887.60 **
SUBCONTRACTORS:					Plant Hazardous Services, Inc.		None Listed		Pals		
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond		
NOTES:					** Math Error Corrected				** Math Error Corrected		

Reviewed by: Amit Salwan
 Amit Salwan, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 03/25/09
 Date: 3/25/09

BID SUMMARY



PROJECT TITLE: 262 Davis Street Demolition
 PROJECT NO.: 961-83-075
 BID NO.: 08-09-.017

BID OPENING			ENGINEER'S ESTIMATE		PSC Industrial Outsourcing		Evans Brothers, Inc.		Bowen Eng. & Environmental	
DATE: Tuesday, March, 24, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 3/3/2009 Prepared by: AS		62117 Rail Road Avenue San Ardo, CA 93450 Phone: 831-902-6260 Fax: 831-536-1087		7589 National Drive Livermore, CA 94550 Phone: 925-443-0225 Fax: 925-443-0229		4664 S. Cedar Avenue Fresno, CA 93725 Phone: 559-233-7464 Fax: 559-233-7468	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization, General Conditions, and Misc. Work	\$3,815.00	\$3,815.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00
2	1 LS	Hazardous Materials Abatement	\$35,000.00	\$35,000.00	\$28,000.00	\$28,000.00	\$26,200.00	\$26,200.00	\$23,625.00	\$23,625.00
3	1 LS	Building and Site Demolition	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00	\$8,800.00	\$8,800.00	\$22,000.00	\$22,000.00
4	130 TN	Demolition and Removal of Existing Foundation (Final Pay Quantity)	\$30.00	\$3,900.00	\$14.00	\$1,820.00	\$64.61	\$8,399.30	\$30.00	\$3,900.00
5	120 TN	Crushed Aggregate Base	\$20.00	\$2,400.00	\$19.00	\$2,280.00	\$35.00	\$4,200.00	\$15.00	\$1,800.00
TOTAL BASE BID:				\$80,115.00	\$49,600.00		\$50,099.30 **		\$53,325.00	
SUBCONTRACTORS:					Coastwide Environmental		RB Construction, Inc.		None Listed	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:							** Math Error Corrected			

Reviewed by: Amit Salwan
 Amit Salwan, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 03/25/09
 Date: 3/25/09

BID SUMMARY




PROJECT TITLE: 262 Davis Street Demolition
 PROJECT NO.: 961-83-075
 BID NO.: 08-09-.017

BID OPENING			ENGINEER'S ESTIMATE		Silverado Contractors, Inc.		Dave C. Dunn Company, Inc.		JDB Construction	
DATE: Tuesday, March, 24, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 3/3/2009 Prepared by: AS		2588 Mandela Pkwy., 2nd Floor Oakland, CA 94608 Phone: 510-658-9960 Fax: 510-658-9961		4425 C Treat Blvd., #235 Concord, CA 94521 Phone: 925-680-7846 Fax: 925-827-2106		2190 27th Avenue San Francisco, CA 94116 Phone: 415-678-6494 Fax: 415-742-0853	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization, General Conditions, and Misc. Work	\$3,815.00	\$3,815.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
2	1 LS	Hazardous Materials Abatement	\$35,000.00	\$35,000.00	\$28,800.00	\$28,800.00	\$23,400.00	\$23,400.00	\$25,000.00	\$25,000.00
3	1 LS	Building and Site Demolition	\$35,000.00	\$35,000.00	\$17,650.00	\$17,650.00	\$20,730.00	\$20,730.00	\$21,825.00	\$21,825.00
4	130 TN	Demolition and Removal of Existing Foundation (Final Pay Quantity)	\$30.00	\$3,900.00	\$35.00	\$4,550.00	\$77.00	\$10,010.00	\$70.00	\$9,100.00
5	120 TN	Crushed Aggregate Base	\$20.00	\$2,400.00	\$60.00	\$7,200.00	\$42.00	\$5,040.00	\$40.00	\$4,800.00
TOTAL BASE BID:				\$80,115.00	\$59,700.00		\$62,180.00		\$63,725.00	
SUBCONTRACTORS:					Matt Kelly Trucking, National Construction Rentals, R.B. Construction, Inc.		Rentco Fence Eisen Environmental		Environmental Innovations Corporation	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:					** Math Error Corrected					

Reviewed by: Amit Salwan
 Amit Salwan, Project Manager
 Reviewed by: Austine Osakwe
 Austine Osakwe, Senior Engineer

Date: 03/25/09
 Date: 3/25/09

BID SUMMARY




PROJECT TITLE: 262 Davis Street Demolition
 PROJECT NO.: 961-83-075
 BID NO.: 08-09-.017

BID OPENING			ENGINEER'S ESTIMATE		CAL Inc.		Asbestos Management Group		Sterling Environmental		
DATE: Tuesday, March, 24, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 3/3/2009 Prepared by: AS		2040 Peabody Road Vacaville, CA 95687 Phone: 707-446-7996 Fax: 707-446-4256		3438 Helen Street Oakland, CA 94608 Phone: 510-654-8441 Fax: 510-654-8447		10203 E Street Oakland, CA 94603 Phone: 510-638-2800 Fax: 510-638-2804		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	
1	1 LS	Mobilization, General Conditions, and Misc. Work	\$3,815.00	\$3,815.00	\$7,058.00	\$7,058.00	\$2,000.00	\$2,000.00	\$6,605.00	\$6,605.00	
2	1 LS	Hazardous Materials Abatement	\$35,000.00	\$35,000.00	\$18,247.00	\$18,247.00	\$21,400.00	\$21,400.00	\$28,850.00	\$28,850.00	
3	1 LS	Building and Site Demolition	\$35,000.00	\$35,000.00	\$25,200.00	\$25,200.00	\$35,960.00	\$35,960.00	\$17,000.00	\$17,000.00	
4	130 TN	Demolition and Removal of Existing Foundation (Final Pay Quantity)	\$30.00	\$3,900.00	\$63.70	\$8,281.00	\$48.00	\$6,240.00	\$70.00	\$9,100.00	
5	120 TN	Crushed Aggregate Base	\$20.00	\$2,400.00	\$48.40	\$5,808.00	\$35.00	\$4,200.00	\$70.00	\$8,400.00	
TOTAL BASE BID:				\$80,115.00			\$64,594.00			\$69,800.00	\$69,955.00
SUBCONTRACTORS:					JS Company		None Listed		UNI Waste, Inc., Diamon Fencing, Campanella Corporation		
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond		
NOTES:											

Reviewed by: Amil Salwan
 Amil Salwan, Project Manager
 Reviewed by: Ausine Osakwe
 Ausine Osakwe, Senior Engineer

Date: 03/25/09
 Date: 3/25/09

BID SUMMARY



PROJECT TITLE: 262 Davis Street Demolition
 PROJECT NO.: 961-83-075
 BID NO.: 08-09-.017

BID OPENING			ENGINEER'S ESTIMATE		Peak Engineering, Inc.		CST Environmental Acquisition		Rodan Builders, Inc.	
DATE: Tuesday, March, 24, 2009 TIME: 3:00 PM LOCATION: City Clerk			Date Approved: 3/3/2009 Prepared by: AS		477 Roland Way Oakland, CA 94621 Phone: 510-553-1533 Fax: 510-553-0674		404 North Berry Street Brea, CA 92821 Phone: 714-672-3500 Fax: 714-672-3501		1625 El Camino Real #3 Belmont, CA 94002 Phone: 650-508-1700 Fax: 650-508-1705	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization, General Conditions, and Misc. Work	\$3,815.00	\$3,815.00	\$2,500.00	\$2,500.00	\$3,740.00	\$3,740.00	\$5,000.00	\$5,000.00
2	1 LS	Hazardous Materials Abatement	\$35,000.00	\$35,000.00	\$24,000.00	\$24,000.00	\$35,000.00	\$35,000.00	\$32,000.00	\$32,000.00
3	1 LS	Building and Site Demolition	\$35,000.00	\$35,000.00	\$39,000.00	\$39,000.00	\$30,720.00	\$30,720.00	\$30,000.00	\$30,000.00
4	130 TN	Demolition and Removal of Existing Foundation (Final Pay Quantity)	\$30.00	\$3,900.00	\$26.00	\$3,380.00	\$18.00	\$2,340.00	\$50.00	\$6,500.00
5	120 TN	Crushed Aggregate Base	\$20.00	\$2,400.00	\$25.00	\$3,000.00	\$25.00	\$3,000.00	\$37.50	\$4,500.00
TOTAL BASE BID:			\$80,115.00		\$71,880.00		\$74,800.00		\$78,000.00	
SUBCONTRACTORS:					AFM Environmental S & S Trucking		National Rentals Bay Area High Reach		RB Construction	
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:										

Reviewed by: Amit Salwan
 Amit Salwan, Project Manager

Reviewed by: A Osakwe
 Austine Osakwe, Senior Engineer

Date: 03/25/09

Date: 3/25/09