



BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021

BID OPENING			ENGINEER'S ESTIMATE		Gallagher & Burk, Inc.		Bay Cities Paving & Grading, Inc.		Granite Construction Company	
DATE: Wednesday, July 8, 2009			Date Approved: 7/1/2009		344 High Street		5029 Forni Drive		P. O. Box 50085	
TIME: 3:00 PM			Prepared by: KL		Oakland, CA 94601		Concord, CA 94520		Watsonville, CA 95077-5085	
LOCATION: Finance					Phone: 510-261-0466		Phone: 925-687-6666		Phone: 831-724-1011	
					Fax: 510-261-0478		Fax: 925-687-2122		Fax: 831-768-4021	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization (max 5% of total bid)	\$87,648.43	\$87,648.43	\$82,000.00	\$82,000.00	\$68,750.00	\$68,750.00	\$57,000.00	\$57,000.00
2	1 LS	Traffic Control, Construction Area Signs, Lane Closures, and Detours	\$39,400.00	\$39,400.00	\$85,000.00	\$85,000.00	\$28,000.00	\$28,000.00	\$50,000.00	\$50,000.00
3	4,942 CY	Roadway Excavation & Offhaul	\$30.00	\$148,260.00	\$23.00	\$113,666.00	\$16.00	\$79,072.00	\$35.00	\$172,970.00
4	620 CY	Roadway Excavation & Offhaul w/ Petromat	\$50.00	\$31,000.00	\$23.00	\$14,260.00	\$26.50	\$16,430.00	\$37.00	\$22,940.00
5	737 TN	Failed Existing AC Pavement Repairs (Dig Outs)	\$140.00	\$103,180.00	\$100.00	\$73,700.00	\$95.10	\$70,088.70	\$135.00	\$99,495.00
6	19 EA	Adjust Sanitary Sewer Manhole Frame and Cover to Grade	\$800.00	\$15,200.00	\$1,300.00	\$24,700.00	\$960.75	\$18,254.25	\$1,250.00	\$23,750.00
7	14 EA	Adjust Storm Water Manhole Frame and Cover to Grade	\$800.00	\$11,200.00	\$1,300.00	\$18,200.00	\$960.75	\$13,450.50	\$1,250.00	\$17,500.00
8	1 LS	Storm Inlet Protection	\$4,200.00	\$4,200.00	\$1,000.00	\$1,000.00	\$2,750.00	\$2,750.00	\$5,000.00	\$5,000.00
9	14 EA	Adjust Survey Monument Cover to Grade	\$450.00	\$6,300.00	\$800.00	\$11,200.00	\$645.75	\$9,040.50	\$765.00	\$10,710.00
10	1 EA	Adjust PG&E Manhole to Grade	\$800.00	\$800.00	\$1,300.00	\$1,300.00	\$1,207.50	\$1,207.50	\$1,250.00	\$1,250.00
11	5 EA	Adjust Communication Manhole to Grade	\$800.00	\$4,000.00	\$1,300.00	\$6,500.00	\$1,207.50	\$6,037.50	\$1,250.00	\$6,250.00




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021

BID OPENING			ENGINEER'S ESTIMATE		Gallagher & Burk, Inc.		Bay Cities Paving & Grading, Inc.		Granite Construction Company	
DATE: Wednesday, July 8, 2009 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/1/2009 Prepared by: KL		344 High Street Oakland, CA 94601 Phone: 510-261-0466 Fax: 510-261-0478		5029 Forni Drive Concord, CA 94520 Phone: 925-687-6666 Fax: 925-687-2122		P. O. Box 50085 Watsonville, CA 95077-5085 Phone: 831-724-1011 Fax: 831-768-4021	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
12	219,454 SF	Soil Stabilization Full-Depth Rehab Method (Equipment & Labor Only)	\$0.46	\$100,948.84	\$0.50	\$109,727.00	\$0.46	\$100,948.84	\$0.26	\$57,058.04
13	999 TN	Cement Needed for Full-Depth Rehab	\$160.00	\$159,840.00	\$115.00	\$114,885.00	\$119.00	\$118,881.00	\$125.00	\$124,875.00
14	9,306 TN	Asphalt Concrete Paving	\$75.00	\$697,950.00	\$73.00	\$679,338.00	\$74.00	\$688,644.00	\$80.00	\$744,480.00
15	14,204 SY	Pavement Reinforcement Mesh (Glas Grid or approved equal), Washington Ave only	\$5.00	\$71,020.00	\$5.00	\$71,020.00	\$6.55	\$93,036.20	\$5.53	\$78,548.12
16	58 EA	Install Traffic Loops	\$300.00	\$17,400.00	\$300.00	\$17,400.00	\$252.00	\$14,616.00	\$310.00	\$17,980.00
17	11 EA	Install Traffic Detector Wells	\$450.00	\$4,950.00	\$300.00	\$3,300.00	\$420.00	\$4,620.00	\$300.00	\$3,300.00
18	1 LS	Remove and Replace Thermoplastic Stripes, Pavement Markings, and Markers	\$39,500.00	\$39,500.00	\$20,000.00	\$20,000.00	\$22,463.00	\$22,463.00	\$21,393.00	\$21,393.00
19	34 EA	Remove and Replace Curb Ramp w/ Truncated Domes, Curb & Gutter	\$2,500.00	\$85,000.00	\$1,800.00	\$61,200.00	\$3,057.50	\$103,955.00	\$2,385.00	\$81,090.00
20	1,045 LF	Curb & Gutter	\$45.00	\$47,025.00	\$40.00	\$41,800.00	\$40.20	\$42,009.00	\$46.00	\$48,070.00
21	861 SF	Sidewalk	\$13.00	\$11,193.00	\$12.00	\$10,332.00	\$12.40	\$10,676.40	\$9.80	\$8,437.80
22	181 SF	Driveway (6")	\$14.00	\$2,534.00	\$14.00	\$2,534.00	\$16.00	\$2,896.00	\$10.90	\$1,972.90
23	165 SF	Driveway (8")	\$15.00	\$2,475.00	\$16.00	\$2,640.00	\$15.85	\$2,615.25	\$12.30	\$2,029.50
24	1,746 SF	Valley Gutter	\$20.00	\$34,920.00	\$13.00	\$22,698.00	\$13.60	\$23,745.60	\$15.30	\$26,713.80
25	1 LS	Potholing	\$69,400.00	\$69,400.00	\$2,000.00	\$2,000.00	\$8,165.00	\$8,165.00	\$20,000.00	\$20,000.00
26	600 SF	Bus Pad at 14680 Washington Ave	\$17.00	\$10,200.00	\$25.00	\$15,000.00	\$15.05	\$9,030.00	\$19.30	\$11,580.00




BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021

BID OPENING			ENGINEER'S ESTIMATE		Gallagher & Burk, Inc.		Bay Cities Paving & Grading, Inc.		Granite Construction Company	
DATE: Wednesday, July 8, 2009 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/1/2009 Prepared by: KL		344 High Street Oakland, CA 94601 Phone: 510-261-0466 Fax: 510-261-0478		5029 Forni Drive Concord, CA 94520 Phone: 925-687-6666 Fax: 925-687-2122		P. O. Box 50085 Watsonville, CA 95077-5085 Phone: 831-724-1011 Fax: 831-768-4021	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
27	1 LS	Reroute Traffic Signal Conduits & Conductors and NE Corner of Dolores and Bancroft, replace pullbox w/ #5 box	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00	\$16,695.00	\$16,695.00	\$8,715.00	\$8,715.00
28	1,533 LF	Remove AC in Gutter	\$2.50	\$3,832.50	\$3.00	\$4,599.00	\$6.60	\$10,117.80	\$1.60	\$2,452.80
29	36 LF	Excavate & Backfill for SS Point Repair, Trench 5-7 Feet in Depth	\$165.00	\$5,940.00	\$300.00	\$10,800.00	\$240.00	\$8,640.00	\$113.00	\$4,068.00
30	24 LF	Pipeline Replacement, 8-inch VCP	\$150.00	\$3,600.00	\$200.00	\$4,800.00	\$205.00	\$4,920.00	\$113.00	\$2,712.00
31	20 EA	Standard 6'-6" by 6'-8" Rubber Speed Cushion	\$900.00	\$18,000.00	\$1,000.00	\$20,000.00	\$1,943.00	\$38,860.00	\$2,300.00	\$46,000.00
32	22 EA	Extended 9'-2" by 6'-8" Rubber Speed Cushion	\$1,300.00	\$28,600.00	\$1,300.00	\$28,600.00	\$2,205.00	\$48,510.00	\$2,600.00	\$57,200.00
33	28 EA	Install "Bump" Legend	\$225.00	\$6,300.00	\$150.00	\$4,200.00	\$105.00	\$2,940.00	\$100.00	\$2,800.00
34	14 EA	Rubber Speed Cushion Border Striping	\$100.00	\$1,400.00	\$100.00	\$1,400.00	\$116.00	\$1,624.00	\$110.00	\$1,540.00
35	6 EA	Sign Post with W13-1 & W17-1 Signs	\$265.00	\$1,590.00	\$400.00	\$2,400.00	\$300.00	\$1,800.00	\$300.00	\$1,800.00
TOTAL BASE BID:			\$1,880,306.77		\$1,692,199.00		\$1,693,489.04		\$1,841,680.96	
SUBCONTRACTORS:					TDW Construction, Inc., Telfer Geosynthetics, El Camino Paving, Inc., CJC Trucking, Phoenix Electric, Delta Grinding Company, Inc., Rosas Brothers Construction, Striping Graphics		Delta Grinding, Telfer Geosynthetics, Bel Monte Concrete, Chrisp Company, Phoenix Electric		CJC Trucking, Belmonte Concrete, Kent's Oil, Delta Grinding, Chrisp Co., El Camino Paving, Phoenix Electric	



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021

BID OPENING			ENGINEER'S ESTIMATE		Gallagher & Burk, Inc.		Bay Cities Paving & Grading, Inc.		Granite Construction Company	
DATE: Wednesday, July 8, 2009 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/1/2009 Prepared by: KL		344 High Street Oakland, CA 94601 Phone: 510-261-0466 Fax: 510-261-0478		5029 Forni Drive Concord, CA 94520 Phone: 925-687-6666 Fax: 925-687-2122		P. O. Box 50085 Watsonville, CA 95077-5085 Phone: 831-724-1011 Fax: 831-768-4021	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SECURITIES:					10% Bid Bond		10% Bid Bond		10% Bid Bond	
NOTES:										

Reviewed by: *Kyle Lei*
 Kyle Lei, Project Manager

Date: 7/9/09

Reviewed by: *Ausline Osakwe*
 Ausline Osakwe, Senior Engineer


Date: 7/9/09

BID SUMMARY



PROJECT TITLE: **San Leandro Street Rehabilitation**
 PROJECT NO.: **08-144-38-296**
 BID NO.: **08-09.021**


BID OPENING			ENGINEER'S ESTIMATE		Top Grade Construction, Inc.		Ghilotti Bros., Inc.	
DATE: Wednesday, July 8, 2009			Date Approved: 7/1/2009		50 Contractors Street		525 Jacoby Street	
TIME: 3:00 PM			Prepared by: KL		Livermore, CA 94551		San Rafael, CA 94901	
LOCATION: Finance					Phone: 925-449-5764		Phone: 415-454-7011	
					Fax: 925-449-5875		Fax: 415-454-8376	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	1 LS	Mobilization (max 5% of total bid)	\$87,648.43	\$87,648.43	\$94,617.45	\$94,617.45	\$45,000.00	\$45,000.00
2	1 LS	Traffic Control, Construction Area Signs, Lane Closures, and Detours	\$39,400.00	\$39,400.00	\$75,000.00	\$75,000.00	\$56,812.00	\$56,812.00
3	4,942 CY	Roadway Excavation & Offhaul	\$30.00	\$148,260.00	\$38.00	\$187,796.00	\$35.00	\$172,970.00 **
4	620 CY	Roadway Excavation & Offhaul w/ Petromat	\$50.00	\$31,000.00	\$44.00	\$27,280.00	\$44.00	\$27,280.00
5	737 TN	Failed Existing AC Pavement Repairs (Dig Outs)	\$140.00	\$103,180.00	\$95.00	\$70,015.00	\$128.00	\$94,336.00
6	19 EA	Adjust Sanitary Sewer Manhole Frame and Cover to Grade	\$800.00	\$15,200.00	\$1,250.00	\$23,750.00	\$550.00	\$10,450.00
7	14 EA	Adjust Storm Water Manhole Frame and Cover to Grade	\$800.00	\$11,200.00	\$1,250.00	\$17,500.00	\$550.00	\$7,700.00
8	1 LS	Storm Inlet Protection	\$4,200.00	\$4,200.00	\$8,620.00	\$8,620.00	\$2,500.00	\$2,500.00
9	14 EA	Adjust Survey Monument Cover to Grade	\$450.00	\$6,300.00	\$765.00	\$10,710.00	\$400.00	\$5,600.00
10	1 EA	Adjust PG&E Manhole to Grade	\$800.00	\$800.00	\$1,250.00	\$1,250.00	\$900.00	\$900.00
11	5 EA	Adjust Communication Manhole to Grade	\$800.00	\$4,000.00	\$1,250.00	\$6,250.00	\$900.00	\$4,500.00



BID SUMMARY

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021


BID OPENING			ENGINEER'S ESTIMATE		Top Grade Construction, Inc.		Ghilotti Bros., Inc.	
DATE: Wednesday, July 8, 2009 TIME: 3:00 PM LOCATION: Finance			Date Approved: 7/1/2009 Prepared by: KL		50 Contractors Street Livermore, CA 94551 Phone: 925-449-5764 Fax: 925-449-5875		525 Jacoby Street San Rafael, CA 94901 Phone: 415-454-7011 Fax: 415-454-8376	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
12	219,454 SF	Soil Stabilization Full-Depth Rehab Method (Equipment & Labor Only)	\$0.46	\$100,948.84	\$0.34	\$74,614.36	\$0.63	\$138,256.02
13	999 TN	Cement Needed for Full-Depth Rehab	\$160.00	\$159,840.00	\$121.00	\$120,879.00	\$118.00	\$117,882.00
14	9,306 TN	Asphalt Concrete Paving	\$75.00	\$697,950.00	\$77.25	\$718,888.50	\$77.00	\$716,562.00
15	14,204 SY	Pavement Reinforcement Mesh (Glas Grid or approved equal), Washington Ave only	\$5.00	\$71,020.00	\$6.80	\$96,587.20	\$6.00	\$85,224.00
16	58 EA	Install Traffic Loops	\$300.00	\$17,400.00	\$350.00	\$20,300.00	\$310.00	\$17,980.00
17	11 EA	Install Traffic Detector Wells	\$450.00	\$4,950.00	\$250.00	\$2,750.00	\$300.00	\$3,300.00
18	1 LS	Remove and Replace Thermoplastic Stripes, Pavement Markings, and Markers	\$39,500.00	\$39,500.00	\$20,033.34	\$20,033.34	\$22,000.00	\$22,000.00
19	34 EA	Remove and Replace Curb Ramp w/ Truncated Domes, Curb & Gutter	\$2,500.00	\$85,000.00	\$2,327.00	\$79,118.00	\$2,100.00	\$71,400.00
20	1,045 LF	Curb & Gutter	\$45.00	\$47,025.00	\$27.20	\$28,424.00	\$54.00	\$56,430.00
21	861 SF	Sidewalk	\$13.00	\$11,193.00	\$9.25	\$7,964.25	\$18.00	\$15,498.00
22	181 SF	Driveway (6")	\$14.00	\$2,534.00	\$8.00	\$1,448.00	\$26.00	\$4,706.00
23	165 SF	Driveway (8")	\$15.00	\$2,475.00	\$8.50	\$1,402.50	\$30.00	\$4,950.00
24	1,746 SF	Valley Gutter	\$20.00	\$34,920.00	\$12.20	\$21,301.20	\$24.00	\$41,904.00
25	1 LS	Potholing	\$69,400.00	\$69,400.00	\$4,458.00	\$4,458.00	\$8,000.00	\$8,000.00
26	600 SF	Bus Pad at 14680 Washington Ave	\$17.00	\$10,200.00	\$10.50	\$6,300.00	\$23.00	\$13,800.00



BID SUMMARY

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021

BID OPENING			ENGINEER'S ESTIMATE		Top Grade Construction, Inc.		Ghilotti Bros., Inc.	
DATE: Wednesday, July 8, 2009			Date Approved: 7/1/2009		50 Contractors Street		525 Jacoby Street	
TIME: 3:00 PM			Prepared by: KL		Livermore, CA 94551		San Rafael, CA 94901	
LOCATION: Finance					Phone: 925-449-5764		Phone: 415-454-7011	
					Fax: 925-449-5875		Fax: 415-454-8376	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
27	1 LS	Reroute Traffic Signal Conduits & Conductors and NE Corner of Dolores and Bancroft, replace pullbox w/ #5 box	\$5,500.00	\$5,500.00	\$14,350.00	\$14,350.00	\$8,800.00	\$8,800.00
28	1,533 LF	Remove AC in Gutter	\$2.50	\$3,832.50	\$1.40	\$2,146.20	\$0.85	\$1,303.05
29	36 LF	Excavate & Backfill for SS Point Repair, Trench 5-7 Feet in Depth	\$165.00	\$5,940.00	\$350.00	\$12,600.00	\$102.00	\$3,672.00
30	24 LF	Pipeline Replacement, 8-inch VCP	\$150.00	\$3,600.00	\$410.00	\$9,840.00	\$220.00	\$5,280.00
31	20 EA	Standard 6'-6" by 6'-8" Rubber Speed Cushion	\$900.00	\$18,000.00	\$2,179.00	\$43,580.00	\$2,300.00	\$46,000.00
32	22 EA	Extended 9'-2" by 6'-8" Rubber Speed Cushion	\$1,300.00	\$28,600.00	\$2,463.00	\$54,186.00	\$2,600.00	\$57,200.00
33	28 EA	Install "Bump" Legend	\$225.00	\$6,300.00	\$95.00	\$2,660.00	\$85.00	\$2,380.00
34	14 EA	Rubber Speed Cushion Border Striping	\$100.00	\$1,400.00	\$105.00	\$1,470.00	\$100.00	\$1,400.00
35	6 EA	Sign Post with W13-1 & W17-1 Signs	\$265.00	\$1,590.00	\$270.00	\$1,620.00	\$300.00	\$1,800.00
TOTAL BASE BID:			\$1,880,306.77		\$1,869,709.00		\$1,873,775.07 **	
SUBCONTRACTORS:					El Camino Paving, Western Stabilization, Crisp Company, Phoenix Electric Co. R.E. Maher, Inc., Kents Oil Service		Crisp Company, Phoenix Electrical, Kents Oil Service, Schotka Construction, Delta Grinding, Economy Trucking, CJC Trucking	



BID SUMMARY

PROJECT TITLE: San Leandro Street Rehabilitation
 PROJECT NO.: 08-144-38-296
 BID NO.: 08-09.021

BID OPENING DATE: Wednesday, July 8, 2009 TIME: 3:00 PM LOCATION: Finance			ENGINEER'S ESTIMATE Date Approved: 7/1/2009 Prepared by: KL		Top Grade Construction, Inc. 50 Contractors Street Livermore, CA 94551 Phone: 925-449-5764 Fax: 925-449-5875		Ghilotti Bros., Inc. 525 Jacoby Street San Rafael, CA 94901 Phone: 415-454-7011 Fax: 415-454-8376	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
SECURITIES:					10% Bid Bond		10% Bid Bond	
NOTES:							** Math Error Corrected	

Reviewed by: *[Signature]*
 Kyle Leir, Project Manager

Date: 7/9/09

Reviewed by: *[Signature]*
 Austine Osakwe, Senior Engineer

Date: 7/9/09