

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Annual Street Sealing 2008-09  
 PROJECT NO.: 08-144-38-297  
 BID NO.: 09-10.003

BID OPENING		ENGINEER'S ESTIMATE		American Asphalt Repair		Valley Slurry Seal Company		Graham Contractors, Inc.		
DATE: Thursday, July 23, 2009		Date Approved: 6/17/2009		24200 Clawiter Road		3785 Channel Drive		860 Lonus Street		
TIME: 3:00 PM		Prepared by: KL		Hayward, CA 94545		W. Sacramento, CA 95691		San Jose, CA 95126		
LOCATION: Finance				Phone: 510-723-0280		Phone: 916-373-1500		Phone: 408-293-9516		
				Fax: 510-723-0288		Fax: 916-373-0183		Fax: 408-293-3633		
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID:</b>										
1	1 LS	Traffic Control & Construction Area Signs, Lane Closures and Detours	\$34,543.80	\$34,543.80	\$15,000.00	\$15,000.00	\$65,000.00	\$65,000.00	\$35,000.00	\$35,000.00
2	1 LS	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers	\$38,822.57	\$38,822.57	\$18,500.00	\$18,500.00	\$16,000.00	\$16,000.00	\$35,000.00	\$35,000.00
3	1 LS	Staging/Stockpile Location	\$26,354.35	\$26,354.35	\$2,500.00	\$2,500.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
4	47,758 SY	Emulsion Aggregate Slurry	\$3.20	\$152,825.60	\$1.88	\$89,785.04	\$1.95	\$93,128.10	\$3.30	\$157,601.40
<b>TOTAL BASE BID:</b>				\$252,546.32		\$125,785.04		\$189,128.10		\$237,601.40
<b>BID ALTERNATE A - Mission Way</b>										
A1	1 LS	Traffic Control & Construction Area Signs, Lane Closures and Detours	\$900.00	\$900.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00

# BID SUMMARY

BID OPENING			ENGINEER'S ESTIMATE		American Asphalt Repair		Valley Slurry Seal Company		Graham Contractors, Inc.	
DATE: Thursday, July 23, 2009 TIME: 3:00 PM LOCATION: Finance			Date Approved: 6/17/2009 Prepared by: KL		24200 Clawiter Road Hayward, CA 94545 Phone: 510-723-0280 Fax: 510-723-0288		3785 Channel Drive W. Sacramento, CA 95691 Phone: 916-373-1500 Fax: 916-373-0183		860 Lonus Street San Jose, CA 95126 Phone: 408-293-9516 Fax: 408-293-3633	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
A2	1 LS	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers	\$2,150.00	\$2,150.00	\$625.00	\$625.00	\$400.00	\$400.00	\$1,000.00	\$1,000.00
A3	1 LS	Staging/Stockpile Location	\$1,100.00	\$1,100.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$1.00	\$1.00
A4	0 SY	Emulsion Aggregate Slurry	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$10.00	\$0.00
A5	2,824 SY	Cape Seal	\$8.40	\$23,721.60	\$11.88	\$33,549.12 **	\$12.35	\$34,876.40	\$12.00	\$33,888.00
<b>TOTAL BID ALTERNATE A:</b>				\$27,871.60		\$46,674.12		\$52,776.40		\$44,889.00
<b>BID ALTERNATE B - Casanova Drive</b>										
B1	1 LS	Traffic Control & Construction Area Signs, Lane Closures and Detours	\$800.00	\$800.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
B2	1 LS	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers	\$1,950.00	\$1,950.00	\$435.00	\$435.00	\$300.00	\$300.00	\$1,000.00	\$1,000.00
B3	1 LS	Staging/Stockpile Location	\$1,000.00	\$1,000.00	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$1.00	\$1.00
B4	0 SY	Emulsion Aggregate Slurry	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$10.00	\$0.00
B5	2,570 SY	Cape Seal	\$8.40	\$21,588.00	\$11.88	\$30,531.60	\$12.35	\$31,739.50	\$12.00	\$30,840.00
<b>TOTAL BID ALTERNATE B:</b>				\$25,338.00		\$50,966.60		\$49,539.50		\$41,841.00
<b>BID ALTERNATE C - Marquette Way</b>										
C1	1 LS	Traffic Control & Construction Area Signs, Lane Closures and Detours	\$600.00	\$600.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
C2	1 LS	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers	\$1,550.00	\$1,550.00	\$400.00	\$400.00	\$300.00	\$300.00	\$1,000.00	\$1,000.00

# BID SUMMARY

<b>BID OPENING</b>			<b>ENGINEER'S ESTIMATE</b>		American Asphalt Repair		Valley Slurry Seal Company		Graham Contractors, Inc.	
DATE: Thursday, July 23, 2009			Date Approved: 6/17/2009		24200 Clawiter Road		3785 Channel Drive		860 Lonus Street	
TIME: 3:00 PM			Prepared by: KL		Hayward, CA 94545		W. Sacramento, CA 95691		San Jose, CA 95126	
LOCATION: Finance					Phone: 510-723-0280		Phone: 916-373-1500		Phone: 408-293-9516	
					Fax: 510-723-0288		Fax: 916-373-0183		Fax: 408-293-3633	
ITEM NO.	QUANTITY	ITEM	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
C3	1 LS	Staging/Stockpile Location	\$800.00	\$800.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$1.00	\$1.00
C4	2,046 SY	Emulsion Aggregate Slurry	\$3.20	\$6,547.20	\$2.00	\$4,092.00	\$1.85	\$3,785.10	\$3.30	\$6,751.80
C5	0 SY	Cape Seal	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$10.00	\$0.00
<b>TOTAL BID ALTERNATE C:</b>				\$9,497.20		\$12,992.00		\$21,585.10		\$17,752.80
<b>TOTAL BASE BID:</b>				\$252,546.32		\$125,785.04		\$189,128.10		\$237,601.40
<b>TOTAL BID ALTERNATE A:</b>				\$27,871.60		\$46,674.12		\$52,776.40		\$44,889.00
<b>TOTAL BID ALTERNATE B:</b>				\$25,338.00		\$50,966.60		\$49,539.50		\$41,841.00
<b>TOTAL BID ALTERNATE C:</b>				\$9,497.20		\$12,992.00		\$21,585.10		\$17,752.80
<b>TOTAL BID WITH ALTERNATES:</b>				\$315,253.12		\$236,417.76 **		\$313,029.10		\$342,084.20
<b>SUBCONTRACTORS:</b>					Chrisp Co., Graham Contractors		International Surfacing Systems, Chrisp Company		Chrisp Company	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					** Math Error Corrected					

Reviewed by:   
 Kyle Lei, Project Manager

Date: 7/24/09

Reviewed by:   
 Austine Osakwe, Senior Engineer

Date: 7/27/09